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TERMS AND CONDITIONS
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ADD:  As a third paragraph.



Additionally, an appropriate deduction will be made from the Contractor's next progress estimate for each day or portion thereof that Maintenance of Traffic deficiencies exist, and will continue until the deficiencies are satisfactorily corrected and accepted by the Engineer. Any portion of a day will be assessed a full day deduction.  The deduction will be equal to a prorata share of the lump sum price bid for Maintenance of Traffic or an amount prorated from the Engineer's estimate, whichever is more.  The amount prorated will be the per diem amount established by using the working days (based upon calendar dates when required) divided into the total value of the bid item or the Engineer's estimate of that item, whichever is more.



The above noted deduction will be assessed on the next progress estimate if:



The Contractor does not take action to correct the deficiencies and properly assume the responsibilities of maintaining the project (as determined by the Engineer) within four hours of receiving a notice to comply with the required maintenance provisions.



The deduction will be equal to the daily prorated share of the lump sum price bid for Maintenance of Traffic or $IFB_FailureToMaintain per day, whichever is more for each day or portion thereof that the deficiencies exist, and will continue until the deficiencies and proper assumption of the required maintenance provisions are satisfactorily corrected and accepted by the Engineer.  The amount of monies deducted will be a permanent deduction and are not recoverable.  Upon satisfactory correction of the deficiencies, payment of the Maintenance of Traffic lump sum item will resume.
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