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CATEGORY 100

SECTION 101 — CLEARING AND GRUBBING

101.01 DESCRIPTION. Clear and grub within the specified limits.

101.01.01 Definitions.

(@)

Clearing. The removal and disposal of trees, fallen timber and
rotten wood, brush, shrubs, vegetation, rubbish, fences, and
structures not specified in the Contract Documents for removal
and disposal. Unless otherwise specified, clearing outside the
LOD includes the removal of rubbish only.

(b) Grubbing. An earth-disturbing activity, which includes the

(©)

removing from the ground and disposing of all stumps, roots and
stubs, brush, and debris.

Limits of Disturbance (LOD). The maximum allowable limit of
earth disturbance as delineated in the Contract Documents. When
not delineated in the Contract Documents, the LOD will be the top
of cut, toe of slope, or limit of ditch excavation. Do not perform
earth-disturbing activities beyond the LOD without authorization.

(d) Limits. Clearing and grubbing is confined to the LOD and

(e)

U

(@

authorized modifications to the LOD. When indicated in the
Contract Documents, the limit of clearing may include the area
between the LOD and the right-of-way or easement lines.

Grading Unit. The area of erodible material exposed at one time,
not to exceed 20 acres.

Disturbed Area. An area where erodible material is exposed by
construction activities.

Stabilization Measures. Activities that provide vegetation or
otherwise prevent erosion. These activities include the placement
of temporary or permanent seeding or mulching, soil stabilization
matting, riprap, stone aggregate, and asphalt or concrete paving.
The placement of one or more of these temporary or permanent
stabilization measures to the satisfaction of the Engineer will meet
the requirements for proceeding to the next grading unit or
operation.

101.02 MATERIALS. Not applicable.
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101 CLEARING AND GRUBBING
101.03 CONSTRUCTION.

101.03.01 Erosion and Sediment Control. Unless otherwise specified
or approved, the clearing and grubbing area shall be limited to a single
20-acre grading unit per grading operation. Once this first unit is half
graded and stabilization measures are in place and approved, the work
may proceed to a second 20 acre grading unit. When approved by the
Engineer, the clearing and grubbing area may exceed the one grading unit
requirement when necessary to balance earthwork or when grading
interchanges. Maintain erosion and sediment controls as specified.

The grading operation will be limited to the Contractor’s ability to
provide adequate resources to perform the grading in a timely manner and
to provide and maintain the proper erosion and sediment control
measures. The Engineer is the final authority in this determination. A
grading unit need not be 20 contiguous acres. When wet soil conditions
are encountered, the clearing, grubbing, and grading of another unit will
be allowed, once stabilization of the initial unit is approved. No more
than two grading units may be active at any time.

101.03.02 Vegetation. The Engineer will designate and mark trees,
shrubbery, and plants that are to remain in place. Protect them from any
damage, as specified in GP-7.11. Cut and properly trim the branches of
trees overhanging the roadway to maintain a vertical clearance of 16 ft.
Employ a tree expert licensed by the State of Maryland to supervise all
trimming operations. Perform all trimming and repair of cuts and scars as
specified in Section 712.

101.03.03 Fences. Remove and dispose of all fences within the
right of way, unless otherwise specified.

101.03.04 Mailboxes. Remove and reset mailboxes as directed.
101.03.05 Grubbing.

(a) Excavation Areas. Remove all embedded stumps and roots to a
depth of at least 3 ft below the subgrade or slope surface. Refill all
depressions made below the subgrade or slope surfaces with
materials suitable for embankment and compact as specified in

Section 204.

(b) Low Embankments. Grub areas where the total depth of the
embankment is less than 3 ft.

(c¢) High Embankments. In areas where the embankment is 3 ft or
more in depth, cut off trees and stumps as close to the ground as
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practical but not greater than 1 ft above the ground surface. Near
the toe of embankment slopes, remove trees and stumps that are
within 1 ft of the slope surface.

101.03.06 Stream and Channel Changes. When an LOD is not
specified, clear and grub 5 ft beyond the top of the cut slopes or as
directed.

101.03.07 Disposal.

(a) Burning. Perform burning under the constant care of a
watchperson and in accordance with applicable laws and
ordinances of respective jurisdictions.

(b) Disposal Locations. Remove from the right-of-way and dispose
of all unburned material and debris. Make all necessary
arrangements to obtain suitable disposal locations. Furnish the
Engineer with a copy of resulting agreements.

(c) Wood Disposal. If disposal of wood to the public is proposed,
submit the disposal plan to the District Engineer for review, and
obtain approval prior to beginning the clearing and grubbing
operation. Perform this method of disposal from a location that is
off the job site.

101.03.08 Damage to Trees and Other Protected Resources. Ensure
that the LOD and all protected resources are demarcated as specified in
Section 107.

Perform damage repair and damage compensation as specified in
Section 712 for damage beyond the LOD due to work operations. Refer
to Occupying Wetlands provisions in the Contract Documents for
unauthorized impacts to wetlands, wetland buffers, Waters of the United
States (WUS), and floodplains.

101.04 MEASUREMENT AND PAYMENT. Clearing and
Grubbing will not be measured but will be paid for at the Contract lump
sum price. The payment will be full compensation for the removal and
disposal of fences, removal and resetting of mailboxes, selective tree
trimming and scar repair, repair or replacement of damaged trees,
restoration measures for damaged or destroyed protected resources, repair
to other damaged properties, removal and disposal of existing buildings
when not covered as a specific pay item in the Contract Documents, and
for all material, labor, equipment, tools, and incidentals necessary to
complete the work.
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102 REMOVAL AND DISPOSAL OF EXISTING BUILDINGS

SECTION 102 — REMOVAL AND DISPOSAL
OF EXISTING BUILDINGS

102.01 DESCRIPTION. Remove and dispose of existing buildings,
including foundations, footings, or any part thereof, and backfill as
specified. Locations of buildings included in the work will be designated
in the Contract Documents by the circled numbers @, @, @ etc.

102.02 MATERIALS. Not applicable.

102.03 CONSTRUCTION. Schedule the removal, razing, or
occupation of buildings and appurtenances as one of the first items of
work. Post and protect the buildings from vandalism and theft.

Remove and dispose of buildings scheduled for temporary use
immediately when vacated.

Buildings and appurtenances may be disposed of by burning if they are
not located close to habitable dwellings and if not prohibited by local or
State laws, regulations, ordinances, or by the fire marshal.

Salvaged materials shall become the property of the Contractor.
Selling of merchantable material and removal by the purchaser shall be
done only during daylight working hours and accompanied by a
Contractor's representative.

102.04 MEASUREMENT AND PAYMENT. Removal and
Disposal of Existing Buildings will not be measured but will be paid for
at the Contract lump sum price. The payment will be full compensation
for all material, labor, equipment, tools, and incidentals necessary to
complete the work. Buildings not designated for removal and disposal in
the Contract Documents will not be measured but the cost will be
incidental to Section 101. The Administration reserves the right to
eliminate from this item any or all buildings or structures. For each
building eliminated from this item, the item will be credited to the extent
of the cost eliminated, which will be determined from a breakdown
submitted by the Contractor showing the tabulation of individual unit
costs used in arriving at the Contract price for this item. Submit a
breakdown of the Contract lump sum price for Removal and Disposal of
Existing Buildings to the Engineer prior to beginning work.
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ENGINEERS OFFICE 103
SECTION 103 — ENGINEERS OFFICE

103.01 DESCRIPTION. Furnish, clean, and maintain in good
condition an Engineers office at an approved location within the
immediate vicinity of the project. The office shall be separate from any
offices used by the Contractor, and it and all items therein shall be for the
exclusive use of the Administration’s Engineers and Inspectors. Rented
properties that conform to the type of office specified in the Contract
Documents will be acceptable.

103.02 MATERIALS. Not applicable.

103.03 CONSTRUCTION. Set up, equip, and make the office ready
for use at least five days prior to commencement of other work on the
project. Leave the office and appurtenances in place until all field records
are complete. Upon removal of the office, restore the location to a
condition acceptable to the Engineer.

Unless otherwise specified, the office and all furnished equipment and
accessories shall become the property of the Contractor at the completion
of the project.

103.03.01 Mobile Housing Unit. Provide a mobile housing unit having
floor space of at least 100 ft* and window area of at least 10 ft*. Ensure it
is entirely enclosed and waterproofed and has a door that locks. Provide
a table 36 x 48 x 40 in. high and one closet equipped with a lock. Furnish
two keys for each lock. Provide satisfactory heating and cooling.
Relocate the unit as directed.

103.03.02 Handicap Accessibility. When handicap accessibility is
necessary, comply  with the  Federal Register-Volume 56
No. 144-Americans with Disability Act (ADA) Accessibility Guidelines
for Buildings and Facilities.

103.03.03 Mobile Office Trailers. Anchor in accordance with the
manufacturer’s recommendations. Office trailers, as defined under the
Industrial Building and Mobile Act of Maryland, shall be approved by the
Maryland Department of Housing and Community Development and bear
the Maryland Certification Insignia in the interior of the office.

103.03.04 Quality Control Laboratory. Section 915.
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ENGINEERS OFFICE

103.03.05 Requirements for all Offices.

(@)

Entirely enclosed, waterproofed, and completely insulated to at
least an R11 rating.

(b) Double thick floor with building paper placed in between the floor

(©)

layers.

Finished inside and outside as approved.

(d) A ceiling height of at least 7 ft, a pitched roof, and a ventilating

(e)

)

(@

louver in each gable.

A 4 x 1 ft sign with the message “ENGINEERS OFFICE - STATE
HIGHWAY ADMINISTRATION” attached to or mounted in
front of the office. The sign shall have a black background and
have white lettering at least 3 in. high.

A 5 x 7 in. no smoking sign posted on the outside of each entrance
to the office, plant laboratory, and mobile housing unit.

Interior and exterior doors equipped with different key locks.
Interior doors keyed alike. Exterior doors keyed alike. An
additional dead bolt lock for each exterior door. Four keys for
each interior and exterior lock.

(h) Windows capable of being opened and closed. Equip with latches,

(@)

1)

(k)

U

screens, and venetian blinds or shades.

Electrified in accordance with national and State electrical codes
with satisfactory artificial lighting and lighting services. Ensure an
illumination level of at least 75 ft-c.

Equipment capable of heating the office to at least 70 F and
cooling to at least 78 F.

A restroom facility in accordance with the State Department of
Health and Mental Hygiene or other authorities having
jurisdiction. Connect to water and sewage or a well and septic
system.  Provide a pressurized water system capable of
maintaining at least 20 psi. Furnish a wash basin, water closet,
soap holder, paper towel holder, and mirror.

Maintain the facilities in a clean and sanitary condition. Sweep the
floor and remove the trash daily. Damp mop and wax the floor
biweekly. Clean the interior and exterior of all windows monthly.
Perform all work on an as needed basis and when requested.

142



ENGINEERS OFFICE 103

(m) Protect the Administration and Administration employees from
any loss or damage to their property stored in the Engineers
Office. Provide protection in the amount of twenty thousand
dollars ($20 000), nondeductible, per each occurrence, for any loss
or damage due to fire, theft, vandalism, storms, or floods.
Complete the reimbursement, replacement, or repair within
30 days from the date the Engineer reports the loss.

(n) A parking area for the exclusive use of Administration employees.
Provide the specified number of spaces. Post signs to designate
the assigned parking areas. Stabilize the parking area as directed.

(o) Fire extinguishers of a dry chemical or multi-purpose ABC type
(at least 10 1b), equipped with a visual air pressure gauge, and
maintained in accordance with OSHA standards.

(p) A 24 unit first aid kit furnished and maintained as described in the
Code of Federal Regulations, Title29  SubpartD,
Section 1926.50(d)2.

(q) A 4 x 8 ft waterproof bulletin board. Place in an easily accessible
area within the project limits and conspicuously displayed to all
employees. Post and maintain all pertinent and required notices
for the duration of the project.

(r) Touch-tone telephones equipped with an answering device capable
of answering, recording, storing, and playing back incoming
messages at least 30 minutes in length and recording outgoing
messages up to 15 seconds in length. The device shall be voice
activated, beeperless, record as long as the speaker speaks, and
play back recorded messages without dial tone or pauses.

Replace stolen equipment and equipment that becomes defective
or for any other reason does not function as intended. Provide an
equal or better unit within eight hours after notification.
Replacement shall be at no additional cost to the Administration.
Post emergency telephone numbers at a conspicuous location.

(s) One 12 ft’ electric refrigerator.

(t) An approved cassette player/recorder with cassettes or digital
recording device.

(u) One paper copier machine, with automatic document feed capable

of printing at least 15 copies per minute and documents of up to
11 x 17 in. Supply paper and provide service as needed.
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103 ENGINEERS OFFICE

(v) One sanitary electric water cooler, including bottled water and
disposable cups.

103.03.06 Microcomputer System for all Offices. As specified in the
Contract Documents.

103.03.07 Facsimile (FAX) Transceiver for all Offices.
Provide a FAX machine that:

(a) Is connected to a dedicated phone jack with a separate independent
telephone line and phone number.

(b) Is in accordance and compatible with CCITT Group Transmission
Standards (see specific line items for compatibility requirements).

(c) Uses public switched telephone networks and standard two wire
leased line through RJ11C jacks or similar devices.

(d) Transmits at least 9600 BPS with automatic stepdown to
compensate for phone line conditions.

(e) Is capable of transmitting a standard 8-1/2 x 11 in. page within
20 seconds through a clear phone line, based on CCITT #1 test
chart.

(f) Is capable of two levels of resolution with contrast control:

(1) Standard 200/96 lines
(2) Fine 200/196 lines

(g) Is capable of self-test and providing activity reports with page
headers, time, and date.

(h) Uses standard copy paper for receiving transmissions.

(i) Has an automatic document feeder tray (see specific requirements
for each transceiver class).

(j) Has handsets.
(k) Has automatic answer, receive, and disconnect features.

() Provide the FCC registration number, ringer equivalence, and
connection circuitry for each transceiver.
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ENGINEERS OFFICE 103
103.03.08 Specific Field Office Requirements.

Type A Engineers Office — Standard office trailer with at least 200 ft* of
floor area under one roof.

Type B Engineers Office — Standard office trailer with at least 400 ft* of
floor area under one roof.

Type C Engineers Office — Standard office trailer with at least 700 ft* of
floor area under one roof.

Type D Engineers Office — One-story structure containing at least

1300 ft* of floor area under one roof. Modular construction is acceptable.
Office trailers are not acceptable.
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103 ENGINEERS OFFICE
Table 103 Specific Requirements

ENGINEERS OFFICE ITEM

A B C D

- 1 2 - Inner Offices—100 ft* each

- 1 1 - General office area

- - - 4 Inner Offices—120 ft* each

- - - 1 Conference room—240 ft?

- - - 1 Storeroom with shelves—120 ft?

1 1 1 2 Restroom, 30 ft?

- 1 1 1 Inner office ingress and egress to the other rooms

3 4 4 5 32 x 60 in. Executive type desks with center drawers

3 4 4 5 Swivel chairs, padded with arm rests

1 1 1 1 30x 72 in. slant. top drafting table and stool,
approximately 40 in. high at the front edge

1 2 3 6 30 x 72 in. folding utility table, 30 in. high

- - - 1 12-person conference table with padded chairs

2 6 10 12 | Additional padded chairs

1 2 2 3 Plan racks

1 1 1 2 Coat racks

1 1 1 1 3 x 6 ft blackboard or whiteboard

1 2 3 3 Electronip desk calculators with memory and tape
readout (including manuals, and tapes as needed)

1 1 5 6 Legal size §teel filing cabinets, 4 drawer fire resistant
(D label) with locks

- 2 2 2 Standard size steel filing cabinets, 4 drawer with locks

1 1 1 5 Bookcases having four shelves 36 x 12 in.

1 b 2 2 Clo§ets, fu!l height, measuring at least 24 x 30 in.,
equipped with locks, and at least two shelves in each

1 1 1 - Utility cabinet with 3 adjustable shelves

1 1 1 _ ngrhegd cabinet at least 8 ft long, 15 in. deep, and
18 in. high

1 1 1 2 Fire extinguisher as specified in 103.03.05

1 ) 5 4 Telephones with separate lines, as specified in
103.03.05

2 2 2 2 Battery-operated smoke detectors

4 8 10 15 | Designated parking spaces

103.03.09 Recyclable Materials (Paper, Bottles, Cans, Etc.).
Recycling of suitable material is encouraged at all Engineers Offices and
Contractor’s facilities. However, when the project includes a Type D
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MAINTENANCE OF TRAFFIC 104

Engineer’s Office, recycling will be required at both the Engineers Office
and the Contractor’s facilities for the project. Provide the necessary
containers and arrange for the removal of the recycled material from the
site.

103.04 MEASUREMENT AND PAYMENT. Engineer’s office
will not be measured but will be paid for at the Contract lump sum price
for the pertinent Engineers Office specified.

Payment of 50 percent of the Contract lump sum price will be payable
on the first estimate subsequent to complete installation of the Engineers
office. The remaining 50 percent will be prorated and paid in equal
amounts on each subsequent monthly estimate. The number of months
used for prorating will be the number estimated to complete the work.
The final month’s prorata amount will not be paid until the office is
removed and the area is restored. The payment will be full compensation
for site preparation, utility costs, all specified furnishings, to provide,
equip, clean, maintain, insure, remove and dispose of the office, restore
the site, recycling, and for all material, labor, equipment, tools, and
incidentals necessary to complete the work.

The only exception to the all-inclusive Contract lump sum price is the
stabilization of the parking area, which will be measured and paid for
using the pertinent items as directed.

SECTION 104 — MAINTENANCE OF TRAFFIC

104.00 GENERAL. This Section sets forth the traffic control
requirements necessary for the safe and continuous maintenance of traffic
throughout the area affected by the work, and is intended to minimize
inconveniences to the traveling public, while providing for the safety of
motorists, pedestrians, and workers. Maintain vehicular and pedestrian
traffic on or along any transportation facility as specified in the Contract
Documents.

When speed of traffic is noted, this means the posted speed or
prevailing travel speed, whichever is higher, unless otherwise specified.

All applicable Maintenance of Traffic equipment shall conform to
NCHRP Report 350 criteria for test Level 3.

When no longer needed, remove items used for temporary

maintenance of traffic from the project site. All removed items shall
become the property of the Contractor, unless otherwise specified.
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104 MAINTENANCE OF TRAFFIC

Ensure that at least 90 percent of all reflective barrier markers,
warning lights, and raised pavement markers are operational at any given
time. Correct deficiencies within 24hours after notification.

Upon initial installation, temporary traffic control signs shall have at
least 70 percent of the reflectivity specified in 950.03 over 90 percent of
the reflectorized surface. Channelizing devices shall have at least
80 percent of the reflectivity specified in 950.03 over 90 percent of the
reflectorized surface.

Replace damaged traffic control signs within four hours of
notification. Take necessary corrective action, as approved, to adequately
warn and protect the public until the signs are replaced.

The Contract Documents will specify one or more of the items listed
in the following sections. When work is specified to be accomplished
under the Maintenance of Traffic item, the work will be incidental to the
Contract price for Maintenance of Traffic.

104.01 TRAFFIC CONTROL PLAN (TCP).

104.01.01 DESCRIPTION. Develop and implement a TCP. The
TCP will include the design and placement of items such as signing,
pavement markings, delineation, channelization, barriers, crash cushions,
and other items as required.

TCPs may be implemented within a single project or jointly between
two or more projects. In situations where TCPs are jointly implemented,
ensure that correct and nonconflicting guidance is presented to the
traveling public.

Prior to commencement of Contract work, the successful bidder shall
complete a Traffic Control Plan Certification. Indicate whether the
Administration's TCP will be implemented (Option 1), the
Administration’s TCP will be modified (Option 2), or a TCP will be
developed (Option 3). Submit the TCP in writing to the Engineer at least
20 days prior to starting any work. Submit changes to the approved TCP
in writing at least five days prior to implementing the change. For
emergencies, the approval process will be completed within four hours.
All changes to the TCP shall be approved in writing by the Engineer prior
to implementation. Submit for approval supporting documentation
containing an assessment of safety and mobility impacts of the modified
or proposed TCP. Contact the Engineer to determine what level of detail
and types of analysis are required for the assessment. No work shall
begin until the required traffic control patterns and devices are in place.
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Refer to the Contract Documents for Work Restrictions.

When TCP Option 2 or Option 3 is selected, the following shall apply:

(a) Plans and revisions to plans shall be drawn to the same degree,

likeness, and sophistication as that of the Contract Plans.

(b) Submittals shall be on sheets measuring 22 x 34 in. with a standard

(©)

margin and a standard title block at the lower right corner
approximately 4 x 8 in., or on 8-1/2x 11 in. paper with a 1 in.
margin and a title block.

Include the following information in the title block and in the
order listed.

(1) Name of Contractor (and subcontractor, if applicable).
(2) Address of Contractor (and subcontractor, if applicable).
(3) Sheet Title.

(4) Administration Contract Numbers and complete Federal Aid
Number.

(5) “Prepared for Maryland State Highway Administration”.

(6) Signature block for approval by Contractor's Traffic Manager
and date of approval.

All lines shall be clean, sharp, solid, and heavy enough for
adequate reproduction. The scale of phase details on the TCP shall
be 1 in. equals 100 ft. Additional plans that revise the design plans
shall be at the same scale as the Contract Plans.

(d) Do not use white pigment to cover lines.

(e)

Plans shall indicate the proposed traffic movements throughout the
area affected by the work for each phase of construction. Label all
routes, and show north arrow and any other information that would
clarify the TCP.

Any monetary savings from changes to the TCP made by the Contractor
and approved by the Engineer will be divided equally between the
Contractor and the Administration.
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104 MAINTENANCE OF TRAFFIC
104.01.02 MATERIALS. Not applicable.

104.01.03 CONSTRUCTION. Not applicable.

104.01.04 MEASUREMENT AND PAYMENT. Any traffic
control plan developed by the Contractor will not be measured but the
cost will be incidental to other pertinent items specified in the Contract
Documents.

104.02 MAINTENANCE OF TRAFFIC (MOT).

104.02.01 DESCRIPTION. Maintain traffic safely and efficiently
through and around the area affected by the work.

104.02.02 MATERIALS.
Traffic Materials 950
104.02.03 CONSTRUCTION.

(a) Maintenance of Existing Roadway. Maintain the existing
roadway surface and shoulders, including crossroads, ramps,
approaches, crossovers, medians, detour roads, entrances, and
pavement markings within the limits of the project, throughout the
duration of the Contract.

Repair potholes, shoulder defects, and hazardous conditions that
exist or develop throughout the duration of the Contract.

(b) Existing Regulatory Signs, Warning Signs, Guide Signs, and
Pavement Markings. Relocate, turn, completely cover with
opaque material, or remove with the approval of the Engineer,
signs that are not applicable due to temporary traffic conditions.
Properly redisplay signs to traffic as soon as conditions warrant.
Replace any signs misplaced or damaged by the Contractor's
operations.

Prior to construction and in the company of the Engineer,
inventory and note the location, type, size, and color of all existing
pavement markings, legends, and symbols. Submit the results on a
marked up set of the Contract Plans or on Contractor prepared
sketches or drawings.
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(©)

Storage and Movement of Equipment, Material, and Vehicles.
All equipment, material, storage, and parking areas shall have
advance written approval from the Engineer. Employee vehicles
shall not be parked within the right-of-way of the through
highway, without a written exception. Equipment and material
shall not be stored or permitted to stand in unprotected areas or
open areas within 30 ft of traffic except as follows:

(1) Approved temporary traffic barrier is in place prior to storage
of any equipment or materials.

(2) Equipment and material is at least 4 ft behind the face of the
traffic barrier.

(3) Equipment or material is stored in conformance with the
AASHTO Roadside Design Guide.

Restore areas used for storage of equipment and material to
original condition immediately upon completion of use, at no
additional cost to the Administration.

Vehicles and equipment shall enter and leave the work area in
the direction of traffic flow.

Work on or adjacent to the traveled way shall be performed in
the direction of traffic flow, unless written approval is
obtained prior to beginning the work.

The Contractor's vehicles and equipment shall enter on and
exit from the roadway at interchanges or legally allowed
public use crossovers. Do not make U-turns across medians
and crossovers signed FOR USE OF AUTHORIZED AND
EMERGENCY VEHICLES ONLY, without written approval.

(d) Warning Lights and Devices. Use warning lights and flags on

(e)

warning signs as specified in the TCP, the Contract Documents, or
as directed. During hours of darkness, attach one Type A low
intensity flashing warning light to the traffic side of channelizing
devices used to warn of a spot hazard. Attach two Type A low
intensity flashing warning lights to the top of each Type IlI
barricade.

General Requirements for Temporary Pavement Markings

(TPMs). For pavement marking dimensions refer to Pavement
Marking Dimension Table following (f)(10) below.
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(1) Temporary pavement markings are those markings placed
upon the roadway to serve an area of work activity or a work
phase for a period of time after which they are to be removed.

When approved, a less than full complement of pavement
markings and reduced dimension markings for dashed center
lines and lane lines may be used, but for a period of not more
than two weeks.

(2) TPMs may be either full dimension or reduced dimension as
specified in the Contract Documents or as directed.

(3) Full dimension TPMs shall be in accordance with the
MdMUTCD and the Pavement Marking Dimension Table
following (f)(10).

(4) Reduced dimension TPMs shall be in accordance with the
MdAMUTCD and the Pavement Marking Dimension Table
following (f)(10), except that the dashed center lines and lane
lines may consist of 4 ft segments and 36 ft gaps.

Specific Requirements for TPMs.

(1) As a minimum, place all center and lane lines at the close of
each day.

(2) During the work day, while work activities are underway,
clearly define all vehicle paths by center and lane lines,
channelizing devices, signs, or other traffic control devices.

(3) Along two-lane, two-way roadways, place a center line
consisting of a continuous double solid yellow center line, a
single dashed yellow center line at full dimension, or a single
dashed yellow center line at reduced dimension as directed.

(4) Mark and sign ‘no passing zones’ as specified or as directed.
A no passing zone may be identified by signing for a period
not to exceed seven days.

(5) Along multilane undivided roadways, identify the center line
using a continuous double solid yellow line.

If a two-way left turn is present, see (6) below.

If the roadway is three lanes, the center line may be either a
continuous double solid yellow center line or, where passing is
permitted in the single lane direction, a continuous single solid
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yellow and single dashed yellow combination center line. For
the placement of no passing zones, see (f)(4) above.

(6) Along multilane undivided roadways having a two-way left
turn lane, the left-turn lane need not be marked provided that
the lane is continuously delineated using channelizing devices
spaced at no more than 200ft. The devices shall separate the
opposing flows of traffic and provide areas where left-turning
vehicles may store while awaiting the opportunity to turn.

(7) Along multilane roadways having reversible lanes, mark the
lanes with the full complement of pavement markings as
described in the MAMUTCD.

(8) Where edge lines are not in place, delineate the edge of the
roadway by using appropriate channelizing devices or other
delineation.

(9) Specific pavement marking and complementary signing details
are shown on the Temporary Traffic Control (TTC) Typical
Applications.

(10) Contact the Office of Materials Technology (OMT) for the
latest approved TPM materials.
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PAVEMENT MARKING DIMENSION TABLE
REQUIRED MINIMUM
EFFECTIVE WIDTH, in.
LINE TYPE MATERIAL | EXPRESSWAYS OTHER
AND ROADWAYS
FREEWAYS
Lane Lines Paint 5 5
Preformed Tape 5 5
Lane Shifts, Lang Paint 5 5
Divides and Severg
Alignment Changes | Preformed Tape 5 5
Center Lines Paint 5
* See Note 5
Preformed Tape 5
Edge Lines Paint 5
Preformed Tape
Ramp Edge Paint 5 5
Lines
Preformed Tape 5 5
Gore Marking Paint 10 10
Preformed Tape 10 10
Auxiliary Paint Same as particular Same as particular
Preformed Tape line being extended | line being extended

Note: Provide a discernible space of 4 to 5 in. between double lines.

(g) Channelizing Devices. Install traffic channelizing in accordance
with the MAMUTCD, the Contract Documents, and the following:

(1) Spacing in feet for channelizing devices in a taper shall be no
more than the posted speed limit in mph.

(2) Spacing in feet for channelizing devices in a tangent shall be no
more than twice the posted speed limit in mph.

(3) To define interchange gore areas or other unusual alignments,
space channelizing devices at 25 ft intervals, unless the
Engineer directs a closer spacing.

(4) Space channelizing devices at approximately 6ft intervals at

driveways and intersections, so that sight distance at these
locations is not restricted.
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(5) The Contractor’s name or identification mark may be placed in
an inconspicuous location on the channelizing device, facing
away from traffic. No advertising is permitted.

104.02.04 MEASUREMENT AND PAYMENT. Unless otherwise
specified, Maintenance of Traffic will not be measured but will be paid
for at the Contract lump sum price. The payment will be full
compensation for relocating, turning, completely covering and uncovering
or removing and resetting, maintaining in like new condition, and
cleaning existing and temporary traffic signs and other traffic control
devices. Included is the inventory of all existing pavement markings and
the treatment of any other traffic control device not included in these
Specifications but necessary for the fulfillment of the Contract
requirements and implementation of the approved Traffic Control Plan,
and for all material, labor, equipment, tools, and incidentals necessary to
complete the work. Payment of the Contract lump sum price will be
prorated and paid in equal amounts on each monthly estimate. The
number of months used for prorating will be the number estimated to
complete the work.

(a) When additional Contract pay items for Maintenance of Traffic are
specified in the Contract Documents, measurement and payment
will conform to the pertinent pay items.

(b) Cones, reflective collars, anchoring devices, STOP/SLOW
paddles, sign flags, and warning lights will not be measured but
the cost will be incidental to the Contract price for Maintenance of
Traffic unless otherwise specified.

(¢) Temporary traffic control devices that need replacement shall be
replaced immediately, as directed. The cost of replacement,
including all material, labor, equipment and tools, will not be
measured but will be incidental to the Contract price for
Maintenance of Traffic except when specifically set up in the
Contract Documents as a separate Contract pay item.

(d) Material, equipment, and labor necessary for the construction and
removal of temporary or detour roads will be measured and paid
for at the Contract unit price for the pertinent items used.

104.02.04.01 When specified in the Contract Documents, Maintenance
of Traffic will be measured and paid for at the Contract price per unit day.

104.02.04.02 When there is no item in the Contract Documents,

maintenance of traffic will not be measured but the cost will be incidental
to other pertinent items specified in the Contract Documents.
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104.03 TEMPORARY RAISED PAVEMENT MARKERS
(RPM).

104.03.01 DESCRIPTION. Furnish, install, and remove as
necessary, temporary RPMs.

104.03.02 MATERIALS.
Temporary RPMs QPL

104.03.03 CONSTRUCTION. Install temporary RPMs, as specified
in the Contract Documents and in accordance with the manufacturer's
recommendations.

104.03.04 MEASUREMENT AND PAYMENT. The payment
will be full compensation for all material, labor, equipment, tools, and
incidentals necessary to complete the work.

Increases or decreases in quantities will not be a basis for renegotiation
of the Contract unit price.

(a) Temporary Raised Pavement Markers will be measured and paid
for at the Contract unit price per each.

(b) Removal of Temporary Raised Pavement Markers will be
measured and paid for at the Contract unit price per each.

(¢) Reimbursement will be made at the Contract unit price for each
marker damaged by snowplow operations.

104.04 TEMPORARY CONCRETE TRAFFIC BARRIER
(TCB) FOR MAINTENANCE OF TRAFFIC.

104.04.01 DESCRIPTION. Furnish, place, reset, and remove TCB.

104.04.02 MATERIALS.

Precast Concrete Traffic Barrier 950.01
Vertical Panels and Reflective.
Barrier Markers QPL
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104.04.03 CONSTRUCTION. Maintain TCB in alignment and in a

like new condition.
Remove and relocate TCBs as directed.

Install reflective barrier markers and vertical panels (object markers)
on the TCB as specified.

Connections. In addition to the pin and loop connection shown on the
Standards, the channel splice, vertical I beam, and lapped joint
connections specified in the AASHTO Roadside Design Guide, and the
proprietary T-Lok and J-J Hook Systems will be allowed provided only
one type of joint connection is used for the length of the barrier.

104.04.04 MEASUREMENT AND PAYMENT. The payment
will be full compensation for furnishing, placing, maintaining and
removal from the project site as directed, and for all material, labor,
equipment, tools, and incidentals necessary to complete the work.

(a) Temporary Concrete Traffic Barrier for Maintenance of Traffic
and Reset Temporary Concrete Traffic Barrier for Maintenance of
Traffic will be measured and paid for at the Contract unit price per
linear foot measured along the center line of the top of the barrier.

The payment for Reset Temporary Concrete Traffic Barrier for
Maintenance of Traffic will include removal from its original
placement, transporting, and resetting it in its new temporary
location.

(b) Reflective Barrier Markers and Vertical Panels will be measured
and paid for at the Contract unit price per each.

104.05 TRAFFIC BARRIER W BEAM (TBWB) FOR
MAINTENANCE OF TRAFFIC.

104.05.01 DESCRIPTION. Furnish, install, maintain, reset, and
remove temporary TBWB.

104.05.02 MATERIALS.

Traffic Barrier W Beam 918.01
Traffic Barrier Posts 918.02
Hardware for Traffic Barriers 918.03
Wood Offset Blocks 918.04
Composite Offset Blocks 605
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104.05.03 CONSTRUCTION.

TBWB. Use construction methods in accordance with the applicable
portions of Section 605.

TBWB Replacement. Immediately replace damaged portions of the
TBWRB. Install the TBWB to the correct horizontal and vertical alignment
using offset blocks in kind.

TBWB Reset. When work is sufficiently completed through a traffic
control area and TBWB is no longer required, remove and reset the
TBWB and all components to a new work area as specified. Restore the
previous location to original condition.

TBWB End Treatments. 104.09 and 104.10.

Place an approved end treatment at all ends of TBWB prior to opening
to traffic.

104.05.04 MEASUREMENT AND PAYMENT. The payment
will be full compensation for furnishing and installing all cables, posts,
brackets, traffic barrier W beam, hardware, galvanizing, excavation,
backfilling, connections to rigid structures, removal, restoration of the
area, and for all material, labor, equipment, tools, and incidentals
necessary to complete the work as directed.

(a) Traffic Barrier W Beam for Maintenance of Traffic will be
measured and paid for at the Contract unit price per linear foot.

(b) Replacing sections of the traffic barrier that have been damaged by
vehicular traffic while in place will be measured and paid for at the
Contract unit price per linear foot for the Traffic Barrier W Beam
Replacement for Maintenance of Traffic item.

(¢) Reset Traffic Barrier W Beam for Maintenance of Traffic will be
measured and paid for at the Contract unit price per linear foot.

(d) Temporary Traffic Barrier End Treatments will be measured and
paid for at the Contract unit price per each.

104.06 TUBULAR MARKERS.

104.06.01 DESCRIPTION. Furnish, install, and remove tubular
markers for maintenance of traffic.
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104.06.02 MATERIALS.

Tubular Markers QPL
Reflectorization 950.03

104.06.03 CONSTRUCTION. Install tubular markers as
recommended by the manufacturer and as approved by the Engineer.

104.06.04 MEASUREMENT AND PAYMENT. Tubular Markers
will be measured and paid for at the Contract unit price per each. The
payment will be full compensation for removal and for all material, labor,
equipment, tools, and incidentals necessary to complete the work.

Tubular markers damaged due to traffic operations will be measured
and paid for at the Contract unit price per each for Replacement of
Tubular Marker Mast. If the base detaches from the pavement, replace
the entire tubular marker assembly at no additional cost to the
Administration, unless damaged by Administration snow removal
operations.

104.07 ARROW PANEL (AP).

104.07.01 DESCRIPTION. Furnish and place APs for temporary
use.

Furnish APs that are self-contained, vehicle mounted or portable, and
approved by the Engineer. Use self-contained trailer units unless
otherwise specified.

APs shall have both manual and automatic dimmer devices capable of
reducing the light intensity by 50 percent. Periodically clean the
photocells in order to prevent malfunctioning of the brightness control.
Dimmer devices are mandatory during night operation. The devices shall
include a fail safe system ensuring that maximum brightness is displayed
during sunlight and 50 percent brightness is displayed during darkness,
regardless of which dimmer device is operational.

104.07.02 MATERIALS.
Arrow Panel QPL

104.07.03 CONSTRUCTION. Furnish and test the APs as directed
24 hours in advance of actual use. The AP unit shall conform to the
Arrow Panel table and be arranged with double pointed arrow
configuration capable of displaying a left arrow, right arrow, double
arrow, and a four corner caution mode.
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A sequential chevron shall not be displayed.

ARROW PANEL
LAMP OPTIONS*
MdMUTCD
AP UNIT No. 4412
UN TYPE A-Par 4ﬂ‘g \ | 1295GE
46

Portable A, D — X X
Vehicle Mounted B X — —
Self-Contained C X — —
Trailer

*Or as approved.

Use an AP to close any lane of a multilane highway. Place APs as
specified. Maintain APs in good operating order.

(a) The AP shall conform to the applicable requirements of the
MdMUTCD and only be used to supplement other required traffic
control devices. Use the "Arrow" mode when closing a through
travel lane on a multilane roadway. Place only one AP in the
"Arrow" mode for each stationary lane closure. Moving work
operations may utilize one or more APs for a single lane closure.
Ensure that placement does not cause driver confusion near ramps,
median crossovers, and side road intersections.

(b) Aim the AP at approaching traffic in conformance with the
minimum legibility distance specified in the MAMUTCD. Ensure
that the display is level.

(c) For stationary lane closures, place the AP on the shoulder at the
beginning of the taper (nearest to oncoming traffic). Where there
are narrow or no existing shoulders in the closed lane behind the
channelizing devices, place the AP as near to the beginning of the
taper as possible.

(d) For a lane closure on a two-lane, two-way roadway, or for a
shoulder closure on any roadway, use the “Caution” mode. In
"Caution" mode, one light is displayed in each corner.

(e) For moving operations, refer to 104.23.

104.07.04 MEASUREMENT AND PAYMENT. Arrow Panels
will be measured and paid for at the Contract price per unit day. A unit
day shall consist of any approved usage within a 24 hour calendar day
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period. Each Arrow Panel will be paid for only once per unit day,
regardless of how many times it is relocated. When an arrow panel is
used for part of a day, it will be measured and paid for as a unit day.

The payment will be full compensation for all material, labor,
equipment, tools, incidentals required to set up and operate at the site as
required, and at any relocated site as required by the Traffic Control Plan
or as directed.

104.08 TEMPORARY TRAFFIC SIGNS (TTS).

104.08.01 DESCRIPTION. Furnish, install, and maintain TTS on or
along all transportation facilities.

104.08.02 MATERIALS.

Wood Sign Supports 921.05 and 921.06
Square Perforated Tubular
Steel Sign Supports As Approved by the Office
of Traffic and Safety
Reflectorization 950.03.04
Signs 950.08

Portable Sign Supports, Composite
Aluminum Signs, Plastic Signs,
and Flexible Roll Up Signs QPL

104.08.03 CONSTRUCTION. Place signing in accordance with the
MdMUTCD, the Administration’s Standard Highway Sign Book (SHSB),
and the Contract Documents. All work area warning signs shall be
48 x 48 in. unless otherwise specified. The SHSB may be obtained from
the Office of Traffic and Safety, Traffic Engineering Design Division.
Designs of signs not included in the SHSB may be prepared by the
Contractor in sketch form, to scale, and for approval. Sign designs may be
obtained upon a seven-day request to the Office of Traffic and Safety.
Make requests in written form directed to the Engineer.

Mount signs that will be in place for more than three working days on
two 4 x 4 in. wood posts or on two 2 x 2 in. square perforated tubular
steel posts, unless otherwise specified. Mount the sign at a height of at
least 7 ft or as specified. Do not place any additional bracing on wood
posts unless the sign is behind the protective barrier. The tops of the
wood posts shall not protrude more than 3 in. beyond the nearest edge of
the sign. Place 4 x 4 in. wood posts at least 4 ft into the ground. Place
4 x 6 in. wood posts at least 5 ft into the ground.
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Signs on portable supports shall be mounted so that the bottom of the
sign is at least 1 ft above the roadway pavement elevation. Portable sign
supports shall be self-erecting, able to withstand a wind velocity of
70 mph, and able to maintain themselves within five degrees rotation
around their vertical axis.

Use the following minimum thickness for fabricated aluminum signs
mounted on wood or steel tubular posts.

LONGEST DIMENSION OF MINIMUM THICKNESS
SIGN
in. in.
<12 0.040
12+ to 24 0.063
24+ to 36 0.080
36+ to 48 0.10
> 48 0.125

When composite aluminum, plastic, or flexible roll up signs are used
on portable supports, the support shall be approved by the Office of
Traffic and Safety to hold that sign material. When supported on portable
sign supports, composite aluminum signs shall be at least 0.08 in. thick.

TTS shall not be installed until inspected and approved. Do not
display signs to traffic until directed. Properly maintain the TTS, leave in
place while applicable, and remove immediately when no longer required.
When operations are performed in phases or stages, only signs that apply
to the present conditions shall be displayed to traffic.

Properly space the signs along the highway to provide adequate sight
distance to work zone signs and existing signs. When a sign is not
indicative of actual conditions, such as during periods of temporary
shutdown or extended periods of no work being performed (including
lunchtimes and overnight periods), either remove the entire work zone
setup and remove the sign, turn it away from all traffic (turning parallel to
traffic is prohibited), or completely cover it with an approved opaque
material. This will not be required for nonwork periods up to one hour.
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Ensure that signs are not obscured or obstructed, and that they meet all
specified sight distance requirements.

Use reflectorized TTS for both daytime and nighttime use.

Maintain sign faces free of tape, tape residue, or any other foreign
matter. Remove all advertisements from signs and supports. Ensure that
supplemental signs do not cover any part of the face of the primary sign.

Sign Replacement. Maintain signs in a new or like new condition.
When directed, replace signs that become faded, illegible, or damaged.
Signs that are not new may be used only if the reflective intensity at a
divergence angle of 0.2 degrees and incidence angle of minus 4 degrees
conforms to at least 70 percent of the values specified in 950.03 over
90 percent of their reflectorized surface. At other times throughout the
duration of the Contract, the sign reflectivity intensity shall be at least
60 percent. The acceptability of the signs shall be determined by 1 ft
square test plates calibrated in accordance with these requirements.

104.08.04 MEASUREMENT AND PAYMENT. Temporary
traffic signs will be measured and paid for at the Contract unit price per
square foot for the pertinent Temporary Traffic Sign item. The payment
will be full compensation for furnishing the signs and supports,
installation, relocation, maintenance, cleaning, replacement due to non-
traffic damage and normal wear, removal, and for all material, labor,
equipment, tools, and incidentals necessary to complete the work.

Where signs have been set and damaged by traffic and the Engineer
determines that they are not repairable, replacement will be measured and
paid for at the Contract unit price.

When no longer needed, temporary traffic signs and all associated
materials and incidentals shall be removed from the project site and
become the property of the Contractor.

104.09 TEMPORARY TRAFFIC BARRIER END
TREATMENTS.

104.09.01 DESCRIPTION. Fumish, install, maintain, reset, and
remove temporary traffic barrier end treatments in conformance with the
manufacturer's recommendations or as directed.

104.09.02 MATERIALS.

Temporary Traffic Barrier End Treatments Refer to the Contract
Documents or QPL
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Temporary Crash Cushion Sand
Filled Plastic Barrels (SFPB) 104.10.02

104.09.03 CONSTRUCTION.
Temporary End Treatments.

(a) Install Temporary Type E and J Traffic Barrier End Treatments in
conformance with the manufacturer’s recommendations and as
approved.

The nose section shall be reflectorized as approved by the Office
of Traffic & Safety.

(b) Install SFPB as specified in 104.10.03.
Inspection of End Treatments.

(a) Perform a daily visual inspection of the devices to ensure that no
damage has occurred, and that the end treatment is capable of
functioning as intended.

(b) Following an impact, an approved reflectorized drum will suffice
temporarily as reflectorization for the end treatment. Repair or
replace the damaged end treatment within four hours after
notification.

104.09.04 MEASUREMENT AND PAYMENT. Temporary
Traffic Barrier End Treatments, Remove and Reset Temporary Traffic
Barrier End Treatments, and Repairing Temporary Traffic Barrier End
Treatments will be measured and paid for at the Contract unit price for
one or more of the items listed below unless otherwise specified.

(a) Temporary Traffic Barrier End Treatments will be measured and
paid for at the Contract unit price per each for the type specified.
The payment will be full compensation for all material, labor,
equipment, tools, and incidentals necessary to provide a complete
temporary traffic barrier end treatment.

(b) Temporary crash cushion sand filled plastic barrels will be
measured and paid for as specified in 104.10.04.
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(©)

Remove and Reset Temporary Traffic Barrier End Treatments will
be measured and paid for at the Contract unit price per each for the
type specified. The conditions specified for the initial installation
and removal of the end treatment shall be applicable to removing
and resetting the end treatment.

(d) Temporary Traffic Barrier End Treatment Spare Parts Package

(e)

furnished and installed will be measured and paid for at the
Contract unit price per each for the type specified. The payment
will be full compensation for the complete clearing and removal of
debris and damaged unsalvageable parts, and for all material,
labor, equipment, tools, and incidentals necessary to construct the
temporary end treatment to the configuration specified.

When spare parts packages are furnished by the Administration,
Repairing Temporary Traffic Barrier End Treatments will be
measured and paid for at the Contract unit price per each for the
type specified. The payment will be full compensation for pickup
and all transportation, installation, reconnection to fixed objects
where necessary, complete clearing and removal of debris and
damaged unsalvageable parts, and for all material, labor,
equipment, tools, and incidentals necessary to construct the
temporary end treatment to the configuration specified.

Payment will not be made for spare parts packages used for end
treatments damaged due to the Contractor’s operations.

Removal of the temporary traffic barrier end treatments will not be
measured but the cost will be incidental to the initial Contract unit
price per each. Removal shall include patching of any holes made
to anchor or stabilize the end treatment, and cleaning and clearing
the area of all debris.

104.10 TEMPORARY CRASH CUSHION SAND FILLED

PLASTIC BARRELS (SFPB).

104.10.01 DESCRIPTION. Furnish and install SFPB.

104.10.02 MATERIALS.

Sand 901.01
Plastic Barrels (Yellow) QPL

104.10.03 CONSTRUCTION. Prior to installing the SFPB, level the
ground supporting the system utilizing material comparable to the
existing ground or as approved.
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The components, assembly, placing configuration, and filling of the
individual plastic barrels with varying weights of sand shall be in
accordance with the manufacturer's recommendations or as specified in
the Contract Documents. Barrels shall be watertight. SFPB may stand on
pallets up to 4 in. high.

Reflectorize the first barrel of the SFPB configuration as specified.
Following an impact, an approved reflectorized drum will suffice
temporarily as reflectorization for the SFPB. Replace damaged barrels
within four hours after notification.

Use dry and loose sand in the barrels. Do not use bags of sand. Add
an antifreeze agent to the sand in accordance with the manufacturer's
recommendations. Have sufficient replacement materials available.

Immediately after the SFPB have served the intended purpose, remove
the installation and restore the site as directed.

104.10.04 MEASUREMENT AND PAYMENT. Temporary
Crash Cushion Sand Filled Plastic Barrels will be measured and paid for
at the Contract unit price per barrel for one or more of the items listed
below and specified in the Contract Documents.

(a) Temporary Crash Cushion Sand Filled Plastic Barrels for
Maintenance of Traffic.

(b) Replace Temporary Crash Cushion Sand Filled Plastic Barrels for
Maintenance of Traffic.

(¢) Remove and Reset Temporary Crash Cushion Sand Filled Plastic
Barrels for Maintenance of Traffic.

The payment will be full compensation for excavation, regrading, and
for all material, labor, equipment, tools, and incidentals necessary to
complete the work.

104.11 TEMPORARY PAVEMENT MARKINGS.

104.11.01 DESCRIPTION. Furnish, install, and remove temporary
pavement markings. These markings include lines (striping), legends
(letters and numbers) and symbols. The requirements of Section 549
apply to this specification.
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104.11.02 MATERIALS.

Pavement Marking Paint Refer to Contract Documents
Removable Pavement

Marking Tape Refer to Contract Documents
Black Out Tape QPL

104.11.03 CONSTRUCTION.

104.11.03.01 Quality Control/Quality Assurance. Perform Quality
Control testing in conformance with MSMT 729. Technicians will be
certified by the Administration. The Engineer will complete the Quality
Assurance checks by performing the Nighttime Visibility Evaluations.

Retroreflectance. The initial retroreflectance readings for temporary
pavement markings shall be at least 250 millicandelas per lux per square
meter for white and 150 for yellow. The Engineer will monitor the
pavement markings in conformance with MSMT 729 during the service
life of the material.

104.11.03.02 Service Life. Maintain the pavement markings for the
applicable service life of the materials. The service life shall be at least
180 days for tape and 60 days for paint. Replace the materials if the
retroreflectance falls below 150 millicandelas per lux per square meter for
white and 100 for yellow.

Replace or repair the pavement markings as necessary within this period
and within four hours or as directed at no additional cost to the
Administration. Refer to GP-5.11.

104.11.03.03 Application. Apply pavement markings in accordance
with the manufacturer’s recommendations and the Contract Documents.
Apply markings prior to allowing traffic on the pavement and in the same
direction as the flow of traffic.

Surface Condition. The pavement surface shall be clean, dry, and free of
all contaminants, including curing compound, dirt, and loose particles.
Remove all residual, loose, and poorly constructed pavement markings.

104.11.03.04 Pavement Marking Removal. Completely remove all
removable pavement markings prior to application of the permanent
markings. On stage construction or final surfaces of portland cement
concrete pavements, remove any objectionable adhesive residue by water
blasting or other approved methods. Do not use open flame to remove
adhesive residue, or any pavement markings. Completely remove or
obscure pavement markings within the travel way or adjacent to the
travel way that are not applicable.
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Ensure that neither the existing nor the final surface is damage by
the operations.

Refer to the Contract Documents for the removal of existing
permanent paving markings.

Completely remove or obscure all nonapplicable pavement markings
within the travel way or adjacent to the travel way with removable
pavement marking tape, as specified in 104.11.02.

104.11.04 MEASUREMENT AND PAYMENT. Pavement
Marking Paint and Removable Pavement Marking Tape will be measured
and paid for using one or more of the items listed below and as specified.

The payment will be full compensation for furnishing, installing, and
removal of lines, letters, numbers, arrows, symbols, and the removal of all
residue. In addition, payment will cover maintenance and replacement
during the service life, and for all material, labor, equipment, tools, and
incidentals necessary to complete the work.

(a) Replacement of Pavement Markings required beyond the service
life per linear foot for the specified pavement marking item.

(b) Replacement of Removable Markings during the service life as a
result of plowing (as determined by the Engineer) per linear foot
for the specified removable marking item.

(¢) Pavement Marking Paint Lines - in width specified - per linear
foot.

(d) Pavement Marking Paint Legends (letters and numbers) and
Symbols per square foot. The square foot quantity for Legends
(letters and numbers) and Symbols will be as specified in the
Administrations Standard Details.

(e) Removal of Removable Pavement Marking Tape Lines - in width
specified - per linear foot.

() Removal of Removable Pavement Marking Tape Legends (letters
and numbers) and Symbols per square foot. The square foot
quantity for Legends (letters and numbers) and Symbols will be as
specified in the Administrations Standard Details.

(g) Placement of Removable Pavement Marking Tape Lines — any
type, any width — per linear foot.

(h) Placement of Removable Pavement Marking Tape Legends (letters
168



MAINTENANCE OF TRAFFIC 104

and numbers) and Symbols per square foot. The square foot
quantity for Legends (letters and numbers) and Symbols will be as
specified in the Administrations Standard Details.

(i) Black Out Tape Lines — any type, any width — per linear foot.
104.12 DRUMS FOR MAINTENANCE OF TRAFFIC.

104.12.01 DESCRIPTION. Furnish, set, reset, maintain, and remove
drums for maintenance of traffic.

104.12.02 MATERIALS.

Reflectorization 950.03
Plastic Drums QPL

Drums shall be manufactured of low density polyethylene (PE), 36 in.
in height, and have a diameter of at least 18 in. The drum shall have four,
6 in. wide horizontal, circumferential, alternating orange and white
stripes, with the top stripe being orange. Drums may have one or more
flat sides as long as the minimum 18 in. diameter is satisfied.

Use high performance wide angle white and fluorescent orange
sheeting on all drums.

104.12.03 CONSTRUCTION. Use sand-filled bases or bags of sand
to keep the drums from moving. Install sandbags on the base of the drum
only. Rubber or plastic bases or recycled tires, weighing between 20 and
40 1lbs., may be used as a substitute for sand bags.

The Contractor’s name or identification mark may be neatly stenciled
at the bottom of the nonreflective portion of the drum in letters no more
than 2 in. high. No other markings or wording may be on the vertical side
of the drum.

Maintain drums in a new or like new condition. Replace drums
damaged by traffic within four hours after notification.

104.12.04 MEASUREMENT AND PAYMENT. Drums for
Maintenance of Traffic will be measured and paid for once at the Contract
unit price per each. The payment will be full compensation for all
material, labor, equipment, tools, and incidentals necessary to complete
the work.

Where drums have been set and damaged by traffic and the Engineer
determines that they are not repairable, replacement will be measured and
paid for at the Contract unit price.
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104.13 BARRICADES FOR MAINTENANCE OF TRAFFIC.

104.13.01 DESCRIPTION. Furnish, set, reset, maintain, and remove
barricades for maintenance of traffic.

104.13.02 MATERIALS.

Reflectorization 950.03
Barricades QPL

104.13.03 CONSTRUCTION. Use barricade rails conforming to the
MdMUTCD, with a minimum rail length of 5 ft. Use approved reflective
sheeting and installation procedures.

Replace barricades damaged by traffic within four hours after
notification.

Mount signs so that no more than half of the top two rails or one third
of the barricade is covered. Mount signs on the barricade so that the
bottom of the sign is at least 12 in. above the ground or surface. The
bottom of rectangular signs shall not be mounted higher than the bottom
of the top rail. Do not use aluminum signs.

104.13.04 MEASUREMENT AND PAYMENT. Barricades will
be measured and paid for once at the Contract unit price per each for the
pertinent barricade item specified in the contract documents. The
payment will be full compensation for warning lights (when required), the
maintenance and removal of any required warning lights, and for all
material, labor, equipment, tools, and incidentals necessary to complete
the work.

Where barricades have been set and damaged by traffic, and the
Engineer determines that they are not repairable, replacement will be
measured and paid for at the Contract unit price.

104.14 CONES FOR MAINTENANCE OF TRAFFIC.

104.14.01 DESCRIPTION. Furnish, set, reset, maintain, and remove
cones for maintenance of traffic.

104.14.02 MATERIALS.

Reflectorization 950.03
Cones QPL
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Cones shall be new or like new condition. Cones shall be at least
28 in. high, at least 10 in. diameter at the inside of the base, reflectorized,
and equipped with approved anchor collars as needed to maintain an
upright position.

104.14.03 CONSTRUCTION. The Contractor’s name or
identification mark may be neatly stenciled at the bottom of the cone in
maximum 2 in. high letters. Place no other markings or writings on the
vertical area of the cone. Turn the cone so that Contractor’s name or
identification mark faces away from traffic.

Replace cones damaged by traffic within four hours or as directed after
being notified.

104.14.04 MEASUREMENT AND PAYMENT. Cones for
maintenance of traffic and cones that have to be replaced will not be
measured but the cost will be incidental to the Contract price for
Maintenance of Traffic.

104.15 FLAGGER.

104.15.01 DESCRIPTION. Furnish flaggers when specified or
directed. Flaggers shall have completed an Administration approved
flagger training course within the last four years. The failure of any
flagger to perform the required duties will be grounds for replacement.

Flaggers shall utilize two-way radios, field telephones, or pilot
vehicles when not within sight distance of each other, or when directed.

104.15.02 MATERIALS.
Reflective sheeting on the STOP/SLOW paddle 950.03

Paddles shall be 24 x 24 in. with letters at least 8 in. high and mounted
at least 5 ft above the ground.

104.15.03 CONSTRUCTION. Flagging shall conform to
MdMUTCD. All outfits and equipment (STOP/SLOW paddles, pilot cars
or other vehicles, air horns or bullhorns, field telephones, two-way radios,
site illumination, etc.) will be subject to approval. Use STOP/SLOW
paddles unless otherwise permitted.

104.15.04 MEASUREMENT AND PAYMENT. Flagger will not
be measured but the cost will be incidental to the Contract price for
Maintenance of Traffic.
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When an item for Flagger is included in the Contract Documents,
Flagger will be measured and paid for at the Contract unit price per hour.
The payment will be full compensation for all material, labor, equipment,
tools, and incidentals necessary to complete the work.

104.16 MODIFICATION OF EXISTING SIGNS.
104.16.01 DESCRIPTION. Relocate, remove, cover, modify copy,
reinstall, or change existing highway signs relating to the construction
activity. This work is in addition to the temporary traffic signs specified
in 104.08.
104.16.02 MATERIAL.

Sign Panel Supports and

Hardware 909.07, 921.05, 921.06, 950.04

A 123, A 153 and A 709
Reflective and Non-reflective

Sheeting 950.03
Sign Materials 950.08
Use an approved opaque sign covering material.
104.16.03 CONSTRUCTION. Modify existing signs as specified.
104.16.04 MEASUREMENT AND PAYMENT. Modification of
existing signs will be measured and paid for using one or more of the
items listed below and specified in the contract documents. The payment
will be full compensation for all excavation, backfill, and for all material,
labor, equipment, tools, and incidentals necessary to complete the work.
(a) Relocate Wood Sign Supports per each support.
(b) Sign Modifications to Overhead Sign Structures per square foot.
(¢) Relocate Sign per square foot.
(d) Remove Sign per square foot.
(e) Modify Copy per each character.
(f) Install or Remove Shield per each.
(g) Cover Sign per square foot.

(h) Relocate Sign Luminaire per each.
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104.17 TEMPORARY MOVABLE TYPE CONCRETE
TRAFFIC BARRIER (MCTB).

104.17.01 DESCRIPTION. Furnish, place, assemble, maintain,
move, and remove and dispose of movable interlocking type concrete
traffic barrier. Movable barrier systems shall consist of individual units
that remain connected for the total length when being moved in one
continuous operation.

104.17.02 MATERIAL.

Precast Movable Concrete
Barrier and Transfer Device QPL
Reflective Barrier Markers QPL

104.17.03 CONSTRUCTION. Perform all transfer shifts using the
transfer device. The transfer device shall be capable of moving and
transferring the barrier as required, and of operating on the curve and
grades specified. Ensure that the device does not extend into traffic.

The Engineer will inspect the movable barrier upon delivery and
throughout the life of the project. Replace any damaged or defective units
as directed. Install reflective barrier markers as specified. Maintain the
barrier and reflective barrier markers in a like new condition.

Perform all maintenance operations for the transfer device. Have
sufficient spare parts and personnel available to ensure that the required
lane configurations are in place at the required times. Failure to move the
MCTB at the proper time will be cause for penalty under TC-4.02.

104.17.04 MEASUREMENT AND PAYMENT. The payment
will be full compensation for all material, labor, equipment, tools, and
incidentals necessary to complete the work.

(a) The initial installation of the Temporary Movable Type Concrete
Traffic Barrier will be measured and paid for at the Contract unit
price per linear foot measured in place from end to end.

(b) Transfer shifts of the barrier will be measured and paid for at the
Contract unit price per linear foot for the Transfer Shift of
Movable Type Concrete Barrier item. The measurement will be
end to end of the barrier actually shifted. The Contract unit price
will apply to each shift.

(¢) Replacing sections of the barrier that have been damaged by
vehicular traffic while in place will be measured and paid for at the
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Contract unit price per each for the Replacement Sections for
Movable Type Concrete Barrier item. Replacement of sections
damaged by the Contractor’s operations shall be at no additional
cost to the Administration.

(d) Resetting the barrier will be measured and paid for at the Contract
unit price per linear foot for the Reset Movable Type Concrete
Barrier item. The payment will also include removal from its
original placement and transporting and resetting it in its new
temporary location.

(e) Reflective barrier markers will be measured and paid for as
specified in 104.04.04(b).

(f) End treatments will be measured and paid for under the pertinent
item specified in the Contract Documents.

104.18 TRAFFIC MANAGER (TM).
104.18.01 DESCRIPTION. Provide a Traffic Manager (TM).
104.18.02 MATERIALS. Not applicable.

104.18.03 CONSTRUCTION. Submit the TM’s name for approval
at least 10 days prior to commencing any work on the project. Provide
proof that the TM has completed an Administration approved Temporary
Traffic Control training course within the last four years. A change in the
appointment of any TM throughout the duration of the Contract will
require a written submittal for approval. Any failure of the TM to
perform the required duties will be grounds for replacement. The TM
shall be available at all times and be on site within 1/2 hour during
periods of active work in the work zone.

The TM shall do the following:

(a) Implement the Traffic Control Plan (TCP), maintain an up-to-date
TCP, and provide a copy to the Engineer following any changes.

(b) Closely coordinate the operations with the Engineer and supervise
the maintenance of traffic on the project, including those involving
subcontractors.

(c¢) Make on-site inspections of the area affected by the work on a

regular basis including Saturdays, Sundays, and holidays, and be
available for consultation at all times. When the TCP is in place,
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make daily inspections during hours of operations and at least one
night inspection per week. Perform additional inspections as
directed.

(d) During holiday periods, in addition to the monitoring of the
maintenance of traffic, conduct a surveillance of any area affected
by the Contract work.

(e) Maintain a daily log of the inspections and include the date, time,
hours worked, condition of maintenance of traffic, and any
corrective action taken. Furnish a copy of the daily log to the
Engineer by the following day.

(f) Provide coordination between adjacent work zone operations to
ensure that inappropriate or conflicting messages or devices are
not displayed to traffic.

(g) Immediately, notify the Engineer of any accident or incident
within the area affected by the Contract.

(h) Make inspections during and immediately after adverse weather
conditions to ensure that the traffic control devices are clean,
undamaged, and in the correct position.

104.18.04 MEASUREMENT AND PAYMENT. The Traffic
Manager will not be measured but the cost will be incidental to the
Contract price for Maintenance of Traffic.

104.19 PORTABLE VARIABLE MESSAGE SIGNS (PVMS)

104.19.01 DESCRIPTION. Furnish, install and relocate portable,
self-contained, trailer mounted variable message signs.

104.19.02 MATERIALS.
PVMS QPL

All materials shall be like new, corrosion resistant, and unaffected by
water spray, salt, oil, gasoline, and all other contaminants in the quantities
normally found along the edge of the traveled roadway. Construction,
materials, and operation shall meet NFPA, UL, and NEC. Ensure that
sign messages are visible and legible for a distance of 900 ft from any
point along the traveled approach roadway at all times. The PVMS shall
be equipped with a sighting device to provide alignment for maximum
visibility.

175



104 MAINTENANCE OF TRAFFIC

104.19.03 CONSTRUCTION.

104.19.03.01 Equipment.

Trailer. In accordance with Maryland Motor Vehicle Law.

Structural Support. The structural support framework shall allow the
system to be assembled into a unit and be mounted on the trailer, and
shall provide the support mechanism between the sign panel assembly,
the power supply, and the controller.

The framework shall provide sufficient support to prevent damage to
any unit component when the sign is in down and locked position during
normal highway travel.

The deployed structure shall supply adequate support to allow
complete sign operation, including raising and lowering of the sign panel,

during sustained wind speeds of 85 mph.

The display windows shall be made of impact-resistant clear Lexan or
as approved.

Sign Panel. Not to exceed 144 in. length, 90 in. height, 12 in. depth.
Display.
(a) Capable of displaying three lines of text.

(b) Each line of text shall be constructed using either a discrete matrix
or a full matrix display.

(c) Capable of displaying eight characters per line.
(d) The character height shall be at least 18 in.

(e) If discrete matrix display is used, each character shall be displayed
using a 5 x 7 array with at least eight array modules per line.

A 4-1/4 to 7 in. space shall exist between each display line with no
glare reflection.

(f) If full matrix display is used, the sign shall have at least 25 rows
and 45 columns of disks. Each display line shall have at least 7
rows and 45 columns of disks and a 4-1/4 to 7 in. space between
each display line with no glare reflection.
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Flip Disk Mechanism.

(a) Be electromagnetically activated, with a service life of at least 200
million operations.

(b) Have a reflective surface that will maintain color intensity for at
least three years.

(¢) Be circular or rectangular, with a visible surface area between
3-3/4 and 4-1/4 in”.

LED Illumination. LED illumination for each matrix element shall:
(a) Meet ITE specification for amber color.
(b) Utilize AlInGaP substrate.

(¢) Each LED shall produce at least a 1 candela output on center at 25
mA drive current.

(d) Each matrix element shall have at least two LED's located within
the perimeter of the flipping disk.

(e) Provide full illumination within at least a 24 degree cone
perpendicular to the sign face.

(f) Have an operating temperature range of -40 to 160 F.
PVMS UNIT.
Lift Mechanism.

(a) Electric or electrically assisted hydraulic mechanism capable of
raising and lowering the sign panel.

(b) Capable of being raised or lowered manually.

(¢) Furnished with a stainless steel safety bolt to prevent the sign
panel from lowering once in the raised position. A self-locking
mechanism shall be incorporated into the safety bolt to prevent it

from being inadvertently dislodged.

(d) Designed to allow the raised sign panel to rotate 360 degrees about
the vertical axis.

(1) Allow rotation clockwise and counter-clockwise.
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(2) A mechanism shall be provided to lock the sign panel in place,
at any position.

Electrical Connections and Gauges.

(a) All wiring from power sources to PVMS equipment shall use
locking cable connectors.

(b) Volt and amp gauges shall be provided for both AC and DC.

(c) Standard negative ground system shall be tied to the sign chassis.

(¢) Lightning protection shall be supplied to the load side of the sign
system's distributed power lines to withstand multiple surges in

excess of 600 volts.

Power Supply. Either a solar powered electrical system, or existing
commercial electrical service.

Solar Powered Electrical System. Battery power system and solar array
panels capable of displaying a two page message for 21 consecutive days
without auxiliary charge.

Sign Controller.

(a) Capable of driving the matrix display panel operating over a -50 to
150 F range and in a 20 to 100 percent noncondensing humidity
range.

(b) Accommodate 100 preprogrammed, user-defined messages.

(c) Capable of displaying three sequenced messages. On/Off time for
each message in a sequence shall be user adjustable within a range

of 0 to 5 seconds.

(d) Designed for fail-safe prevention of improper information display
in the case of a system malfunction.

(e) Cause a user defined default message to be displayed in case of
failure of the PVMS unit when flip disk mechanism is used.

(f) Have the capability of retrieving all messages stored in temporary
memory.

(1) Temporary memory shall be nonvolatile.
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(2) All messages and programs shall remain resident in the
controller's memory in the event of a power failure.

(3) Have an RS-232 port to facilitate connection of an external
communication device.

(g) Capable of automatic system recovery after power outages to the

central controller without operator intervention, including the
ability to maintain an up-to-date status on a remote unit if sign is
operated from a remote location.

(h) Monitor and display the battery output voltage and solar array

(@)

()

activities (charging/discharging), and blank the sign when the
battery output voltage drops below the manufacturer's
recommended output level.

Capable of monitoring and displaying the status of the photocell
and adjusting the sign illumination to match the ambient light
conditions. The controller shall have at least nine levels of
dimming from 10 to 100 percent brightness.

Contained in a weatherproof cabinet located on the controller
housing and insulated to protect against excessive vibration and

temperature.

(1) Equipped with a lockable door latch and interior cabinet dome
light.

(2) Provided with a keyboard storage location inside the cabinet.

Character Set Software.

(a) Have all of the standard ASCII characters and symbols.

(b) Provide left and right arrows.

(c¢) Have all alphanumeric entries performed with a keyboard or

keypad that causes the same character to be displayed on the
matrix. Arrow symbols shall be generated via a cursor pad on the
keyboard or keypad.

(d) Have messages default to self-centering display with the ability to

left or right justify a display when full matrix is used.

104.19.03.02 Set up and operate the PVMS on the project site 24 hours
in advance of actual use. Ensure that each unit is functioning properly
and approved. Locate the PVMS as specified.

179



104 MAINTENANCE OF TRAFFIC

Aim the PVMS at approaching traffic in accordance with the 900 ft
minimum visibility and legibility requirement. Ensure that the PVMS is
level and that the sign face is not obscured by highway alignment or glare
from either sunlight or vehicle headlights.

104.19.04 MEASUREMENT AND PAYMENT. The Portable
Variable Message Sign will be measured and paid for at the Contract
price per unit day. A unit day shall consist of any approved usage within
a 24hour calendar day period. Each unit will be paid for only once per
unit day, regardless of how many times it is relocated. When a unit is
used for part of a day, it will be measured as a unit day. This unit price
will be the same regardless of the type of unit used.

The payment will be full compensation for the electrical power and
hook up, setup and maintenance of computer programs, changing
messages, and for all material, labor, equipment, tools, and incidentals
necessary to complete the work.

104.20 TEMPORARY ORANGE CONSTRUCTION FENCE.

104.20.01 DESCRIPTION. Furnish, install, and maintain new or like
new temporary orange mesh construction fence. This fence is not to be
used as a safety barrier.

104.20.02 MATERIALS.

Precast Concrete Blocks 903.05
Tie Wire, Tension Wires, Tension

Wire Clips and Hardware 914.02
Orange Mesh Fencing As approved

Fence posts shall be 4 ft high, 1.90 in. diameter round posts; or 5-1/2 ft
high, 2 in. steel U channel posts, as specified herein.

Submit samples of the fence fabric, fence posts, movable precast
concrete blocks, tie wire, tension wires, and other miscellaneous hardware
for approval.

104.20.03 CONSTRUCTION. Temporary orange construction fence
shall be at least 4 ft high and with a maximum post spacing of 8 ft. When
installed on a paved surface, support the fence by inserting the round post
into a precast concrete block having a round hole through the center of the
block. When installed in unpaved areas, use steel U channel fence posts
driven 1-1/2 ft into the ground. Installation of the fence in any other
manner will require approval.
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Secure the fabric to the posts by wrapping a tie wire around the
horizontal fence strands and the posts. Install a top tension wire to
prevent sagging. When installed on paved surfaces, the Engineer will
determine if a bottom tension wire is required.

Remove the fence when the Engineer determines that the fence is no
longer required. The removed fence is the property of the Contractor.

Damaged Construction Fence. Repair or replace damaged construction
fence within four hours after notification.

104.20.04 MEASUREMENT AND PAYMENT. The payment
will be full compensation for all material, labor, equipment, tools, and
incidentals necessary to complete the work.

Temporary Orange Construction Fence will be measured and paid for
at the Contract unit price per linear foot for the actual number of linear
feet measured to the centers of end posts.

Remove and Reset Temporary Orange Construction Fence will be
measured and paid for at the Contract unit price per linear foot.

104.23 PROTECTION VEHICLE (PV).
104.23.01 DESCRIPTION. Furnish a PV as required.

The PV shall consist of a work vehicle with approved flashing lights as
required by the standard TCP’s and either:

(a) A truck-mounted attenuator (TMA) with support structure
designed for mounting the system to the work vehicle, or

(b) A trailer truck-mounted attenuator (TTMA) designed for attaching
the system to the work vehicle by a pintle hook.

Provide an arrow panel (arrow mode for multilane roadways and
caution mode on two-lane, two-way roadways) in accordance with
104.07.03. The arrow panel shall be integral to either the work vehicle or
the TMA/TTMA.

The size of the work vehicle and the method of attachment shall be as
specified in the TMA/TTMA manufacturer's specifications, and as tested
per NCHRP Report 350 at Test Level 3.
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No part of the TMA/TTMA shall be designed to intrude under the
support vehicle during impact or require a safety clearance under the
support vehicle that extends forward of the rear axle.

General. The ballast of the work vehicle shall meet the manufacturer’s
specification for the TMA/TTMA and be firmly secured to prevent
movement during an impact.

All exposed steel on the attenuator shall be primed and painted yellow.
The undercarriage and support frame may be primed and painted black.
All welding shall be performed by or under the direct supervision of a
certified welder.

The rear facing surface of the TMA/TTMA shall have an inverted "V"
chevron pattern formed by alternating 4 in. wide black and yellow stripes
as shown in Standard No. MD 104.01-21. The sides of the TMA/TTMA
shall have a border of 4 in. red and white reflective tape as shown on
Standard No. MD 104.01-18.

The TMA/TTMA shall have a standard lighting system including
brake lights, tail lights, turn signals, and ICC bar lights. All wiring shall
be protected and adequately supported. The TTMA trailer shall conform
to Maryland Motor Vehicle Law governing trailers.

Impact Performance. TMA/TTMAs manufactured prior to January 1,
2005 shall have passed NCHRP Report 350 Tests 50 and 51 Level 3.
TMA/TTMAs manufactured after January 1,2005 shall have passed
NCHRP Report 350 Tests 50, 51, 52, and 53 Level 3.

Dimensions.

(a) Road clearance for the TMA/TTMA shall be 12+ 1 in. or as
specified by the manufacturer.

(b) Total weight of the TMA, exclusive of the work vehicle, shall not
exceed 2100 Ib unless it is trailer-mounted.

Durability. The manufacturer shall ensure that travel vibration, in either
a vertical (for TMA) or horizontal position, will not affect the
performance of the work vehicle or the TMA/TTMA.

Certifications. Provide certification that the TMA/TTMA is in good
working order, has not been damaged, conforms to the requirements of
the manufacturer’s specifications (model number, roll ahead distance,
truck weight, etc.), and includes the date of manufacture.
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The manufacturer shall certify that moisture penetration will not impede
the energy impact absorption properties or add significantly to the weight of
the TMA/TTMA.

Tilting. An electrically powered tilt system shall be incorporated to
facilitate the tilting of the TMA cartridge to a 90 degree position from
horizontal. The unit shall have a locking device to secure the TMA
system in the vertical position. The completed tilt system shall be factory
assembled.

104.23.02 MATERIAL. Not applicable.
104.23.03 CONSTRUCTION. Not applicable.

104.23.04 MEASUREMENT AND PAYMENT. Protection
Vehicles will be measured and paid for at the Contract price per unit day.
A unit day shall consist of any approved usage within a 24 hour calendar
day period. If a protection vehicle is used for part of a day, it will be
measured as a unit day, regardless of how many times it is relocated. The
payment will be full compensation for the complete protection vehicle,
including the truck mounted attenuator/trailer truck mounted attenuator
and arrow panel, licensed work vehicle operator, relocating the protection
vehicle, and for all material, labor, equipment, tools, and incidentals
necessary to complete the work.

104.26 REMOVABLE RUMBLE STRIPS.

104.26.01 DESCRIPTION. Furnish, install, maintain, and remove
removable rumble strips.

104.26.02 MATERIALS.
Removable Rumble Strips QPL
Rumble strips shall be white in color, 4 in. wide, and 0.250 in. thick.
104.26.03 CONSTRUCTION.

104.26.03.01 Quality Assurance/Quality Control. Perform quality
control testing using technicians certified by the Administration.

104.26.03.02 Warranty Period. Maintain the rumble strips and repair
defects for a period of 180 days from the date of application. Replace as
necessary within this period as directed at no additional cost to the
Administration. Refer to GP-5.11.
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At least 90 percent of the total number of rumble strips in any lane
shall be free from signs of failure due to blistering, excessive cracking,
discoloration, smearing or spreading under heat, chipping, spalling, or
poor adhesion to the pavement. Replace rumble strips showing wear or a
thickness less than 0.20 in.

104.26.03.03 Application and Removal. The pavement surfaces shall be
completely dry and free of oil, grease, sand, dirt, dust, loose aggregate,
soil, salt, and other contaminants. Apply the rumble strips in accordance
with the manufacturer’s recommendations and the Contract Documents.
Place perpendicular to the flow of traffic and located as specified.

Space the strips between 4 and 10 ft on center, with a pattern of at least
10 but not more than 12 strips per set. Decrease the spacing within each
set as motorists approach the work zone. The spacing between the sets
shall be as specified.

Do not place on sharp horizontal or vertical curves. Use in
conjunction with other traffic control devices or visual cues that will
assist drivers in identifying the appropriate action to take.

For installations where the roadway is wider than one lane in each
direction, install in one-lane width segments utilizing butt joints. Do not
overlap. Continue at least 1 ft onto each shoulder. Do not install over
pavement seams, joints, or deteriorating markings and substrates.

When no longer required, remove rumble strips and residue. Return
the pavement surface to its original condition.

104.26.04 MEASUREMENT AND PAYMENT. Removable
Rumble Strips will be measured and paid for at the Contract unit price per
linear foot. The payment will be full compensation for all material, labor,
equipment, tools, and incidentals necessary to complete the work.

Removal and replacement required beyond the 180 day period will be
measured and paid for at the Contract unit price for the Removable
Rumble Strip item.

Replacements made during the service life due to plowing will be paid
for at the Contract unit price for the Removable Rumble Strip item.

104.26.04.01 Removal, Replacement, and Corrective Actions. Any
additional cost, including maintenance of traffic, for the removal of
rumble strips that are installed inaccurately or incorrectly shall be at no
additional cost to the Administration. In addition, the current road user
fee will be applied when traffic disruption occurs during corrective
actions.
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104.28 SPEED DISPLAY TRAILER (SDT)

104.28.01 DESCRIPTION. Furnish, install and relocate a portable,
self-contained, trailer mounted, dynamic speed display with static speed
limit sign.

104.28.02 MATERIALS.
Speed Display Trailer QPL

Each unit shall include the trailer, structural support system, sign panel
assembly, lift mechanism, power supplies, sign mounted controller, non-
invasive speed detection device, and ancillary equipment.

All materials for the SDT shall be like new, corrosion resistant, and
unaffected by water spray, salt, oil, gasoline, and all other contaminants in
the quantities normally found along the edge of the traveled roadway.
Construction, materials, and operation shall be in accordance with NFPA,
ULL and NEC. Sign messages shall be visible and legible for a distance
of 900 ft from any point along the traveled approach roadway at all times.

104.28.02.01 Equipment.

Trailer. In accordance with Maryland Motor Vehicle Law governing
trailers.

Structural Support. Refer to 104.19

Sign Panel. Sign panel dimensions shall not exceed 48 in. wide by 60 in.
high.

Display.

(a) Each line of text shall be constructed using either a full or discrete
matrix display.

(b) The character height shall be at least 16 in.

(c¢) If discrete matrix display is used, each character shall be displayed
using a 5 x 7 array with at least two array modules per line.

(d) If a full matrix display is used, the sign shall have a pixel
arrangement of at least 5 rows by 7 columns with 3 LEDs per
pixel.

(e) Attach one R2-1 (48 x 60 in.) Speed Limit sign to the trailer. The
sign shall be easily removed and replaced.
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LED Illumination. LED illumination for each matrix element shall have
the following characteristics:

(a) LED shall conform to the ITE specification for amber color for
warning applications.

(b) The pixels shall be white on a black background.
(c) LED shall utilize A1InGap substrate.

(d) Each LED shall produce at least 1 candela output on center at 25
mA drive current.

(e) LED shall provide full illumination within at least a 24 degree cone
perpendicular to the sign face.

(f) Operating temperature range of the LED shall be -30 to 125°F.

SDT Unit. Submit a catalog cut and character set for any SDT approval
to the Office of Traffic and Safety, Chief of Traffic Operations.

Lift Mechanism.

(a) The lift mechanism shall be installed such that the sign panel can
be raised and lowered manually.

(b) A stainless steel safety bolt shall be provided to prevent the sign
panel from lowering once in the raised position. A self-locking
mechanism shall be incorporated into the safety bolt to prevent it
from being inadvertently dislodged.

Electrical Connections and Gauges.

(a) All wiring from power sources to SDT equipment shall use
locking cable connectors.

(b) Volt and amp gauges shall be provided for both AC and DC.

(c) Standard negative ground system shall be tied to the sign chassis.
Power Supply. The SDT shall operate from a solar powered electrical
system. This system shall consist of battery power system and solar array
panels, and be capable of displaying and storing vehicle speeds for 21

consecutive days without an auxiliary charge.

Sign Controller. The controller shall:
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(C))

Be capable of driving the matrix display panel operating over a -30
to 125°F range and in a 20 to 95 percent noncondensing humidity
range.

(b) Be designed for fail-safe prevention of improper information

(©)

display in the case of a system malfunction.

Monitor and display the battery output voltage and solar array
activities (charging and discharging). The controller shall blank
the sign when the battery output voltage drops below the
manufacturer’s recommended output level.

(d) Be capable of monitoring and displaying the status of the photocell

(e)

U

(@

and adjusting the sign illumination to match the ambient light
conditions. The controller shall have at least nine levels of
dimming from 10 to 100 percent brightness.

Be contained in a sheet metal, weatherproof cabinet located on the
controller housing, and insulated to protect against excessive
vibration and temperature.

The cabinet shall have a lockable door latch and interior cabinet
dome light.

Be capable of storing vehicle speed readings with a time and date
stamp and have sufficient memory to store 100 000 readings.

Be capable of having remote access to modify sign messages,
speed thresholds, and download vehicle speed readings.

Speed Display Software.

(C))

The SDT shall be supplied with a non-invasive speed detection
unit. The unit shall be able to be rotated on a separate vertical axis
from the SDT to allow for better aiming and detection. The unit
shall detect and display the speed of only approaching traffic.

(b) The speed display software shall be able to display vehicle speeds

that are traveling over a set threshold. The SDT shall also be
capable of not displaying a vehicle speed over a separate set
threshold.

The speed display software shall have the capability of modifying
speed thresholds.
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104.28.03. CONSTRUCTION. Set up and operate the SDT on the
project site 24 hours in advance of actual use to ensure that each unit is
functioning properly and approved.

Aim the STD at approaching traffic that is at least 900 ft in advance of
the STD and in accordance with the 900 ft minimum visibility and
legibility requirement. Ensure that the STD is level and that the sign face
is not obscured by highway alignment or glare from either sunlight or
vehicle headlights.

104.28.04 MEASUREMENT AND PAYMENT. The Speed
Display Trailer will be measured and paid for at the Contract price per
unit day. A unit day shall consist of any approved usage within a 24hour
calendar day period. Each Speed Display Trailer will be paid for only
once per unit day, regardless of how many times it is relocated. When a
unit is used for part of a day, it will be measured as a unit day.

The payment will be full compensation for the setup and maintenance
of computer programs, changing messages, and for all material, labor,
equipment, tools, and incidentals necessary to complete the work.

104.29 TRUCK MOUNTED VARIABLE MESSAGE SIGN
(TVMS).

104.29.01 DESCRIPTION. Furnish, install and relocate a portable,
self-contained, truck mounted, variable message sign.

104.29.02 MATERIALS. Each unit shall contain the work vehicle
structural support system, sign panel assembly, lift mechanism, power
supplies, sign mounted controller, and ancillary equipment.

All materials for TVMS shall be like new, corrosion resistant, and
unaffected by water spray, salt, oil, gasoline, and all other contaminants in
the quantities normally found along the edge of the traveled roadway.
The TVMS construction, materials, and operation shall meet NFPA, ULI,
and NEC. Ensure that sign messages are visible and legible for a distance
of 900 ft from any point along the traveled approach roadway at all times.

The TVMS shall not block the driver’s rear view vision when either in
the transport or the deployed position.

104.29.03 CONSTRUCTION.

104.29.03.01 Equipment.

188



MAINTENANCE OF TRAFFIC 104

Truck. The work vehicle size and the method of attachment shall be as
specified in the manufacturer's specifications. All vehicles shall be in
accordance with Maryland Motor Vehicle Law.

Structural Support. The structural support framework shall allow the
system to be assembled into a unit and be mounted on the truck, and shall
provide the support mechanism between the sign panel assembly, the
power supply, and the controller.

The framework shall provide sufficient support to prevent damage to
any TVMS components when the sign is in the down and locked position
during normal highway travel.

The sign panel shall be mounted as a permanent fixture of the truck
and provide a minimum height of 7 ft from the bottom of the sign to the

surface of the roadway when in its operating position. Affixing a trailer
mounted unit to a truck is prohibited.

The deployed structure shall supply adequate support to allow
complete sign operation including raising and lowering of the sign panel
during sustained wind speeds of 85 mph.

The display windows shall be made of impact-resistant clear Lexan or
as approved.

Sign Panel. Sign panel dimensions shall not exceed 92 in. wide by 54 in.
high unless approved. The TVMS shall be capable of displaying three
lines of text with the following requirements:

(a) Each line of text shall be constructed using a full matrix display.

(b) The sign shall be capable of displaying six characters per line.

(¢) The character height shall be at least 12 in.

(d) The sign shall have a pixel arrangement of at least 20 rows by
40 columns, with at least 3 LEDs per pixel.

LED Illumination. LED illumination for each matrix element shall have
the following characteristics:

(a) LED shall meet to the ITE specification for amber color.
(b) LED shall utilize A1InGap substrate.

(¢) Each LED shall produce at least one candela output on center at
25 mA drive current.
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(d) LED shall provide full illumination within at least a 24 degree cone
perpendicular to the sign face.

(e) Operating temperature range of the LED shall be -30 to 125°F.

TVMS Unit. Submit a catalog cut and character set for any TVMS
approval to the Office of Traffic and Safety, Chief of Traffic Operations.
Furnish examples of standard messages to be used on the sign.

Lift Mechanism.

(a) The lift mechanism shall be capable of being raised and lowered
manually.

(b) A self-locking mechanism shall be provided to prevent the sign
panel from lowering once in the raised position.

Electrical Connections and Gauges.

(a) All wiring from power sources to TVMS equipment shall use
locking cable connectors.

(b) Each sign shall be equipped with an automatic lamp intensity
regulator that maintains a constant output with a varying battery
voltage.

(¢) Standard negative ground system shall be tied to the vehicle
chassis.

Power Supply. The TVMS shall operate from a solar powered electrical
system.

Sign Controller. The controller shall:

(a) Be capable of driving the matrix display panel operating over a -30
to 125°F range and in a 20 to 95 percent noncondensing humidity
range.

(b) Accommodate 50 preprogrammed, user-defined messages.

(¢) Be capable of displaying three sequenced messages. On/Off time
for each message in a sequence shall be user adjustable at one-tenth
of a second increments within a range of 0 to 5 seconds.

(d) Be designed for fail-safe prevention of improper information
display in the case of a system malfunction. In the event of a
system malfunction, the sign shall display a blank message.
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(e) Have the capability of retrieving all messages stored in temporary
memory.

(1) Temporary memory shall be nonvolatile.

(2) All messages and programs shall remain resident in the
controller’s memory in the event of a power failure.

(3) Have an RS-232 port to facilitate connection of an external
communication device.

(f) Monitor and display the battery output voltage and solar array
activities (charging and discharging) and blank the sign when the
battery output voltage drops below the manufacturer’s
recommended output level.

(g) Be capable of monitoring and displaying the status of the photocell,
adjust the sign illumination to match the ambient light conditions,
and have at least nine levels of dimming from 10 to 100 percent
brightness.

(h) Be contained in a sheet metal or high density polyethylene (HDPE),
weatherproof cabinet located on the controller housing, and
insulated to protect against excessive vibration and temperature.

(1) The cabinet shall have a lockable door latch.

(2) The keyboard/input device storage location shall be provided
inside the cabinet.

Character Set Software. The character set software shall:
(a) Have all the standard ASCII characters and symbols.
(b) Provide left and right arrows.

(¢) Have all alphanumeric entries performed with a keyboard or keypad
that causes the same character to be displayed on the matrix. Arrow
symbols shall be generated via a cursor pad on the keyboard or
keypad.

(d) Have messages default to self-centering display with the ability to
left or right justify.

104.29.03.02 Operation. Set up and operate the TVMS 24hours in
advance of actual use to ensure that each unit is functioning properly and
approved.
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Variable Message Sign Mode. Use the TVMS in variable message sign
mode on roadways where the posted speed limit is less than or equal to
40 mph. The TVMS is intended for mobile operations. If used for
stationary construction or maintenance operations, do not leave the
TVMS in place for more than eight consecutive hours.

Arrow Panel Mode. The TVMS may be used in lieu of a Type C arrow
panel on any roadway as long as the TVMS is capable of displaying a left
arrow, right arrow, double arrow, and a four-corner caution mode.

Use the TVMS only as a supplement to other required traffic control
devices. When closing a through travel lane on a multilane roadway, use
the “Arrow” mode only. Only one TVMS in the “Arrow” mode shall be
used for each stationary lane closure. Moving work operations may
utilize one or more TVMS for a single lane closure.

(a) Ensure that the placement does not cause driver confusion near
ramps, median crossovers, and side road intersections.

(b) For stationary lane closures, place the TVMS on the shoulder at
the beginning of the taper (nearest to oncoming traffic). Where
there are narrow or no existing shoulders in the closed lane behind
the channelizing devices, place the TVMS as near to the beginning
of the taper as possible.

(¢) For moving maintenance type activities along multilane highways
where a lane is closed, place the TVMS at the rear of the activity
in the closed lane on a vehicle separate from the maintenance
vehicle itself. For paint striping activities, additional vehicles with
TVMS or arrow panels in the arrow mode may be required to
supplement the work operation. TVMS shall always remain
upstream of the maintenance vehicles where adequate recognition
distance is available. The vehicle carrying the TVMS shall be
equipped with signing and lighting as required by the standard
TCPs.

(d) TVMS shall only display the “Caution” mode for a lane closure on
a two-lane, two-way roadway, or for a shoulder closure on any
roadway. The “Caution” mode on a TVMS shall show displays of
circular appearance in each of the four corners of the TVMS. The
circle diameters shall range from 9.5 to 11in. and utilize
approximately 30 pixels. The circles shall be offset from the left
and right edge between 3 and 6 in. and from the top and bottom
edge between 1.5 and 3in. The vertical spacing between the
centers of the circles shall range from 2.5 to 3 times the diameter
of the circles. The horizontal spacing between the centers of the
circles shall range from 1.75 to 2 times the vertical spacing.
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Install the TVMS as specified.

The TVMS shall be designed so that it supplies a minimum visibility
and legibility distance of 900 ft. Ensure that the TVMS is level and that
the sign face is not obscured by highway alignment or glare from either
sunlight or vehicle headlights.

104.29.04 MEASUREMENT AND PAYMENT. The Truck
Mounted Variable Message Sign will be measured and paid for at the
Contract price per unit day. A unit day shall consist of any approved
usage within a 24 hour calendar day period. Each Truck Mounted
Variable Message Sign will be paid for only once per unit day, regardless
of how many times it is relocated. When a unit is used for part of a dayj, it
will be measured as a unit day.

The payment will be full compensation for the vehicle, setup and
maintenance of computer programs, changing messages, and for all
material, labor, equipment, tools, and incidentals necessary to complete
the work.

SECTION 105 — AGGREGATE FOR
MAINTENANCE OF TRAFFIC

105.01 DESCRIPTION. Place aggregate material for the
maintenance of traffic.

105.02 MATERIALS.

Crusher Run Aggregate CR-6 901.01
Bank Run Gravel Subbase 901.01
Graded Aggregate Base 901.01

105.03 CONSTRUCTION. Refer to 501.03.

105.04 MEASUREMENT AND PAYMENT. Crusher Run
Aggregate CR-6 for Maintenance of Traffic, Bank Run Gravel Subbase
for Maintenance of Traffic, and Graded Aggregate Base for Maintenance
of Traffic will be measured and paid for at the Contract unit price per ton.
The payment will be full compensation for all aggregate, hauling,
placing, compacting, removal, rehandling, reworking, disposal, and for all
material, labor, equipment, tools, and incidentals necessary to complete
the work.

When aggregate is part of any base or pavement course used for the
construction and maintenance of temporary detours, approaches,
crossings, and widenings, the item of work will be measured and paid for
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as specified in 501. Refer to 501.04.03, which states that the materials
manipulation or addition of chemical additives will not be measured but
the cost will be incidental to the Contract unit price for Bank Run Gravel
Base Course item.

Aggregate for maintenance of traffic when used for temporary and
permanent patching at pipe culverts and utilities will not be measured but

the cost will be incidental to the Contact unit price for Pipe Culvert or
Utility item.

SECTION 106 — HOT MIX ASPHALT (HMA)
FOR MAINTENANCE OF TRAFFIC
106.01 DESCRIPTION. Place HMA for maintenance of traffic.

106.02 MATERIALS.

Tack Coat (Rapid Setting) 904.03

HMA 904.04

Crack Filler 911.01& 911.01.01
Production Plant 915

106.03 CONSTRUCTION. Refer to 504.03.

106.04 MEASUREMENT AND PAYMENT. Hot Mix Asphalt for
Maintenance of Traffic will be measured and paid for at the Contract unit
price per ton. The payment will be full compensation for all tack coat,
crack filler, hauling, placing, compacting, maintaining, removal,
rehandling, reworking, disposal, and for all material, labor, equipment,
tools, and incidentals necessary to complete the work.

When hot mix asphalt is part of any base or pavement course used for
the construction and maintenance of temporary detours, approaches,
crossings, and widenings, the item of work will be measured and paid for
as specified in Section 504. For payment of temporary tie-ins, refer to
504.04.

Hot mix asphalt for maintenance of traffic when used for temporary
and permanent patching at pipe culverts and utilities will not be measured
but the cost will be incidental to the Contract unit price for Pipe Culvert
or Utility item.
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CONSTRUCTION STAKEOUT 107
SECTION 107 — CONSTRUCTION STAKEOUT

107.01 DESCRIPTION. Furnish, place, and maintain construction
layout stakes. Demarcate (flag) the Limit of Disturbance (LOD), and
protected resources including, wetlands, wetland buffers, waters of the
United States, floodplains, and tree preservation areas.

The LOD is defined as the maximum allowable limit of earth
disturbance as delineated in the Contract Documents. When not
delineated in the Contract Documents, the LOD will be the top of cut, toe
of slope, or limit of ditch excavation.

No clearing or earth disturbance activity may begin until the LOD and
all protected resources are demarcated as specified.

107.02 MATERIALS. Refer to 107.03.09.
107.03 CONSTRUCTION.

107.03.01 Line and Grade. The Engineer will provide the following:
(a) Roadway Stakeout.

(1) A staked center line of the roadway with stations not over 100
ft apart.

(2) Appropriately spaced bench marks and necessary references,
including all points of curvature (P.C.) and points of tangency
(P.T.), for the preservation and control of the center line.

(3) Two sets of prints of the cross sections. Use the cross sections
as a guide only. Dimensions or elevations scaled from the
cross sections are not sufficiently precise for use in
construction.

(b) Structure Stakeout.

(1) A staked center line or working line, whichever applies, with
stations not over 100 ft apart and extending at least 100 ft
beyond each end of the structure.

(2) When the structure is on a curve, a staked center line or
working line, whichever applies, consisting of stations not
over 100 ft apart and including the P.C., P.T., and at least one
point on the tangents beyond each end of the curve.

195



107 CONSTRUCTION STAKEOUT

(3) At least two bench marks, one on each end of the structure.

107.03.02 Equipment and Personnel. Use competent personnel and
state of the art equipment for all engineering work required to set and
maintain the specified elevations and dimensions.

107.03.03 Control Markers. Preserve the center line and bench marks
set by the Engineer. Replace any disturbed or destroyed controls at no
additional cost to the Administration.

107.03.04 Control Stakes. For roadways as specified in 107.03.01(a),
furnish, set, and preserve stakes at each station along each side of the
project on the right-of-way or easement line, whichever is farther from the
center line of construction. Where only part of an ultimate dual highway
is to be constructed, set the stakes on the side of the future improvement
10 ft beyond the construction limits. On each of these stakes, mark the
offset distance from the center line and its top elevation or the cut or fill
to the profile grade line. Place additional stakes as necessary or as
directed to ensure the correct layout of the work.

107.03.05 Layout. For structures, proceed with the layout work as
specified in 107.03.01(b). Before any actual construction begins, rerun
and check the Engineer's lines and grades. Then establish all center line
or working line intersections with the center line or center of bearing of
all piers, bents, and abutments. From these field layouts, check the
proposed span lengths by either electronic distance measurement or
chaining from the field layouts. @~ When chaining, compensate for
temperature, sag, and horizontal alignment. Check the location of the
structure to affirm its correct location with relation to existing structures,
roads, and existing conditions that are to remain. If any discrepancies are
found, notify the Engineer at once in writing. Ensure that all lines
established on the ground are preserved or referenced, marked, and kept
available at all times.

Ensure that the field elevations of all bridge seats are correct and that
they are finished to proper grade. When steel beams or girders are
incorporated in the project, determine the deflection of each member by
running elevations over the tops of the beams or girders after they are in
place and before attaching any forms. Apply this information to the
deflection diagram to determine the corrected elevation of bottom slab
forms and screed supports. The Engineer will check the assembled
information. Make necessary adjustments prior to placing concrete.

107.03.06 Utilities. Promptly upon request, furnish references to control
points, alignment, and grade data to the utility companies or agencies
working within the limits of the project, so that they may properly locate
and coordinate their work and improvements.
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Intersection Utility Stakeout. Notify the appropriate agencies at least
72 hours (excluding weekends and holidays) prior to the anticipated time
for beginning any underground work.

(a) Request a MISS UTILITY stakeout and possess a valid MISS
UTILITY clearance ticket number for any underground work.

(b) Contact all utilities within the limits of the project who are not a
member of MISS UTILITY, and obtain a stakeout of their
respective facilities.

(¢) Request the Office of Traffic & Safety’s Signal Operations Section
to stakeout Administration maintained traffic signal facilities.

(d) Request the District Engineer to stakeout their lighting facilities.

Stakeout the proposed construction as indicated in the Contract
Documents. Allow the Engineer to verify the location of the proposed
facilities.

107.03.07 Right-of-Way and Easement Lines. Promptly upon request,
define the project right-of-way and easement lines for adjacent property
owners.

107.03.08 Subgrade, Subbase and Base Controls. When placing
subgrade, subbase, and base courses, furnish a string line and grade with
fixed controls having longitudinal and transverse spacing of no more than
25 ft. Along each form line for cement concrete pavement, provide the
line and grade with fixed controls not to exceed 25 ft.

(a) Automated Machine Control. When approved by the Engineer,
construction equipment guided by Global Positioning System
(GPS) or Robotic Total Station (RTS) equipment may be utilized in
the placement of subgrade, subbase, base courses, and other
roadway materials. Preserve the stakeout established by the
Engineer and set additional controls as directed.

(1) If utilizing GPS and RTS equipment, develop and submit a
Digital Terrain Model (DTM) for review. If using the Contract
Documents and any Administration furnished DTM data, a
DTM shall be developed independently. In order to use any
Administration furnished DTM data, the Administration and its
designers shall be released from all liability for the accuracy of
the data and its conformance to the Contract Documents.
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Q)

(C))

CONSTRUCTION STAKEOUT

Establish primary control points at appropriate intervals along
the length of the project. Where project work is performed
beyond the project limits, establish control points at intervals
not to exceed 1000 ft. Determine the horizontal position of
these points by static GPS sessions or by traverse connection
from the original base line control points. Establish the
elevation of these control points using differential leveling from
the project benchmarks, forming closed loops where practical.
Prior to construction activities, provide a copy of all new
control point information to the Engineer. Correct all
deficiencies at no additional cost to the Administration.

Provide control points and conventional grade stakes at critical
points such as PCs and PTs, super elevation points such as
begin full super and half-level plane inclined, and other critical
points required for construction of structures and utility
relocation or coordination. The Engineer will determine
whether additional stakeout and control points are necessary.

Provide adequate control points, stationing, and stakes for
coordination activities involving environmental agencies, utility
companies, and Contractors on adjacent projects.

(b) Real-Time Kinematic (RTK) GPS. May be utilized to control
equipment where the grade tolerance is +0.1 ft or greater.

(¢) RTS Positioning. RTS shall be utilized where grade tolerances are
less than +0.1 ft. Check the index error of the vertical circle of the
RTS and adjust as necessary prior to each day’s operations. Begin
and end each work session by checking between adjacent control
points.

(d) Grade Busts. Grade busts and all associated quantity adjustments
or errors resulting from the Contractor’s activities shall be corrected
and at no additional cost to the Administration.

(e) Utilizing Automated Controlled Equipment. When automated
controlled equipment is used, furnish a GPS Rover instrument for
Administration use during the project, along with 8 hours of formal
training on GPS/RTS and the utilized systems. Provide a surveyor
to perform verification when discrepancies arise.

(f) Test Sections. Perform test sections for GPS and RTS systems to
demonstrate the capability, knowledge, equipment, and experience
to properly operate the systems and achieve acceptable tolerances.
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If this ability is not demonstrated, conventional stakeout procedures
will be required.

107.03.09 Demarcation. Perform all demarcation as specified or
directed. Demarcate wetlands using the Administration’s standard 1-
1/2 in. pink and white striped vinyl flagging with “SHA WETLAND”
printed in blue letters. Demarcate the LOD and other applicable protected
resources using a minimum 2-mil vinyl that is 1-1/2 inch wide with 7/8
in. letters, and locate as directed.

Establish tree preservation areas as specified in Section 120.

When directed, reflag areas where flagging has been destroyed. If the
destroyed flagging is not replaced within 48 hours, the Engineer may
proceed to reflag the area. The cost of the reflagging by the Engineer will
be deducted from any monies due under the Contract.

Remove all flagging at the completion of construction.

107.04 MEASUREMENT AND PAYMENT. Construction
Stakeout will not be measured but will be paid for at the Contract lump
sum price. The payment will be full compensation for all material, labor,
equipment, tools, and incidentals necessary to complete the work.
Payment of the Contract lump sum price will be prorated and paid in
equal amounts on each monthly estimate. The number of months used for
prorating will be the number estimated to complete the work.

SECTION 108 — MOBILIZATION

108.01 DESCRIPTION. Construction preparatory operations that
include the movement of personnel and equipment to the project site and
the establishment of the Contractor's offices, buildings, and other facilities
necessary to begin work.

108.02 MATERIALS. Not applicable.
108.03 CONSTRUCTION. Not applicable.

108.04 MEASUREMENT AND PAYMENT. Mobilization will
not be measured but will be paid for at the Contract lump sum price. The
cost of all required insurance and bonds will be incidental to the
Mobilization item.

Payment of 50 percent of the Mobilization item will be made in the
first monthly estimate after the Contractor has established the necessary
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facilities. The remaining 50 percent will be prorated and paid in equal
amounts on each of the next five monthly estimates. The payment will be
full compensation for all material, labor, equipment, tools, and incidentals
necessary to complete the work.

Payment of the Mobilization item will not be made more than once,
regardless of the fact that the Contractor may have, for any reason, shut
the work down on the project or moved their equipment away from the
project and then back again.

If an item for mobilization is not provided, the cost of mobilization,
including the required insurance and bonds, will be incidental to the other
items specified in the Contract Documents.

SECTION 109 — CRITICAL PATH METHOD
PROJECT SCHEDULE

109.01 DESCRIPTION. Plan, schedule, and construct the project by
using a Critical Path Method Project Schedule (CPM). Use the CPM for
coordinating and monitoring the work specified in the Contract
Documents including all activities of subcontractors, vendors, suppliers,
utilities, railroads, the Administration, and all other parties associated
with the construction of the Contract. All work including but not limited
to submittals, major procurement, delivery, and construction activities
shall be included. All activities, including bid items, quantified in the
Contract Documents shall be included. Base the CPM upon the entirety
of the Contract Documents. Utilize CPM software that generates files
compatible with Primavera Project Planner.

Float. The CPM utilizes float. Float is defined as the amount of time
between when an activity “can start or finish” and when an activity “must
start or finish”. Float is a shared commodity for the use of the
Administration and the Contractor and is not for the exclusive use or
benefit of either party. Both parties have the full use of the float until
depleted.

Scheduling Representative. Designate a scheduling representative prior
to submission of the Initial Critical Path Method Project Schedule
(ICPM).  The scheduling representative is the person primarily
responsible for development and maintenance of the CPM schedule, the
contractor’s representative in all matters regarding the schedule, and the
designated attendee for all schedule related meetings. Replacement of the
scheduling representative will require written approval from the
Administration.
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Submit the qualifications of the scheduling representative to the
Administration for approval. This approval is required before the ICPM
will be accepted. The scheduling representative shall have at least three
years of verifiable experience for preparing and maintaining CPM project
schedules on Contracts of similar size and complexity.

Initial Critical Path Method Project Schedule (ICPM). The ICPM
shall consist of:

(a) A time scaled diagram of acceptable scale and format that is
acceptable to the Engineer. Clearly label and identify each activity.
Show all relationships between activities.

(b) Tabular reports with activities sorted as follows:

(1) Activity ID. Provide predecessors and successors for each
activity with leads and lags shown.

(2) Activity ID. Provide and clearly define the resources assigned
to each activity.

(3) Early Start, Total Float.

(4) Total Float, Early Start.

(5) Project Area (if applicable).
(6) Project Phase (if applicable).

(7) Responsibility, e.g., Contractor, specific subcontractor, specific
supplier, the Administration, etc.

Provide in the header of each tabular report: the project name,
Contract number, data date, run date and number, and report

type.

Provide in the body of each report: the activity identification,
activity description, original and remaining duration, early/late
start and finish dates, percent complete, actual start/finish dates,
total float, and calendar designation for every activity.

(c) Written Narrative (WN). Comply with the requirements described
hereinafter.

(d) Printed Calendars. Include a listing, description, and calendar form
tabulation of all calendars used. Include the total number of
anticipated work days required to complete the Contract work.
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Delineate holidays and anticipated nonwork days or periods.
Explain in the WN the basis for determining each nonwork day or
period.

(e) A data disc containing all of the information contained in the ICPM
and in a format compatible with Primavera Project Planner
software. All construction activities shall have durations not
exceeding 10 working days, unless otherwise approved. Provide a
duration of at least 30 calendar days for activities required for
review and approval of working drawings and materials by the
Administration. A short list of highly critical approval activities
may be submitted. The Engineer will make every effort to expedite
the approval of these submittals; however, this will not alter the
requirement to include 30 calendar days for all approvals. Schedule
the duration for activities such as curing and pre-load in calendar
days. Durations for procurement activities will be evaluated on a
case-by-case basis.

The latest calculated early finish date in the ICPM shall equal the
calendar date for completion specified in the Contract Documents. If an
earlier completion date is submitted, the Administration, upon approval of
the ICPM, will issue a change order to adjust the Contract time to the
completion date shown on the ICPM.

Resource load all construction activities in the schedule with the
material, equipment, and manpower planned to be utilized in
accomplishing each activity. Provide a full explanation of the resource
loading in the WN.

The Engineer reserves the right to specify the number of activities and
to require an additional breakdown of the activities at any time.

Utilize activity codes to categorize activities by at least the following:
project area; project phase; and responsibility, e.g. Contractor or specific
subcontractors.

Provide a WN as part of the ICPM. Explain the sequence of work, the
critical path, interim completion dates, project phasing, nonwork days or
periods, maintenance of traffic, and labor and equipment resources.
Explain how the ICPM provides for permit requirements, environmental
requirements, coordination with other public Contractors, milestone dates
(for the Contract or other related contracts), coordination with other
entities, coordination with all utility companies, special nonwork days or
periods, and weather. Explain the specific scope of each activity and the
basis used to determine the original duration of each activity, i.e.
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production rates and anticipated quantities. Address all activities
quantified in the Contract Documents. Explain the following in the WN.

(a) Relationships between activities not obviously identified.

(b) Equipment usage and limitations.

(¢) Manpower usage and limitations.

(d) Use of additional shifts and overtime.

(e) Activity codes, abbreviations, and activity identification system.
(f) All calendars utilized in the CPM.

(g) Date or time constraints.

(h) All abbreviations.

(i) Use of calendars.

(j) Scheduling of weather and temperature sensitive activities.

Complete and submit the proposed ICPM within 30 calendar days after
receiving the Notice of Award. Submit five sets of all required
information for review and acceptance. Do not start any work until the
ICPM is accepted. Upon issuance of the Notice to Proceed, the start date
utilized in the ICPM will be adjusted to comply with the Notice to
Proceed.

The Engineer will complete the review of the ICPM within 30 calendar
days after submittal. If required, a Joint Review Conference will be
convened at which time the Engineer and Contractor may make
corrections and adjustments to the proposed ICPM. If a revision is
necessary due to the Engineer’s review or the Joint Review Conference,
submit the proposed revision within seven calendar days after receiving
the Engineer’s review comments or within seven calendar days after the
date of the Joint Review Conference, whichever is the latest. Make
revisions in accordance with the requirements for the ICPM. The
Engineer will respond to the revised ICPM within seven calendar days
after receipt.

Any delay in starting work caused by the acceptance of the ICPM by
the Engineer will not be considered as a basis for any adjustment in the
Contract amount or time.

Upon notification that the ICPM has been accepted, that document will
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become the CPM of record. The CPM of record shall be the Contractor’s
work plan for completing the entire Contract as specified in the Contract
Documents.

Failure to adhere to the CPM of record will be cause for the
Administration to deny requests for additional compensation or
extensions of the Contract duration and may result in the withholding of
pay estimates.

CPM Updates. Provide monthly updates of the CPM of record. Update
submissions shall include the activity data as specified in (a) through (e)
of the ICPM. Use the update to describe the progress to date. The WN
shall include a description of the work performed during the update
periods, current critical path, the amount of float on the critical path, any
delays or disruptions experienced during the period of the update, any
change in manpower or equipment, and any potential delays or
disruptions.

The scheduling representative and the Engineer will meet to review,
mutually agree to, and sign-off on the information required to update the
schedule (actual start and finish dates, remaining durations, and
percentages complete). Use an acceptable update form. The data date for
each update shall be seven days prior to the cut-off date of the pay
estimate for that month. Submit the update within seven calendar days
from the data date. Failure to submit the update on a timely basis may
result in the withholding of pay estimates. Upon acceptance by the
Engineer, the update shall become the CPM of record for the period
between its data date and the data date of the next approved update or
revision.

Do not include any revisions to the CPM without prior approval.

Revisions to the Schedule of Record. Revisions are defined as one or
more of the following:

(a) A change in the original duration of an activity.
(b) A change in the logic of the schedule.

(c) A change in the calendars or to the calendar to which an activity is
assigned.

(d) A change to resources.
(e) A change to any actual date, previously established.

(f) The deletion or addition of an activity.
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(g) A change to, addition of, or deletion of a date or time constraint.
(h) A change to, addition of, or deletion of an activity code.

(i) A change to an activity description.

(j) Any change other than updating an activity.

Discuss any proposed revision to the CPM verbally with the Engineer.
If the revision is minor in nature, the Engineer may allow the revision to
be included on the next Update of the CPM. If the Engineer determines
that the revision is not minor in nature, submit the proposed revision for
review and approval prior to deviating from the approved CPM.

When a revision to the CPM is required due to changes in the Contract
initiated by the Engineer, immediately contact the Engineer to discuss the
changes. If the revision is minor in nature, the Engineer may allow the
revision to be included on the next Update of the CPM. If the Engineer
determines that the revision is not minor in nature, submit the proposed
revision for review and approval prior to deviating from the approved
CPM.

The Engineer may allow a deviation from the approved CPM for
specific mitigating activities.

Submit the proposed revision in the same format and with the same
requirements used for the ICPM. The proposed revision shall be made to
the CPM of record at the time the revision is made, i.e. the revision shall
include all update information and revisions previously approved and the
additional progress to the date of the revision. The WN accompanying
the proposed revision shall describe the reason for the revision, the
resulting critical path, and all particulars of the revision. These shall
include but not be limited to changes in the method or manner of the
work, changes in specifications, changes in resources, addition or deletion
of work, increased or decreased quantities, defective work, and
acceleration of the work.

The Engineer will review and respond to the proposed revision within
14 calendar days after receipt. Resubmit, if required, within seven
calendar days after receipt of the Engineer’s review comments. The
Administration reserves the right to reject any proposed revision that
adversely impacts the Administration, utilities, or other concerned parties.

Extensions of Contract Time or Incentive/Disincentive Date. Make
requests for extension of Contract time in writing and subject to the notice
and timeliness of submission provisions as provided for elsewhere in the
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Contract. Requests for an extension of Contract time or change in an
incentive/disincentive date will be evaluated by the Engineer’s analysis of
the CPM of record and any proposed revision submitted. The request
shall include a WN of the events, which would require an extension of the
Contract time or incentive/disincentive date.

Only delays to activities that affect the Contract completion date or
incentive/disincentive date will be considered for an extension of Contract
time. The extension of the specified Contract completion date or
incentive/disincentive date will be based upon the number of calendar
days the Contract completion date or incentive/disincentive date is
impacted as determined by the Engineer’s analysis.

When an acceptable Update or Revision is not submitted within the
time limits prescribed above, pay estimates may be withheld until an
acceptable Update or Revision is submitted.

109.02 MATERIALS. Not Applicable.
109.03 CONSTRUCTION. Not Applicable.

109.04 MEASUREMENT AND PAYMENT. The accepted Initial
Critical Path Method Project Schedule, Critical Path Method Project
Schedule Revisions, and all accepted Critical Path Method Project
Schedule Updates will be paid for at the Contract lump sum price for the
CPM Project Schedule item. Fifty percent of the lump sum price will be
paid upon acceptance of the Initial Critical Path Method Project Schedule
(except when the price bid exceeds half of one percent of the total
Contract price bid). The balance will be paid as a monthly prorated sum
based upon the specified Contract duration. This monthly payment will
be made on the next progress payment following the Administration’s
acceptance of the required monthly Critical Path Method Project Schedule
updates.

When the price bid for the CPM Project Schedule exceeds half of one
percent of the total Contract price, the total progress payments for the
Critical Path Method Project Schedule will be limited to half of one
percent of the total Contract price. Any remaining balance (over half of
one percent of the total Contract price bid) will be paid upon final
Contract payment.
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SECTION 110 — ACTIVITIES CHART PROJECT
SCHEDULE

110.01 DESCRIPTION. Plan, schedule, and construct the project
using an Activities Chart (AC). The AC shall break down into detail the
Contract time required to perform the work activities for the duration of
the project. Use the AC for coordinating and monitoring the work
specified in the Contract Documents including activities of
subcontractors, vendors, suppliers, utilities, railroads, and other parties
associated with the construction of the Contract.

Initial Activities Chart Project Schedule (IAC). The IAC shall consist
of:

(a) A chronologically sequenced bar chart in which work activity
durations shall be represented by working days, days, or completion
date as specified in the Invitation for Bids (IFB).

(b) A Written Narrative (WN) describing the original sequence of work,
number of shifts per day, number of hours per shift, number and
composition of crews, and the equipment to be utilized on each
work activity. List subcontracting activities.

Expend the entire Contract time specified in the IFB.

The Engineer reserves the right to specify the number of activities and
require additional breakdown of the activities at any time.

Complete the proposed IAC within 14 days after receiving the Notice
of Award. Submit five sets for review and approval. The Engineer will
review the IAC within 30 days after receipt. If required, a Joint Review
Conference will be convened at which time the Engineer and Contractor
may make corrections and adjustments to the [AC. Submit revisions to
the IAC due to the Engineer’s review or the Joint Review Conference
within seven days from the date of the review for another review. Submit
the revisions in the format used in the IAC. The Engineer will respond to
the revised IAC within seven days after receipt.

No construction work shall begin until the IAC is accepted.

Time charges shall begin no later then the on or before date of the
Notice to Proceed. Any delay in starting work caused by the acceptance
of the IAC by the Engineer will not be a basis for any monetary claim.
The Administration may consider a noncompensable Contract time
extension, if warranted.
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Upon notification that the IAC is accepted, that document will become
the AC of Record (ACR). The ACR shall be the work plan for completing
the entire Contract as specified in the Contract Documents.

Failure to adhere to the latest approved ACR will be cause for the
Administration to deny requests for additional compensation or
extensions of the Contract duration.

Revisions to the ACR. Revisions shall consist of one or a combination
of the following:

(a) A change in the duration of an activity.
(b) A change in the logic of the schedule.
(¢) The deletion or addition of one or more activities.

Proposed revisions to the ACR may be submitted at any time during
the life of the Contract.

Submit a proposed revision whenever the activities differ from the
accepted ACR. Submit the revision in the same format used for the [AC and
within 30 days from the date on which activities deviated from the accepted
ACR. Include data from all ACR Updates that have been accepted by the
Administration. The WN accompanying the revisions shall describe the
reason for the revision, the interdependence of the work activities, and all
duration modifications to the ACR. These shall include, but not be limited
to, changes in the method or manner of the work, changes in Specifications,
addition or deletion of work, increased or decreased quantities, defective
work, and acceleration of the work.

The Engineer will review the ACR and respond to the proposed
revision within 30 days after receipt. The Administration reserves the
right to deny any proposed revision that adversely impacts the
Administration, utilities, or other interested parties.

ACR Updates. Submit monthly updates of the ACR. Submit updates in
the same format as the IAC. Describe the progress of the project to date.
Include a description of the current work, any delays or disruptions
experienced during the period of the update, any change in manpower or
equipment, the inclusion of any schedule revisions, and any potential
delays or disruptions.

When a delay or disruption to the work identified in the ACR Update

is believed to be the responsibility of the Administration, submit a
revision to the ACR within 30 days after the submittal of the update.
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Monthly Job Site Progress Meetings. The Administration and the
Contractor shall hold monthly job site progress meetings to discuss the
progress of the project and update the ACR. Arrange to have a
representative of each subcontractor currently working on the project in
attendance. Submit the ACR updates within 14 days from the date of the
monthly meeting. The Engineer will review the update and advise the
Contractor of its acceptability prior to the next monthly meeting.

Extensions Of Contract Time. Any written request for an extension of
time shall be accompanied by a revised ACR documenting the actual
delay to the Contract completion date. Include a WN of the events
necessitating the extension of the Contract time. Only delays to activities
that affect the Contract completion date will be considered for a time
extension.

110.02 MATERIALS. Not applicable.
110.03 CONSTRUCTION. Not applicable.

110.04 MEASUREMENT AND PAYMENT. Activities chart
project schedule will not be measured but the cost to develop, prepare,
write, record, meetings, revise, update and all incidentals necessary to
complete the work will be included in the other pay items specified in the
Contract Documents.

SECTION 111 — SAMPLING DEVICES
AND TESTING EQUIPMENT

111.01 DESCRIPTION. Furnish and maintain Sampling Devices and
Testing Equipment with accessories that are required to sample and test
materials used on the project. The sampling and testing equipment will
be used by Administration employees as directed by the Engineer. All
equipment shall be as approved by the Office of Materials Technology.
Furnish the sampling devices and testing equipment to the Engineer at
least five days prior to commencement of work on the project. All
equipment shall remain in the Engineers’ possession until completion of
all sampling and testing on the project. Unless otherwise specified, all
testing equipment, accessories, and unused sampling devices will be
returned to the Contractor at the completion of the project.

111.02 MATERIALS. Furnish all applicable sampling devices and
containers required by the Administrations’ Materials Manual, including
all inserts, Sample Testing and Frequency Guide, and this Specification.
Quantities will be designated by the Engineer at the preconstruction
meeting.
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111.03 CONSTRUCTION.

Testing Equipment Requirements. Maintain the equipment in good
working condition and submit a written certification to the Administration
stating when the testing equipment was last calibrated or inspected by an
Administration approved testing agency. Ensure that the equipment is
calibrated at the frequency required for that type of equipment as
specified in the test method and AASHTO R18.

If any testing equipment or accessories are stolen, become defective,

or for any other reason do not function as intended, replace with an equal
or better unit at no additional cost to the Administration within eight
hours after notification.
111.03.01 Sampling Devices and Testing Equipment with Accessories.
The following is a general list for sampling devices and testing equipment
to be furnished by the Contractor for the specified testing. Contact the
Office of Materials Technology, Materials Management Division with
any questions concerning the requirements for Sampling Devices, Testing
Equipment, and Accessories. The devices, testing equipment, and
accessories will be randomly inspected during Independent Assurance
Audits.

(a) Sampling Devices from the Administration’s Materials Manual.

(1) Soil bags (able to hold at least 35 Ib).
(2) Screw top cans - 1 qt.

(3) Friction top cans - 1 qt and 1 gal.

(4) Plastic jar - 1 gal.

(5) Flow panels for joint sealer.

(b) Testing Equipment and Accessories from the Administration’s
Materials Manual - Determination of Moisture Content of
Aggregates (MSMT 251).

(1) Electric hot plate or a gas burner, including bottle and fuel.
(2) Scale or balance conforming to M 231, Class G2.

(3) Metal container, such as large frying pan or equivalent.

(4) Pointing trowel or large spoon.
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(c) Field Determination of the Amount of Stabilization Agent in Bases
and Subbases (MSMT 254).

(1) Scale or balancing conforming to M 231, Class G 100 having
a capacity of at least 100 1b/sample containers.

(2) Bench brush.
(3) Large spoon or scoop.

(4) Sampling mat consisting of a sheet of plywood or canvas with
a surface of at least 1 yd>.

(5) Tape measure.

(d) Field Determination of Moisture Density Relations of Soils
(MSMT 351). Refer to MSMT 350.

(e) Hot Applied Joint Materials Sealer and Crack Filler (MSMT 404).
Flow panels (brass panel may be used in lieu of a tin panel).

(f) In-Place Density of Embankment, Subbase, Base, Surface and
Shoulder Material (T 99, T 180, T 191, and MSMT 350).

(1) Cylindrical compaction molds, 1/30 and 1/13.33 ft3.
(2) Compaction rammers, 5.5 and 10 Ib.
(3) 12 in. straightedge.

(4) Scale or balance conforming to M 231, Class G 100, having a
capacity of at least 100 Ib.

(5) Two 10 in. pie pans.
(6) 12 in. frying pan.
(7) 12 in. rocker set complete with pan.

(8) One each of the following sieves conforming to M 92:
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SIZE (in.) | SHAPE SIZE OPENINGS
12 Square 2 in.
12 Square 3/4 in.
12 Square No. 4
12 Square No. 10
*8 Round No. 10

* For density sand.

(9) Field density plate with recess to accommodate sand cone
apparatus.

(10) Steel pan, 12 x 30 in.

(11) Electric plate or gas burner, including bottle an fuel.
(12) Soil density pick.

(13) Precalibrated sand cone density apparatus.

(14) Spatula, 3 in.

(15) Two water pails.

(16) Bag of density sand.

(17) Stencil brush, bench brush, sprinkling can, large spoon, and
sample shovel.

(g) Sampling Hot Mix Asphalt prior to Compaction (MSMT 457) -
Performed by the paving contractor).

(1) A 25 ft measuring tape.

(2) Random selection cards numbered from 0 to width of the
paving lane in 1 ft increments.

(3) Sample boxes.

(4) Spatula.

(5) Spray paint or other suitable marking material.
(6) GPS equipment.

(7) Masonry nails or equivalent.
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(8) Thermometers (50 to 550°F).

(9) Square end shovel, fire shovel, or grain shovel.
(10) Scoop.

(11) 24 ft of 18 gauge mechanical wire or equivalent to tie through
each hole of the plate template.

(h) Concrete Tests.

TEST METHOD
Slump T119
Air Content - Pressure Method T 152
Air Content - Volumetric Method T 196
Sampling T 141
Temperature T 309

(1) Air meter, pressure type for conventional concrete and Roll-a-
Meter for lightweight Concrete.

(2) Air Bulb.

(3) Air pump.

(4) Rubber mallet.

(5) Slump cone with rod.

(6) Steel straight edge.

(7) Large scoop.

(8) Trowel.

(9) 3/8 in. rod for latex cylinder.

(10) Unit weight bucket for light weight concrete.
(11) Sprinkle can or bucket for water.

(12) Postal scale (only for lightweight concrete).
(13) Thermometer (0 to 220° F).

(14) 6 x 12 cylinder molds.
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(15) 3 x 6 in. cylinder molds for latex concrete.

111.04 MEASUREMENT AND PAYMENT. Sampling devices
and testing equipment will not be measured but the cost will be incidental
to items of work for which they are required.

SECTION 112 THRU 119 — RESERVED

SECTION 120 — TREE PRESERVATION AREA

120.01 DESCRIPTION. Establish and maintain a Tree Preservation
Area (TPA).

120.02 MATERIALS.

Temporary Orange Construction Fence 104.20.02
Fertilizer 920.03.01

120.02.01 Tree Preservation Program (TPP). The Administration will
develop a TPP to establish the goals and specify the procedures for tree
branch pruning, brush removal, tree felling, tree root pruning, tree
fertilizing, and other tree preservation operations to protect trees and
vegetation within the TPA.

120.03 CONSTRUCTION.

120.03.01 Maryland Licensed Tree Expert (LTE). A LTE shall
perform or directly supervise the operations specified in the Contract
Documents and the TPP in conformance with the Maryland Roadside
Tree Law, the Forest Conservation Act, and accepted arboricultural
practices.

120.03.02 Delineation. Delineate the perimeter of the TPA as specified
in the Contract Documents.

120.03.03 Temporary Orange Construction Fence (TOCF). Ensure
that the delineated TPA is approved prior to installing the TOCF.
Perform installation and maintenance as specified in 104.20.03.
Complete installation of the TOCF before:

(a) Beginning clearing and grubbing operations.

(b) Installing erosion and sediment controls.

(¢) Conducting the Tree Preservation Meeting.
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(d) Performing tree preservation operations.
120.03.04 Tree Preservation Meeting. Prior to beginning work, meet at
the TPA with the Engineer, the Landscape Operations Division, and the
LTE to review the TPP
120.03.05 Tree Preservation Operations. Maintain the TPA as
specified in the TPP and the Contract Documents. Perform the following
operations, as specified in the TPP.

(a) Tree Branch Pruning. Section 712.

(b) Brush Removal. Section 713.

(c) Tree Felling. Section 714.

(d) Tree Root Pruning. Section 715.

(e) Tree Fertilizing. Section 716.

120.03.06 Prohibited Activities within the TPA.

PROHIBITED ACTIVITES

Felling, removing, or harming any tree or plant designated for
preservation.

b | Removing wood, soil, stones, and other natural materials.

Any kind of foot or vehicular traffic.

Driving, storing, washing, or maintaining trucks or construction
equipment.

Placing backfill, stacking or storing supplies.

Grading, trenching, draining, dewatering, and burning activities.

g | Dumping waste or storing toxic or hazardous materials.
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120.03.07 Restricted Activities. The following activities are restricted in
the area near the TPA unless authorized by the Engineer.

RESTRICTED ACTIVITES
Felling trees.

Grading that will disrupt drainage patterns.

Draining and dewatering activities.

Storing construction equipment.

Truck washing and maintenance activities.

Dumping waste and storing toxic or hazardous materials.

Q|- | |6 ||

Burning and trenching activities.

120.03.08 Cleanup and Restoration. When construction activities are
complete, remove the TOCF, construction materials, and debris without
damaging trees in the TPA and adjacent areas. Grade the perimeter of the
TPA to blend with nearby areas. Seed as specified in Section 705.
120.03.09 Damage Repair. Refer to 712.03.11.

120.03.10 Damage Compensation. Refer to 712.03.12.

120.04 MEASUREMENT AND PAYMENT. Work performed as
specified in the Tree Preservation Program or Contract Documents will be
measured and paid for one or more of the items listed below. Payment
will be full compensation for all material, labor, equipment, tools, and
incidentals necessary to complete the work.

120.04.01 Temporary Orange Construction Fence. Refer to 104.20.04.
120.04.02 Tree Branch Pruning. Refer to 712.04.

120.04.03 Brush Removal. Refer to 713.04.

120.04.04 Tree Felling. Refer to 714.04.

120.04.05 Tree Root Pruning. Refer to 715.04.

120.04.06 Tree Fertilizing. Refer to 716.04.

120.04.07 The licensed tree expert services will not be measured but the

cost will be incidental to the Contract unit price for the Clearing and
Grubbing item.
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CATEGORY 200
GRADING

SECTION 201—ROADWAY EXCAVATION
(CLASS 1, CLASS 1-A, CLASS 2)

201.01 DESCRIPTION. Excavate and grade for roadways and
appurtenances to the lines and grades specified.

201.01.01 Classification.

CLASS 1 — All excavation where the width of the bottom of the
cut is 15 ft or more.

CLASS 1-A — All excavation of unsuitable material below the
lowest excavation limits established.

CLASS 2 — All excavation where the width of the bottom of the
cut is less than 15 ft. Excavation for flumes, ditches
outside cut or fill slopes, and stream and channel
changes are included in this classification unless
otherwise specified.

201.01.02 Excavation. Excavation includes the following:

(a) Cut areas within the boundary faces of the typical cross sections
specified, including ditches within the cut sections, entrances,
approach roads, streets, intersections, gutters, ditches, berm ditches,
and flumes.

(b) Topsoil salvaged within the specified limits of excavation or as
directed.

(c¢) The removal and disposal of existing pavement, sidewalks, curb,
and combination curb and gutter, when within the limits of Class 1
or Class2 excavation. Perform this work as specified in
Section 206.

(d) The removal and disposal of below grade structures other than as
specified in Sections 102 and 207.

201.02 MATERIALS. Not applicable.
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201.03 CONSTRUCTION.

201.03.01 Grading Units. Each unit is the surface area of erodible earth
that can be exposed to construction operations without undue erosion or
sedimentation. Refer to 101.03.01 for the size and number of units that
can be opened at one time.

201.03.02 Use of Excavated Materials. Refer to TC-3.03 and
Section 203. Do not waste excavated material without prior approval. Do
not use borrow unless provisions have been made for utilizing all
available suitable excavated material in embankments.

201.03.03 Broken Pavement Material. Existing pavement, sidewalks,
gutter, curb, and combination curb and gutter within the excavation may
be broken and used in embankments provided that the materials conform
to 204.02.01. If the Engineer determines that the material is unsuitable,
dispose of it as excess or unsuitable material.

201.03.04 Rock Excavation.

(a) Boulders and Rock. Boulders and rock from the excavation may
be broken and used in embankment if the materials conform to
204.02.01.

(b) Blasting. Refer to TC-6.07. Where rock encountered in cuts
requires drilling and blasting, finished slopes shall remain
reasonably straight and clean.

(c) Presplitting. When presplitting of rock slopes is specified,
perform the presplitting operation prior to the primary blasting.
Apply the knowledge gained from excavation of the presplit face
to subsequent presplitting operations. Do not drill any portion of
any primary blast hole closer to the proposed finished slope than
half the spacing of the drilling pattern.

Submit a plan for the proposed presplitting operations for
approval.  Include the drill size, lift height, explosive and
detonator specifications, loading pattern, stemming materials,
stemming depth, charge size, and charge timing.

Limit the initial presplit shot to a length of 100 ft. Drill 2 to 3 in.
diameter holes on the same plane along the slope line and at the
slope angle specified in the Contract Documents.  Unless
otherwise directed, drill holes on maximum 3 ft centers and to a
maximum depth of 20 ft. If the vertical depth of cut to be presplit
is greater than the maximum permissible depth of holes as
determined by the Engineer, perform the blasting in two or more
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lifts. In this case, set back the first line of drill holes a sufficient
distance from the slope line to allow for a 1 ft offset for each
succeeding line of drill holes.

Before proceeding, excavate the initial presplit shot for inspection
by the Engineer. If the results are found to be satisfactory,
continue the presplitting using the approved drilling and loading
pattern. Whenever the presplitting is found to be unsatisfactory,
make adjustments in the operations and repeat the inspection
procedure used for the initial presplit shot.

Ensure that the presplit face is within 6 in. from the front of the
line of drill holes and 1 ft from the back of the line of drill holes,
except where the character of the material (badly broken rock,
vertical seams, etc.) will result in irregularities.

Extend the line of presplit holes at least 30 ft beyond the limits of
the primary blast holes or to the end of the cut.

Use cartridged explosives that are manufactured for presplitting
and that are no more than half the diameter of the presplit hole.
Do not use bulk explosives.

The Engineer may stop the presplitting operations wherever the
rock is of a character that no apparent advantage is gained.

201.03.05 Frozen Material. Do not place frozen material in
embankments. Stockpile the material outside the construction limits and
reserve it for future use. Replace any material that is wasted. Rehandling
of excavated material and replacement of wasted material shall be at no
additional cost to the Administration.

201.03.06 Serrated Slopes. Serrated cut slopes have continuously
benched faces. Construct serrated slopes as specified or as directed.
Construct the benches as the excavation progresses, parallel to each other,
level, and not graded to drain.

201.03.07 Drainage. Construct all drainage as specified in Section 308.
Maintain the roadbed in a well-drained condition at all times. Do not
place excavated material within 3 ft of the edge of the ditch or channel.
Do not allow material to obstruct normal surface drainage into the ditch or
channel. Construct ditches draining from cuts to embankments or
otherwise to avoid damage to embankments by erosion. Prior to placing
any surface material, install all drainage necessary to provide free and
uninterrupted flow of surface and underground water. When stabilized
side and outlet ditches provide the principal means for drainage, cut and
stabilize ditches as the first order of work in the grading operation.
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201.03.08 Excavation Beyond Specified Limits. Except by written
authorization, do not widen cut or excavation sections beyond the limits
of the typical cross section specified. When authorized, the procurement
of additional material for embankments, unless otherwise specified under
Borrow Excavation, will be as follows:

(a) Finished Excavation. Finish the widening of cut sections so that
the completed flat and slope areas are uniform in appearance. Do
not cut slopes steeper than specified or as directed.

(b) Roadway Excavation Limits.

(1) If the Engineer directs the Contractor to excavate beyond the
limits of the typical cross section originally proposed, prior to
starting roadway excavation in a cut section, all material
within the limits will be classified as Class 1 Excavation.

(2) If the Contractor, with approval of the Engineer, elects to
obtain additional material by widening cuts beyond the limits
of the typical cross section originally proposed and within the
right-of-way or easement, the excavation of the materials will
be classified as Class 1 Excavation.

(c) Borrow Excavation Beyond Specified Limits. If the Engineer
directs the Contractor to excavate beyond the limits of the typical
cross section originally proposed, after the Contractor has
substantially completed the roadway excavation in a cut section,
all material removed beyond the limits of the typical cross section
will be classified as Borrow Excavation.

201.03.09 Unsuitable Material. Remove unstable or other unsuitable
material encountered at or below the specified typical section to the extent
directed by the Engineer as Class 1-A Excavation. In rock areas, the limit
of measurement for excavation will be the bottom of the typical section.
Except when rock is encountered at subgrade, backfill all voids created by
the removal of unsuitable material using the material specified. Furnish
material that conforms to Section 916.

201.03.10 Coal Deposits. Notify the Bureau of Mines when coal is
encountered. Send the notice to the Director, Bureau of Mines, Maryland
Department of Natural Resources. Dispose of any coal encountered on
the project as directed by the Engineer.

201.03.11 Widening for Staged Roadway Construction. Limit the area
to be excavated for widening to the extent that the excavated area can be
backfilled within the same working day using the excavated material or
common borrow to form a temporary wedge. Refer to Standard No.
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MD 104.01-28 for the area to be backfilled. Maintain the 4:1 or flatter fill
slope. Compact the material as directed and leave it in place until
placement of the graded aggregate base course.

201.04 MEASUREMENT AND PAYMENT. Roadway excavation
will be measured and paid for at the Contract unit price per cubic yard for
the pertinent Class of Excavation. The payment will be full compensation
for all excavation and hauling, blasting, formation and compaction of
embankments and backfills, disposing of excess and unsuitable materials,
preparation and completion of subgrade and shoulders except as
otherwise specified, serrated slopes, rounded and transition slopes, and for
all material, labor, equipment, tools, and incidentals necessary to
complete the work. Payment will not be made for excavation of any
material used for purposes other than those designated.

When only one bid item for either Class 1 or Class 2 Excavation is
established in the Contract Documents, all roadway excavation (except
Class 1-A Excavations) shall be included in the unit bid price, regardless
of the width of the excavation.

201.04.01 Limits of Measurement.

(a) Roadway Excavation. The lower limit of measurement will be
the surface upon which roadway materials, including base course,
surfacing, or selected capping material is to be placed in either
pavement or shoulder areas.

(b) Concrete Pavements. Mecasurement will be taken to 1 ft outside
of the outer edge of the pavement on each side. Where concrete
curb or combination concrete curb and gutter is built contiguous to
the pavement, measurement for excavation will be the outer limits
of the concrete curb or combination curb and gutter.

(c) Rocks and Boulders. If ledge rock, scattered rock, or boulders of
1/2 cy or larger volume are removed, any resulting undercutting
approved by the Engineer will be measured for payment.

(d) Slides or Breakages. Slides or breakages not attributable to the
Contractor’s negligence, as determined by the Engineer, will be
measured and included in the final quantities for Class 1
Excavation.

(e) Topsoil and Root Mat. Measurement will be made for the
removal of topsoil and root mat when it is required to be removed
from fill areas. In the case of removal of root mat, Class 1
Excavation shall only apply when the strata underlying the root
mat are suitable for supporting embankment. If material is
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201 ROADWAY EXCAVATION (CLASS 1, CLASS 1-A, CLASS 2)

unsuitable for supporting embankment, then removal of root mat
and unsuitable material will be measured as Class 1-A Excavation.

Excavation will always be measured in its original position. No
liquids will be included in any measurement.

No measurement will be made for any additional excavation required
to construct new curb, curb and gutter, paved ditch, paved gutter, paved
flume, or sidewalk paving.

201.04.02 Template Method of Measurement. Unless otherwise
specified, excavation will be computed using the template from
preliminary cross sections of the original ground surface combined with
templates of the typical cross sections. If this method is used, the
following volumes will be excluded.

(a) Undercutting for cushion over rock.

(b) Entrances and intersections for which details are not specified in
the Contract Documents and for which no quantity was allowed in
the Contract Documents.

(c) Salvaged topsoil from under embankments.

(d) Removal of root mat from under embankments.

The template method will not be used:

(a) Where there are approved changes in design and typical section.

(b) Where there are approved deviations from planned slope faces in
rock cuts.

(c) Where the original ground conditions upon which preliminary
cross sections were taken have been changed before the Contractor
begins work.

(d) For Class 1-A Excavation.

(e) When the work of the Contractor does not conform to the line,
grade, or cross section specified in the Contract Documents or as
changed by subsequent written authorization by the Engineer.
Unless corrective action is required, payment will be based on the
changed quantities as determined by the cross section method in
201.04.03.
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CHANNEL OR STREAM CHANGE EXCAVATION (CLASS 5) 202

201.04.03 Cross Section Method of Measurement. When specified,
quantities for payment of Excavation will be computed by average end
areas from the cross sections of the original ground combined with cross
sections of the completed work. Class 1 Excavation will be allowed in
median areas of cut sections only where 4 in. or greater of topsoil is to be
placed. This method will also apply to Class 1-A and Class 2 Excavation
unless otherwise specified.

201.04.04 Presplitting will not be measured but the cost will be
incidental to the Contract unit price per cubic yard for the pertinent Class
of Excavation in which it occurs.

201.04.05 Removal of existing pavement, sidewalk, paved ditches, curb,
or combination curb and gutter outside the limits of construction will be
measured and paid for as specified in 206.04.

201.04.06 Removal of existing pavement, sidewalk, paved ditches, curb,
and combination curb and gutter within the limits of any Class of
Excavation will not be measured but the cost will be incidental to the
Contract unit price per cubic yard for the pertinent Class of Excavation in
which it occurs.

201.04.07 The Contractor or the Administration may elect to recompute
quantities in any section where it is believed the planned quantities are
incorrect. When recomputation reveals an error, the corrected quantity
will be used.

201.04.08 The excavated material or common borrow required to fill the
temporary wedge area as specified in 201.03.11, maintaining the 4:1 or
flatter slope, compaction, and removal of the material will not be
measured but the cost will be incidental to the Contract unit price for the
pertinent Class of Excavation. Refer to 104.12.04 for measurement and
payment of Drums.

201.04.09 Backfill for unsuitable material will be measured and paid for
at the Contract unit price for the pertinent item specified in the Contract
Documents.

SECTION 202 — CHANNEL OR STREAM
CHANGE EXCAVATION (CLASS 5)

202.01 DESCRIPTION. Excavate for changes in channels or streams
when specified. Use all suitable material for the construction of the
project. Dispose of unsuitable material as directed.
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203 BORROW EXCAVATION
202.02 MATERIALS. Not applicable.
202.03 CONSTRUCTION. Section 201.

202.04 MEASUREMENT AND PAYMENT. Class5 Excavation
will be measured and paid for at the Contract unit price per cubic yard.
The payment will be full compensation for all excavation and hauling,
formation and compaction of embankments and backfill, backfilling old
stream beds or otherwise disposing of excess and unsuitable materials,
and for all material, labor, equipment, tools, and incidentals necessary to
complete the work.

Material will be measured in its original position and the volume
computed by the Method of Average End Area. The cross sectional area
measured will not include liquids. Measurement for Class 5 Excavation
excludes any material removed outside the limits of payment as specified
in the Contract Documents.

SECTION 203 — BORROW EXCAVATION

203.01 DESCRIPTION. Furnish, excavate, haul, and place approved
materials for embankments and backfills when sufficient quantities of
suitable materials are not available from other excavations specified in the
Contract Documents. This includes all work prescribed for backfills,
embankments, subgrade, and earth shoulders, all necessary clearing and
grubbing, the removal and disposal of overburden or other unsuitable
spoil material, and the trimming, shaping, dressing, draining, and
reclamation of the pit or location from which borrow material is secured.
Refer to 201.03.02 before securing borrow.

203.01.01 Contractor's Options. As a duly authorized agent of the
Administration, select one of the following three methods to obtain
borrow material for use on public highway contracts:

OPTION 1 — Acquire material from a licensed commercial
operating supplier.

OPTION 2 — Make application to the Maryland Department of the
Environment under the Annotated Code of Maryland,
Environment, Subtitle 8, entitled "Surface Mining".

OPTION 3 — Make application to the Administration to operate
under the standard adopted in conformance with the
Annotated Code of Maryland, Environment, Subtitle 8,
Surface  Mining, Subsection 15-834  entitled
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"Exemptions". If this option is selected submit an
application to the Administration fulfilling all the
requirements of the cited subtitle.

Provide notification of the option selected to the Administration.

203.01.02 Notice to Contractor—Borrow Pits. If proposed, a borrow
pit may be established on privately owned property. The Administration
may grant an "Exemption for a Surface Mining Permit" normally issued
by the Maryland Department of the Environment, Water Management
Administration (WMA). Before a permit can be granted, submit written
proof to the Administration that all local permits or approvals have been
secured for the borrow pits.

An exemption under Option 3 will require approval of an excavation
and reclamation plan along with the drainage patterns and methods of
attaining satisfactory drainage and soil conservation as the work
progresses. The plan shall provide for surface restoration suitable for the
proposed subsequent land use after reclamation is completed and the
proposed method of accomplishment.

203.01.03 Borrow Pits Within Jurisdictional Resources. Borrow pits
located within tidal or nontidal wetlands, waterways, and 100 year
floodplains require approval by the appropriate Federal and State
Authorities. Obtain and provide all required permits.

If the pit is in operation and the Administration discovers that the work
does not meet these regulations, the Administration will notify the
contractor to make the necessary corrections and all other operations shall
cease until the work is in compliance.

203.02 MATERIALS. Section 916.
203.03 CONSTRUCTION.
203.03.01 Clearing and Grubbing. Section 101.

203.03.02 Borrow Pit Material. Notify the Engineer at least 30 days in
advance of the opening of any borrow pit so that soil analysis, elevations,
and measurements of the ground may be made. After the pit is opened,
use the excavated material only for the project intended. Do not excavate
additional material for other purposes until a final survey is made of the

pit.

203.03.03 Borrow Pit After Excavation. Meet the requirements of the
Reclamation (Permit) Plan after the necessary quantity of materials has
been removed. Avoid steep slopes and sheer faces. Seed and mulch all

225



203 BORROW EXCAVATION

disturbed areas as specified in Section 705, at no additional cost to the
Administration. Shaping and seeding requirements do not apply to
commercial borrow pits.

203.03.04 Borrow Excavation Beyond Specified Limits. Refer to
201.03.08.

203.03.05 Compaction. Refer to 204.03.04.

203.04 MEASUREMENT AND PAYMENT. Borrow excavation
will be measured and paid for at the Contract unit price per cubic yard for
the pertinent Borrow item. The payment will be full compensation for
clearing and grubbing, furnishing, excavating and hauling, sloping,
draining and reclamation of pits (if Option2 or 3 is selected), the
formation and compaction of embankments, backfills, subgrade,
manipulation and additives for select borrow, all work and materials for
earth shoulders except as otherwise specified, disposing of all unsuitable
spoil material, and for all material, labor, equipment, tools, and
incidentals necessary to complete the work.

When requested by the Contractor in writing, the Engineer may
approve an alternate method of measurement for the computation of
borrow excavation quantities. This alternate method will not be
considered for approval unless the Contractor can show that the cross
section method computed by average end area is not a feasible method of
measurement. When approved in writing, this alternate method will
consist of measuring the borrow excavation in approved hauling vehicles.
Refer to TC-7.01 and the following:

(a) Prior to the start of hauling operations, provide the identification
number of each vehicle to be used. The Engineer will determine
the water level capacity of each vehicle. The measured capacity
will be multiplied by a factor of 0.85 to determine the pay volume.

(b) Furnish a delivery ticket to the Engineer for each load of borrow
material delivered to the project with the information listed below.
Only tickets signed by the Engineer will be used in the
computation of the borrow quantity.

(1) The supplier's name.
(2) The Administration’s Contract number.

(3) The date and ticket number.

(4) Vehicle identification number.

226



EMBANKMENT AND SUBGRADE 204
(5) Type of material delivered.

(6) Pay volume computed as specified in (a).

SECTION 204 — EMBANKMENT AND
SUBGRADE

204.01 DESCRIPTION. Construct embankment and subgrade using
suitable material obtained from roadway, structure, borrow, and other
excavation included in the Contract. Place, process, and compact material
to the specified line and grade.

204.02 MATERIALS. Unless otherwise specified, use soils and soil
aggregate mixtures that meet the common borrow requirements specified
in Section 916.

204.02.01 Rock. Rock may be used in embankments, if individual pieces
do not exceed 24 in. in any dimension. Larger size rocks may be wasted
with the approval of the Engineer.

204.02.02 Frozen Material. Refer to 201.03.05. In addition, do not
cover any material that freezes after being placed in the embankment until
it has thawed.

204.02.03 Embankment Adjacent to Structures. The Engineer may
require the use of specially selected material adjacent to structures to
protect the structure from damage. Do not use rock. At locations of pile
supported foundations, use embankment material that will allow piles to
be easily driven.

204.03 CONSTRUCTION.
204.03.01 Embankment Foundation.

(a) Foundation Material. The Engineer will inspect and approve the
area prior to construction of the embankment. Remove topsoil,
root mat, and unsuitable material to the depth directed.

(b) Embankment Over Existing Pavement. Thoroughly break up,
scarify, or remove the pavement as specified or as directed.

(c) Test Rolling. When specified or directed, test the foundation by
rolling with a 35 ton pneumatic tired roller, or as approved.

204.03.02 Placing and Spreading. Place the material in horizontal
layers across the full width of the embankment. Maintain an adequate
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204 EMBANKMENT AND SUBGRADE

crown to provide drainage at all times. Maintain side slopes at the
specified slope throughout the progress of the work.

(a) Embankment on Unstable Ground. When embankment is to be
constructed on ground that will not support the weight of the
construction equipment, the first layer of the fill may be
constructed by depositing material in a layer no thicker than that
required to support the equipment. Place subsequent layers as
specified in (b).

(b) Earth Embankment. Except when specified, do not place layers
exceeding 8 in. compacted depth.

(¢) Rock Embankment.

(1) Determine the thickness of layers by the size of the rock or a
24 in. maximum depth, whichever is less. = Where the
embankment is less than 6 ft below the subgrade at the profile
grade line, place the material in layers not exceeding 8§ in.
compacted depth. Solidly fill and choke these layers with
spalls, rock dust, or earth. Fill and compact each layer before
placing the next layer.

(2) Place the rock material to a uniform top surface, determined
by connecting with straight lines the points on the typical cross
section that are 9 in. below any median ditch invert and 9 in.
below the bottom of the pavement structure and then sloping
downward and outward under the shoulders at the rate of
3/4 in. per ft to the outer slope of the embankment.

(3) Unless otherwise specified, construct the remaining upper
portion of the embankment, using suitable earth that is free
from stones retained on a 3 in. sieve.

204.03.03 Benching. When placing and compacting embankment on
hillsides or against existing embankments, continuously bench the slopes
where the slope is steeper than 4:1 when measured at right angles to the
roadway. Perform the benching operation as the embankment is
constructed in layers. Maintain a bench width of at least 5 ft. Begin each
horizontal cut at the intersection of the original ground and the vertical
sides of the previous cut. If the material cut from the benches meets
embankment requirements, compact this material along with the new
embankment material.

204.03.04 Compaction. Immediately after spreading each layer of fill,
compact the material with approved equipment. Perform all rolling in a
longitudinal direction along the embankment. Begin at the outer edges
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and progress towards the center. Vary the travel paths of traffic and
equipment over the width of the embankment to aid in obtaining uniform
compaction.

Compact the material that is 1 ft below the top of subgrade to at least
92 percent of the maximum dry density per T 180. Compact the top 1 ft
to at least 97 percent of the maximum dry density. Determine in-place
density per MSMT 350 or 352. When necessary, add water or dry the
layer in order to compact to the required density. When finally
compacted to the required density, the resultant moisture content of
embankment material shall be within two percentage points of optimum.

Provide a portland cement concrete compaction block having
dimensions 18 x 18 x 9 in., weighing at least 200 1b, and with one
18 x 18 in. level and broomed working surface.

204.03.05 Stability of Embankments. Remove and replace with
acceptable material any embankment or portion thereof that has been
constructed with unsuitable material. Remove and replace unstable
material and remove and replace portions of the embankment that become
unstable or displaced as the result of the construction operations.

204.03.06 Protection of Structures and Utilities During Construction.
Protect all structures and utilities from any damage in the handling,
processing, or compacting of embankment or backfill material. Exercise
caution near arches, retaining walls, culverts, and utility trenches to
prevent undue strain or movement. In areas where rollers cannot be used,
refer to Section 210.

204.03.07 Subgrade. After all cuts, embankment, and backfilling have
been substantially completed, construct and shape the subgrade to the
specified cross section. Test roll the subgrade as specified in
204.03.01(c).

204.03.08 Maintenance. Maintain the embankment and subgrade until
final acceptance. Use acceptable material from excavation or borrow to
replace embankment and subgrade material that may be lost or displaced
as a result of natural causes such as storms and cloudbursts, or as a result
of unavoidable movement or settlement of the ground or foundation upon
which the embankment and subgrade is constructed. Maintain ditches
and drains at all times. Keep all traffic on the embankment and subgrade
to a minimum. Remove ruts that are 2 in. or more in depth by reshaping
and recompacting.
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204.04 MEASUREMENT AND PAYMENT. Embankment,
subgrade, and all necessary work will not be measured but the cost will be
incidental to the Contract unit price per cubic yard for the pertinent Class
of Excavation. The payment will be full compensation for the formation,
sprinkling, compacting, test rolling, shaping, scarifying, breaking or
removing of the existing pavement, sloping, trimming, finishing,
maintaining embankments and subgrade, and for all material, labor,
equipment, tools, and incidentals necessary to complete the work.

Replacement of material lost as a result of natural causes will be
measured and paid for at the Contract unit price per cubic yard for the
pertinent Class of Excavation item or as directed by the Engineer.

Compaction by means of mechanical tampers or vibratory compactors
will not be measured but the cost will be incidental to the pertinent Class
of Excavation item.

SECTION 205 — TEST PIT EXCAVATION

205.01 DESCRIPTION. Excavate and backfill test pits to determine
the location of underground structures and utilities.

205.02 MATERIALS. Not applicable.

205.03 CONSTRUCTION. Determine the location of underground
structures and utilities by test pit excavation prior to excavation
operations.

Excavate test pits at the location and to the size and depth authorized.
Backfill test pits as specified in Section 210.

205.04 MEASUREMENT AND PAYMENT. Test Pit Excavation
will be measured and paid for at the Contract unit price per cubic yard for
the material actually removed from within the limits specified. The
payment will be full compensation for all excavation, tamped backfill,
and all material, labor, equipment, tools, and incidentals necessary to
complete the work. Any pavement to be replaced will be measured and
paid for as specified in Section 106.
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SECTION 206 — REMOVAL OF EXISTING
PAVEMENT, SIDEWALK, PAVED DITCHES,
CURB, OR COMBINATION CURB AND GUTTER

206.01 DESCRIPTION. Remove to full depth and dispose of existing
pavement, sidewalk, paved ditches, curb, or combination curb and gutter.

206.02 MATERIALS. Not applicable.
206.03 CONSTRUCTION.

206.03.01 Full Depth Saw Cut. Saw cut to full depth the existing
pavement, sidewalk, paved ditches, curb, or combination curb and gutter
along the lines specified or as directed.

206.03.02 Use of Removed Pavement, Sidewalk, Paved Ditches, Curb,
or Combination Curb and Gutter. When approved, removed materials
may be broken and used in the work. Refer to 204.02.01.

206.03.03 Protection of Retained Pavement, Sidewalk, Paved Ditches,
Curb, or Combination Curb and Gutter. Protect all sections
designated to remain from being damaged. Repair or replace damaged
areas.

206.04 MEASUREMENT AND PAYMENT. The payment will be
full compensation for all material, labor, equipment, tools, and incidentals
necessary to complete the work.

206.04.01 Removal of existing pavement, sidewalk, paved ditches, curb
or combination curb and gutter, and full depth saw cuts within the limits
of any class of excavation will not be measured but the cost will be
incidental to the Contract unit price for the Class of Excavation in which
it occurs.

206.04.02 Saw cuts, removal of existing pavement, sidewalk (except as
specified in 603.04), paved ditches, and curb or combination curb and
gutter (except as specified in 602.04) outside the limits of any class of
excavation will be measured in the original position and paid for as
follows:

(a) Saw Cuts per linear foot when an item is included in the Contract
Documents.

(b) Removal of Existing Pavement, Sidewalk, and Paved Ditches per
cubic yard.
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207 REMOVAL OF EXISTING MASONRY

(c¢) Removal of Existing Curb or Combination Curb and Gutter per
linear foot.

When any material included in (b) or (c¢) is removed but not replaced,
backfilling and landscaping as directed by the Engineer will not be
included in Contract Unit Price. Payment for this work will be made
using the applicable items included in the Contract Documents.

SECTION 207 — REMOVAL OF EXISTING
MASONRY

207.01 DESCRIPTION. Remove all or part of existing concrete,
concrete block, brick, or stone structures (headwalls, toe walls, etc.),
including concrete piles. Refer to Section 405 for removal of existing
bridge structures, box culverts., retaining walls , and noise barriers.

207.02 MATERIALS. Not applicable.

207.03 CONSTRUCTION.

207.03.01 Removal. Unless otherwise specified, remove material to at
least 1 ft below subgrade or existing ground. Except with written
approval, do not use blasting. Piles, grillages, and cribbing under
removed masonry shall be cut off to the above limit.

207.03.02 Use of Removed Masonry. Masonry material may be broken
and used in accordance with 204.02.01. Material determined to be
unsuitable shall be disposed of as excess or unsuitable material.

207.03.03 Protection of Retained Masonry. Repair or replace retained
sections that are damaged due to the construction operations. Cut
connecting edges and surfaces to the line and grade specified or as
directed.

207.04 MEASUREMENT AND PAYMENT. The payment will be
full compensation for all excavation, backfill, disposal of excess or
unsuitable material, blasting, and for all material, labor, equipment, tools,
and incidentals necessary to complete the work.

207.04.01 Removal of Existing Masonry will be paid for at the Contract
lump sum price.

207.04.02 When specified in the Contract Documents, Removal of
Existing Masonry will be measured and paid for at the Contract unit price
per cubic yard.
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207.04.03 When a new structure is placed in the location of an existing
structure, the removal of the existing structure will be incidental to the
new structure, unless otherwise specified.

SECTION 208 — SUBGRADE PREPARATION

208.01 DESCRIPTION. Prepare, protect, and maintain the subgrade
prior to the construction of succeeding courses.

208.02 MATERIALS. Section 916.

208.03 CONSTRUCTION. After roadway excavation and
embankments are completed in conformance with Section 204, fine grade
and compact the subgrade to at least 97 percent of the maximum dry
density per T 180.

208.03.01 Removal and Replacement of Unsuitable Material. Remove
and dispose of all soft and unstable material and any other portions of the
subgrade that will not properly compact. Replace with suitable material
and compact.

208.03.02 Subgrade Control. Bring the subgrade surface to line and
grade and shape it to the specified cross section. Set grade for subgrade
control both longitudinally and transversely with fixed controls not
exceeding 25 ft spacing. Limit the finish subgrade deviation to 1/2 in.
from the established grade. Compact and smooth the subgrade over its
full width by the use of an approved smooth faced, steel-wheeled roller
approved by the Engineer. Use mechanical tampers and vibratory
compactors if rolling is not feasible.

208.03.03 Bleeder Ditches. Maintain adequate open bleeder ditches
along the subgrade at all times to keep it thoroughly drained. Maintain
erosion and sediment control practices as specified in Section 308.

208.03.04 Subgrade Maintenance. Prevent damage by heavy loads or
equipment. Repair or replace any defects or damage.

208.03.05 Subgrade Approval. Do not place subsequent cover material
upon a frozen subgrade or any subgrade until it has been checked and
approved.

208.04 MEASUREMENT AND PAYMENT. Subgrade
preparation, including bleeder ditches and any mechanical tamping will
not be measured but the cost will be incidental to the pertinent items
specified in the Contract Documents.
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SECTION 209 — TRIMMING EXISTING DITCHES

209.01 DESCRIPTION. Trim, slope, and shape existing ditches
within the limits and to the lines and grades specified. Clearing and
grubbing and the removal and disposal of surplus or unsuitable materials
are included in the work.

209.02 MATERIALS. Not applicable.

209.03 CONSTRUCTION. Clear and grub as specified in
Section 101. Trim, slope, and shape existing ditches to a uniform grade
and cross section. Maintain a constant side slope having a maximum
slope of 1:1 unless otherwise specified. Dispose of excess and unsuitable
materials as specified in Section 201.

209.04 MEASUREMENT AND PAYMENT. Trimming Existing
Ditches will be measured and paid for at the Contract unit price per linear
foot of trimmed ditch. Measurement will be along the center line of the
ditch.

The payment will be full compensation for all clearing, grubbing,
excavation, disposal of surplus and unsuitable materials, and for all labor,
equipment, tools, and incidentals necessary to complete the work.

SECTION 210 — TAMPED FILL

210.01 DESCRIPTION. Compact the embankment and backfill
materials by means of mechanical tampers or vibratory compactors. Use
this method of compaction wherever materials cannot be adequately
compacted by other approved methods.

210.02 MATERIALS. Section 916.

210.03 CONSTRUCTION. After approval has been given by the
Engineer, place approved material in horizontal layers not exceeding 6 in.
loose depth over the entire area. Tamp and uniformly compact the
material using mechanical tampers or vibratory compactors. Refer to
204.03.04 for moisture and compaction.

When backfilling around abutments, retaining walls, culverts, utilities,
or other structures, prevent any wedging action against the structure.
When placing backfill against existing slopes, excavate benches or steps.
Place the backfill in horizontal layers as described above and wide
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enough that there is a horizontal berm of thoroughly compacted material
behind the structure at all times for a distance at least equal to the height
of the structure remaining to be backfilled, except insofar as undisturbed
material protrudes into this space. Tamping may be required over
additional widths when the material cannot be adequately compacted by
other methods. When installing structures below subgrade in
embankments, place the tamped fill to a depth of 1 ft over the top of the
structure. In excavation sections, extend the tamped fill to the surface of
the finished earthwork.

210.04 MEASUREMENT AND PAYMENT. Compacting
embankments and backfills by mechanical tampers or vibratory
compactors will not be measured but the cost will be incidental to the
pertinent items specified in the Contract Documents.

SECTION 211 — GEOSYNTHETIC STABILIZED
SUBGRADE USING GRADED AGGREGATE BASE

211.01 DESCRIPTION. Furnish and place a layer of geotextile and
12 in. of graded aggregate base to bridge unstable material and minimize
the use of undercutting. Use this item only when specified or directed. In
extremely unstable areas, the Engineer may increase the thickness of the
graded aggregate base material.

211.02 MATERIALS.
Graded Aggregate Base 901.01
Geotextile for Subgrade Stabilization-Class ST 921.09
Securing Pins or Staples 921.09
211.03 CONSTRUCTION.

211.03.01 Test Strip. In extremely unstable areas, the Engineer may
direct that a test strip be constructed to determine the thickness of
aggregate layer required to stabilize the area. The Engineer will
determine the depth of aggregate to be used in the test strip. Construct the
test strip a least 100 ft in length and at least one lane wide. The results of
the test strip will be used to determine the thickness of aggregate required
for subsequent construction.

211.03.02 Grade Preparation. Cut the area where the geotextile is to be
placed to the depth shown or as directed. Bring the area to the specified
line, grade, and cross section. Provide a grade that is smooth as practical
and free of debris. Minimize construction traffic on the grade. Remove
ruts by reshaping, but do not overwork the grade. Have the grade
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approved prior to placement of the geotextile. Maintain adequate surface
drainage as specified in 208.03.03.

The Engineer may waive compaction and moisture requirements for the
underlying soil.

211.03.03 Geotextile Placement. Place geotextile on the prepared
surface for the full width of the area to be treated. In areas where
longitudinal underdrain is to be placed, place the geotextile up to the edge
of the proposed longitudinal underdrain trench, but not where the trench is
to be excavated.

Unroll the geotextile parallel to the base line. Do not drag the geotextile
across the grade. Remove wrinkles and folds by stretching and pinning.

Overlap the geotextile at least 30 in. at roll edges and ends. Overlap the
end of the roll in the direction of aggregate placement, with the roll being
covered by aggregate on top of the next roll. Pin all roll ends and roll end
overlaps a maximum of 5 ft on center. Pin roll edges and roll edge overlaps
a maximum of 50 ft on center.

For curves, fold or cut the geotextile and overlap in the direction of the
turn. Pin folds in the geotextile a maximum of 5ft on center.
Immediately repair or replace damaged geotextile as directed. Overlap
geotextile patches at least 3 ft into undamaged geotextile.

Do not allow traffic, including construction equipment, on the bare
geotextile.

211.03.04 Aggregate Placement. Place the graded aggregate base as
specified in Section 501, with the following exceptions:

(a) Placement and Spreading. Place the graded aggregate base
within three working days of geotextile placement. Use the end
dumping and spreading method. Place a single lift parallel to the
baseline and at the thickness required to provide the specified
compacted depth. Keep the turning of construction equipment on
the graded aggregate base to a minimum.

(b) Density Requirements. Immediately after placement, compact
the graded aggregate base material to the required density. Unless
otherwise directed, compact the top 6 in. to at least 95 percent of
maximum dry density within 2 percent optimum moisture. Use
T 180 to determine the optimum moisture content and maximum
dry density. Use MSMT 350 or 352 to measure the in-place
density. Compaction requirements will be waived for the graded
aggregate base material below the top 6 in.
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(c) Vibration. Unless otherwise specified or directed, do not vibrate
graded aggregate base.

211.04 MEASUREMENT AND PAYMENT. Geosynthetic
Stabilized Subgrade Using Graded Aggregate Base will be measured and
paid for at the Contract unit price per cubic yard. The payment will be
full compensation for the test strip, and for all material, labor, equipment,
tools, and incidentals necessary to complete the work.
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CATEGORY 300
DRAINAGE

SECTION 301 — CLASS 3 EXCAVATION FOR
INCIDENTAL CONSTRUCTION

301.01 DESCRIPTION. Excavate below the planned elevation as
directed.

301.02 MATERIALS. Not applicable.

301.03 CONSTRUCTION. Excavate the area to the size, depth,
and location as authorized. Backfill as specified in Section 302. For
excavated material, refer to 402.03.01.

301.04 MEASUREMENT AND PAYMENT. Class 3 Excavation
for Incidental Construction will be measured and paid for at the Contract
unit price per cubic yard. The payment will be full compensation for all
material, labor, equipment, tools, and incidentals necessary to complete
the work.

Backfill. Backfill will be measured and paid for as specified in 302.04.

SECTION 302 — SELECTED BACKFILL
302.01 DESCRIPTION. Place selected backfill material as directed.
302.02 MATERIALS.

No. 57 Aggregate 901.01
Crusher Run Aggregate CR-6 901.01

302.03 CONSTRUCTION. Replace unsuitable foundation material
as directed. Refer to Section 210 for compaction.

302.04 MEASUREMENT AND PAYMENT. Seclected Backfill
using No. 57 Aggregate or Selected Backfill using Crusher Run
Aggregate CR-6 will be measured and paid for at the Contract unit price
per cubic yard. The payment will be full compensation for compaction
and for all material, labor, equipment, tools, and incidentals necessary to
complete the work.
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PIPE CULVERTS 303
SECTION 303 — PIPE CULVERTS
303.01 DESCRIPTION. Place the specified size and type of pipe on a

firm bed to the specified line and grade; make connections to existing
pipes, inlets, end walls, or manholes; and clean the existing pipes.

303.02 MATERIALS.

Selected Backfill 302.02
Flowable Backfill 314.02
Concrete Mix No. 2 902.10
Brick 903.03
Mortar 903.06
Pipe 905

Select Borrow 916.01

303.03 CONSTRUCTION. Verify pipe lengths and gradients and

obtain approval before installation.

When endwalls are visible from the roadway, construct them parallel
to the roadway with the askew pipe protruding through the end wall. If
not visible, construct them normal to the center line of the pipe.

Clean existing pipes and dispose of the material.

303.03.01 Excavation. When a pipe is to be laid on existing ground, on
or under fill, construct embankment to a height of at least 9 in., but not
more than 3 ft above the proposed top of the pipe. Then excavate to a
width of twice the outside diameter of the pipe or the outside diameter
plus 18 in. on each side, whichever is less. For excavated material, refer
to 402.03.01.

Where soil does not meet the classification specified as suitable
backfill, remove to a depth of 4 inches below the bottom of the pipe
elevation. Remove rock, boulders, or other hard, lumpy, or unyielding
material to a depth of 12 inches below the bottom of the pipe elevation.
Remove muck or other soft material to a depth necessary to establish a
firm foundation. Where the soils permit, ensure that the trench sides are
vertical up to at least the midpoint of the pipe.

When rock is encountered, remove and replaced it with at least 8 in. of
selected backfill.

When unsuitable foundation material is encountered, remove and
replace it with selected backfill for the full width of the trench.
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303.03.02 Bedding. Place earth for bedding meeting the requirements of
M 145, A-1, A-2-4, A-2-5 or A-3. The maximum particle size is 1.25 in.
Do not use organic material, stones larger than 1.5 in., or frozen lumps.
Ensure that moisture content is in the range of optimum content to permit
thorough compaction. Selected Backfill may be used.

Place bedding for culverts 48 in. or more in nominal horizontal
diameter in an approved foundation, shaped using a template that supports
the pipe for at least 10 percent of its overall height.

303.03.03 Installation. Lay pipes with hubs upgrade. A single lay hole
through the shell of concrete pipe is permitted with an approved lifting
device. Cast the lay hole in the pipe during fabrication or core it without
damaging or exposing any reinforcement. After installation, permanently
seal the lay hole by filling with mortar, rubber plug, or other approved
means. Wood plugs are unacceptable. Lay holes that expose any
reinforcement may not be used. Do not lay pipe in standing water or
when weather conditions are deemed unsuitable by the Engineer.

303.03.04 Joints. Seal pipe joints in a manner appropriate for the
applicable pipe material.

Reinforced Concrete Pipe. Seal joints with rubber type gaskets (circular
pipe) or resilient type material (elliptical pipe) meeting M 198. Mortar
joints are unacceptable.

Metal Pipe. Use Bell and spigot joints with integral rubber gaskets or
butt pipes and seal using rubber gaskets with an approved coupling band
meeting 905.01.

Plastic Pipe. Use integral bell and spigot joints with rubber or neoprene
gaskets meeting F 477.

303.03.05 Pipe Connections. Pipe connections may be -either
prefabricated or constructed in the field. A field pipe connection includes
cutting a hole in one pipe, inserting and trimming the connecting pipe,
and placing a concrete collar using Concrete Mix No. 2 at the connection.
Finish the connection to provide a smooth surface. In the case of
corrugated pipes, a welded connection may be substituted for the concrete
collar. Coat the weld with a zinc-rich paint coating per M 36. For
connections to drainage structures, refer to 305.03.05.

303.03.06 Pipe Encasement. When specified, encase pipes using
Concrete Mix No. 2.
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303.03.07 Backfill. When specified or directed, use material meeting the
requirements for Select Borrow, Selected Backfill or Flowable Backfill.
Large lumps, clods, frozen material or rocks are not acceptable. For
plastic pipe installations, use backfill materials meeting the requirements
of M 145, A-1, A-2-4, A-2-5 or A-3. Place backfill along the side of the
pipe for the full width of the trench in layers not exceeding an
uncompacted depth of 6 in. Compact each layer simultaneously on both
sides of the pipe using an approved mechanical tamper. Refer to Section
210. Compact thoroughly under the haunches of the pipe. Continue this
method of filling and compaction until the backfill is completed to at least
9 in., 12 in. for plastic pipe, above the top of pipe. Protect all pipes from
damage due to construction equipment or other vehicular traffic.

Backfill may be placed immediately after laying the pipe, provided
that all joints have been sealed.

Place magnetically-detectable plastic tape in the trench immediately
above the structural backfill. The minimum thickness of the tape is 5.5
mils and the minimum tensile strength is 5000 psi. Demark the tape as to
its purpose (i.e., "STORM DRAIN").

303.03.08 Removal of Existing Pipe Culverts. When specified, remove
and dispose of existing pipe culverts. Backfill as specified herein.

303.03.09 Relaying Existing Pipe. When specified, remove, salvage,
and relay culverts according to these Specifications relating to new pipe.

303.03.10 Abandoned Pipes. When specified, plug abandoned pipes
using Concrete Mix No. 2 or brick masonry. When specified, fill pipes
with Flowable Backfill. Refer to Section 314 and 463.

303.03.11 Clean Existing Pipes. When specified, clean existing pipes of
all sediment and debris without damaging to the pipe and drainage
structures. Remove and dispose of sediment and debris a specified in
Section 308.

303.03.12 Inspection and Acceptance. No sooner than 30 days after
installation visually inspect all new pipe in the presence of the Engineer.
Any cracks, differential movement, efflorence, rust stains, spalls, exposed
reinforcement, slabing, dents, buckling, holes, damaged coating,
obstructions, improperly engaged joints, improper gasket placement,
excessive joint gaps, misaligned joints, excessive deflection, or undue
horizontal or vertical misalignment will be cause for repair or replacement
at no cost to the Administration. Video inspect pipe which cannot be
physically aceessed for inspection. Ensure that thermoplastic pipe
deflection does not exceed 5 percent
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303.04 MEASUREMENT AND PAYMENT. The payment for the
items specified in the Contract Documents will be full compensation for
all applicable excavation, sheeting, shoring, dewatering, hauling, invert
paving, storing, rehandling of material, removal and disposal of excess
and unsuitable material, tamped fill, forming bed or foundation, bedding,
backfill, compaction, inspection, and for all material, labor, equipment,
tools, and incidentals necessary to complete the work.

303.04.01 New pipe culverts will be measured complete in place and
paid for at the Contract unit price per linear foot. When a new pipe is to
be installed at the same location as an existing pipe, the cost of removal
and disposal of the existing pipe, including end walls and end sections,
will not be measured but the cost will be incidental to the Contract price
of new pipe.

303.04.02 Pipe Connections and Elbows will be measured and paid for at
the Contract unit price per each. No deduction from the pipe measurement
will be made for pipe connections. Connections to drainage structures
containing prefabricated holes in which the pipe will be connected with
grout or mortar will not be measured, but the cost will be incidental to the
pertinent Pipe item.

303.04.03 Excavation required below the planned elevation will be
measured and paid for as specified in 301.04.

303.04.04 Removal of Existing Pipe will be measured and paid for per
the total number of linear feet removed, regardless of the condition.
When a multiple pipe installation is removed, each pipe will be measured
and paid for. End walls, end sections, etc. removed with the pipe will not
be measured but the cost will be incidental to the Contract price.

303.04.05 Selected backfill will be measured and paid for as specified
in Section 302.

303.04.06 Flowable Backfill will be measured and paid for as specified
in Section 314.

303.04.07 Select Borrow will be measured and paid for as specified in
Section 203.

303.04.08 Relaid Existing Pipe Culverts-Any Size will be measured and
paid for as specified in 303.04.01 unless otherwise specified in the

Contract Documents.

303.04.09 New end walls, end sections, etc., will be measured and paid
for as specified in Section 305.
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303.04.10 Removal of existing headwalls, end sections, etc., that are not
incidental to the Contract price for the respective pipe items will be
measured and paid for as specified in Section 207.

303.04.11 Encasement concrete, and concrete or brick masonry to plug
existing pipes will be measured and paid for at the Contract price for the
pertinent Concrete Mix No. 2 for Miscellaneous Structures, or Brick
Masonry for Miscellaneous Structures item.

303.04.12 Clean Existing Pipe Any Size will be measured and paid for

at the Contract unit price per linear foot. Removal of construction debris
and sediment will not be measured for payment.

SECTION 304 — STRUCTURAL PLATE PIPE AND
STRUCTURAL PLATE PIPE ARCH CULVERTS

304.01 DESCRIPTION. Furnish and install structural plate pipe and
structural plate pipe arch culverts.

304.02 MATERIALS.

Selected Backfill 302.02
Concrete Mix No. 2 902.10
Structural Plate for Pipe and Pipe Arches 905

304.03 CONSTRUCTION.

304.03.01 Fabrication. Submit working drawings, including erection
diagrams and strutting tables for approval. Include proposed lengths and
lifting locations of preassembled sections in the erection diagrams. Upon
approval, shop fabricate the plates, including required holes, to the
required dimensions. Ship the plates complete, with proper markings and
all necessary connection devices.

The plate configurations shall have radii and curvature according to
AASHTO Standard Specifications for Highway Bridges. When bottom
plates of circular pipes are specified to be thicker than top and side plates,
cover at least 25 percent of the periphery of the circle with the thicker
plate. For pipe arches, the thicker plates shall include corner plates as
well as bottom plates. Lay these culverts on a firm bed, true to the
specified line and grade.

Along those edges of the plates that will form longitudinal seams in the
finished structure, stagger bolt holes in rows 2 in. apart, with one row in
the valley and one in the crest of the corrugations, unless otherwise
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specified. Along those edges of the plates that will form circumferential
seams in the finished structure, provide a bolt spacing of not more than
12 in. The diameter of the bolt holes in the longitudinal seams shall not
exceed the diameter of the bolt by more than 1/8 in.

Shop cut all edges to line and grade, and keep them free from oxide
and burrs. Stagger connections so that no more than three plates come
together at any one point. Form plates to provide lap joints.

304.03.02 Excavation. When a structural plate pipe or structural plate
pipe arch is to be laid on existing ground, on or under fill, construct
embankment to a height of at least 18 in., but not more than 3 ft above the
proposed top of the pipe. Then excavate the trench to a width of twice the
outside diameter of the pipe or the outside diameter plus 18 in. on each
side, whichever is less. For excavated material, refer to 402.03.01.

304.03.03 Foundation Preparation. Provide bedding as specified in
303.03.02. Set rails and then screed the foundation to the exact shape of
the bottom plates, immediately prior to erection.

304.03.04 Erection. When strutting is required, it shall be uniform from
end to end. Keep struts in place until backfills are completed. Tighten
nuts and bolts to between 100 and 200 ftIb of torque.

When washers are specified, place them under the turned element.
Distribute bolts over the section being assembled. Align holes by shifting
the plates. For bottom plates, place the nuts inside the structure. Do not
draw the nuts tight until the section is assembled. Before backfilling,
tighten all nuts and test to ensure compliance with torque requirements.

304.03.05 Backfill. Earth for backfill shall be free from large lumps,
clods, frozen material and rocks. Place it along the side of the pipe for the
full width of the trench in layers not exceeding an uncompacted depth of
6 in. Compact each layer simultaneously on both sides of the pipe using
an approved mechanical tamper. Refer to Section 210. Compact the
backfill thoroughly under the haunches of the pipe.

Elevate the backfill uniformly along each side of the structure to a
height of at least 18 in. above the top of the structure. For structures
without headwalls, start backfill in the center of the structure. If the
structure includes headwalls or spandrel walls, start backfilling operations
at one wall and work toward the opposite side. When batteries or
multicell installations are specified, elevate backfill between cells equally
on each side of each cell.
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Do not run trucks and construction equipment over any part of a
structural plate pipe structure until the backfill has been completed and
tamped up to a height of at least 18 in. above the structure.

304.03.06 Concrete Invert. When specified, pave the invert using
Concrete Mix No.2. Place and cure the concrete as specified in
Section 420.

304.03.07 End Treatment. Shop fabricate the ends of structural plate
pipes and structural plate pipe arches on a bevel to fit and be flush with
the slope and alignment of the surface through which they protrude,
except that where an end wall or masonry slope protection is specified,
shop fabricate the ends to fit that construction. The ends of all structural
plate pipes and structural plate pipe arches that require an end treatment
(end wall or slope protection) shall contain hook bolts for anchorage into
the concrete.

Headwalls for structural plate pipes and pipe arches shall meet
Section 305. Unless otherwise specified, constructed them parallel to the
proposed outer edge of the roadway shoulder.

304.04 MEASUREMENT AND PAYMENT. The payment for the
items specified in the Contract Documents will be full compensation for
all applicable fabrication, assembly, excavation, sheeting, shoring,
strutting, dewatering, hauling, invert paving, storing, rehandling of
material, removal and disposal of excess and unsuitable material, tamped
fill, foundation preparation, backfill, compaction and for all material,
labor, equipment, tools, and incidentals necessary to complete the work.

304.04.01 Structural Plate Pipe and Structural Plate Pipe Arch Culverts
will be measured and paid for at the Contract unit price per linear foot.
Measurement will be as follows: measure the top length and the bottom
length and average. The average length will be the pay length for each
pipe in the structure. For multiple pipes, the length will be totaled to
obtain the total pay length.

304.04.02 Excavation required below the planned elevation will be
measured and paid for as specified in 301.04.

304.04.03 Seclected backfill will be measured and paid for as specified
in Section 302.

304.04.04 Headwalls will be measured and paid for as specified in
Section 305.
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SECTION 305 — MISCELLANEOUS
STRUCTURES

305.01 DESCRIPTION. Construct miscellaneous cast-in-place
concrete or masonry structures, install precast concrete structures, and
clean existing inlets.

305.02 MATERIALS.

Mortar Sand 901.01
Curing Materials 902.07
Concrete Mix No. 2, No. 3 or No. 6 902.10
Grout 902.11
Brick 903.02
Pipe 905
Reinforcement Steel 908
Steel 909.02
Castings for Frames, Covers,

Gratings and Steps 909.04
Zinc Coating A 153
Stone M 43 Size No. 57
Precast Concrete End walls,

Inlets, and Manholes M 199

305.03 CONSTRUCTION. Refer to Section420 for portland
cement concrete, Section 463 for brick masonry, and 402.03.01 for
excavated material.

305.03.01 Construction Sequence. Complete the underground drainage
structures before placing the roadway surfacing. Manholes, catch basins,
and inlets shall not be completed to final grade until the grading has been
finished and all necessary arrangements have been made to ensure
suitable connections and tie-ins at proper grade and alignment with
pavements, gutters, and curbs.

305.03.02 Castings. Set frames for grates and covers for inlets and
manholes, in full beds of mortar and rigidly secure them in place to the
specified grade and alignment.

305.03.03 Pipe Connections. Set or cut inlet and outlet pipes flush with
the inside face of the structure Extend them a sufficient distance beyond
the outside face of these walls to provide for making proper connections.
Completely and neatly close the joint around the pipe in the structure wall
with mortar or other specified materials.
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305.03.04 Inverts. When drainage structures contain two or more pipes,
construct channeled inverts conforming to the Contract Documents.

305.03.05 Drainage Structures. Provide two blockouts, each at least
8 in. diameter, in inlets and manholes for underdrains. Backfill with
No. 57 aggregate for a width of 1.5 ft outside of the structure and
extended from the bottom of the structure to the subgrade.

305.03.06 Precast Drainage Structures. For structures not detailed in
the Contract Documents, submit working drawings for approval.

Certification. Certification from the manufacturer is required for each
shipment of precast units. Provide a copy of the certification to the
Engineer, the Laboratory, and the Contractor with each shipment. One
copy shall remain at the plant. Include the name and address of the
manufacturer, the type of structure, the identification number, the date of
manufacture, the date of shipment, a statement indicating conformance
with the Specifications, and the signature of the quality control manager.
Mark the unit with the station number and designation, the identification
number, the name or trademark of the manufacturer, the date
manufactured, and stamp indicating conformance with the Specifications.

Do not ship any untested precast unit.

Place and consolidate at least 6 in. of No. 57 aggregate bedding under
the unit.

305.03.07 Clean Existing Inlets. Clean existing inlets and dispose of
the material. Reset and anchor existing grates as directed.

305.04 MEASUREMENT AND PAYMENT. The payment will be
full compensation for all excavation, concrete, masonry, special or precast
units, reinforcement, ladder rungs, drip stones, No. 57 aggregate,
underdrain stubs, frames, grates and covers, grade and slope adjustments,
backfill, and for all material, labor, equipment, tools, and incidentals
necessary to complete the work.

305.04.01 Standard Inlets and Manholes will be measured and paid for
at the Contract unit price per each. When a structure exceeds the standard
minimum depth an additional payment will be made for the excess depth
at the Contract unit price per linear foot for the pertinent Vertical Depth
1tem.

305.04.02 Standard End Walls, Headwalls, End Sections, and Special

Structures will be measured and paid for at the Contract unit price per
each.
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305.04.03 Nonstandard End Walls and other miscellaneous structures
such as steps, spring boxes, and junction boxes, constructed using brick
masonry or concrete will be measured and paid for at the Contract unit
price per cubic yard, unless otherwise specified.

305.04.04 Stormwater Management Risers will be measured and paid
for at the Contract unit price per cubic yard of Concrete Mix 3 which
includes gasket, watertight seals, trash racks, orifice plates, low flow and
dewatering pipe stubs and safety rails.

305.04.05 No separate or additional measurement will be made for any
precast concrete units, metal, or castings used in the construction of any
of the items noted above.

305.04.06 Cleaning Existing Inlets will be measured and paid for at the
Contract unit price per each, regardless of type, size, or depth of the inlet.

305.04.07 When an existing drainage structure is to be removed and
replaced with a new drainage structure in the same location, the cost to
remove the existing drainage structure and a section of the existing pipe
will be incidental to the cost of the new drainage structure.

SECTION 306 — UNDERDRAINS, SUBGRADE
DRAINS, AND SPRING CONTROL

306.01 DESCRIPTION. Construct underdrains, subgrade drains,
underdrain for spring control, underdrain pipe outlets, and blind drains
using pipe, geotextile, and granular material. Clean existing underdrain
outlets.

306.02 MATERIALS.

No 57 Aggregate 901.01

Concrete Mix No.2 902.10

Pipe 905

Geotextile, Class as specified 921.09

Securing Pins or Staples 921.09

Flexible Delineator Post and

Rodent Screens As approved by the Office of
Materials Technology

306.03 CONSTRUCTION. Coordinate the field installation of
traffic barrier, signs, lighting, and landscaping with the Engineer to avoid
any damage to the underdrains, subgrade drains, or outlet pipes. Correct
any damage to the underdrains, subgrade drains, or outlet pipes.

248



UNDERDRAINS, SUBGRADE DRAINS & SPRING CONTROL 306

306.03.01 Excavation. Excavate trenches to the specified dimensions
and grade. Ensure that the sides and bottom of trenches are smooth and
uniform to prevent tearing of the geotextile when backfilling. For
excavated material, refer to 402.03.01.

306.03.02 Geotextile. Place geotextile when specified. Place it with the
machine direction parallel to the longitudinal direction of the trench.
Ensure that it is of sufficient width to completely enclose the underdrain
trench, including specified overlaps.

Place the geotextile tightly against the underdrain trench to eliminate
voids beneath the geotextile. Avoid wrinkles and folds. Maintain at least
a 241in. overlap at joint ends or breaks. Pin joints and overlaps to
securely hold the geotextile in place until placement of the cover material.
Pin longitudinal joints, overlaps, and edges no more than 50 ft on center.

Replace or repair damaged geotextile.

306.03.03 Pipe Placement. Slope the underdrain pipe to maintain
positive drainage toward the outlet. Place perforated pipes with the
perforations down and arranged symmetrically about the vertical axis.
Plug the ends of trunk lines, wyes, tees, or ells as directed. Make joints
and connections in accordance with the manufacturer's recommendations.

306.03.04 Outlets. Outlet the underdrains into drainage structures
whenever possible. Outlets that empty into a drainage structure shall be
at least 9in. above the normal flow line in the structure and be
constructed of normal underdrain outlet pipe. Maintain at least 18 in. of
cover over the pipe. Rodent screens are not required when an underdrain
outfalls into a drainage structure.

When outfalled into a slope or ditch, slope the outlet pipe at least
three percent. Use Type ‘S’ (smooth interior wall) polyethylene (PE), or
smooth-wall polyvinyl chloride (PVC) as specified in Section 905.
Construct a sloped concrete headwall with a removable rodent screen at
the end of the outlet pipe. Place a flexible delineator post on the slope
headwall.

Space outlets for longitudinal underdrains at intervals no more than
250 ft and at the lowest elevation on all vertical curves. When changing
the direction of the longitudinal underdrain or outlet pipe, all bends shall
have a radius of at least 3 ft.

306.03.05 Backfill. Backfill trenches to the specified dimensions and
grades. Backfill underdrain and outlet trenches as the work progresses.
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(a) Underdrain. Lightly tamp aggregate backfill, and screed or rake
to provide proper thickness and grade.

(b) Outlets. Backfill per Section 210.

Replace geotextile, underdrain pipe, and outlet pipe damaged by
excessive tamping.

Cover longitudinal underdrain with the next pavement layer within
72 hours. Cover all other underdrain within 48 hours. Protect underdrain,
including the geotextile, from contamination by soil fines. Replace or
repair clogged geotextile and any underdrain trench that becomes
contaminated.

306.03.06 Video Inspection and Acceptance. Perform a video
inspection of all new longitudinal underdrain and outlets in the presence
of the Engineer, as part of final acceptance. Correct all damage as
directed.

306.03.07 Cleaning Existing Outlets. Clean existing underdrain pipe
outlets and dispose of the material. Remove and replace existing rodent
screens. Where there are no screens, install them as directed.

306.03.08 Permanent Subgrade Drains. Construct permanent subgrade
drains when specified. Subgrade drains consist of trenches excavated
through the shoulder and roadside grading from the edges of the road
pavement to a side ditch, embankment slope, or other approved outlet and
filled with aggregate. Locate subgrade drains at low points, and space
them at 25 ft intervals for a distance of 125 ft on each side of the low
point, then at intervals of 100 ft to within 125 ft of the high point. Before
placing the road pavement and before completion of the shoulder paving
or final roadside grading areas, cut and shape trenches to a width of 24 in.
Place No. 57 aggregate to the underside of the shoulder material and to
the underside of the specified topsoil thickness in the roadside grading
area. The portion of the trench within the roadside grading area shall be
completely wrapped in geotextile. The bottom of the trench at the end
adjacent to the road pavement shall be at least 2 in. below the subgrade.

306.04 MEASUREMENT AND PAYMENT. The payment will be
full compensation for all excavation, pipe, coupling bands, aggregate,
backfill, geotextile, video inspection, and all material, labor, equipment,
tools, and incidentals necessary to complete the work.

306.04.01 Underdrains, Underdrain Pipe Outlets, Subgrade Drains, and

Underdrain Pipe for Spring Control will be measured and paid for at the
Contract unit price per linear foot.
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Slope headwalls, rodent screens, and marker posts will not be
measured but will be incidental to the cost of the Underdrain Outlet.

306.04.02 When an underdrain pipe is not used for spring control, all
excavation and backfill for spring control will be measured and paid for at
the Contract unit price per cubic yard for Class 3 Excavation for
Incidental Construction and Aggregate Backfill for Underdrain.

306.04.03 When directed by the Engineer, excavation for underdrains,
subgrade drains, and underdrain for spring control required to lower the
trench to an elevation deeper than specified in the Contract Documents
will be measured and paid for at the Contract unit price per cubic yard for
Class 3 Excavation for Incidental Construction and Aggregate Backfill for
Underdrain.

306.04.04 When measuring the length of a manufactured connection
(tee, elbows, etc.) other than coupling bands, each actual linear foot will
be doubled and payment made at the Contract unit price per linear foot for
the appropriate underdrain pipe item specified in the Contract Documents.

306.04.05 Cleaning Existing Underdrain Outlets will be measured and
paid for at the Contract unit price per each. The payment will be full
compensation for locating outlets, removing and replacing the existing
rodent screens, removal and disposal of material removed from the pipe,
and for all material, labor, equipment, tools, and incidentals necessary to
complete the work.

SECTION 307 — PREFABRICATED EDGE
DRAINS

307.01 DESCRIPTION. Construct prefabricated edge drain systems
and underdrain pipe outlets.

307.02 MATERIALS.

Outlet Pipe 905
Select Borrow 916
Prefabricated Edge Drain and Fittings 922

307.03 CONSTRUCTION. Install prefabricated edge drains
according to the manufacturer's recommendations. For drains with
support on only one side, place the support side away from the pavement
edge. For excavated material, refer to 402.03.01.
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307.03.01 Trenches for Prefabricated Edge Drains. Excavate using a
trencher. Make the trenches as narrow as possible, but no more than
10in. Ensure that the drain is in direct contact with the pavement.
Perform the excavation of the trench, placement of the edge drain, and
placement of the first lift of backfill in a single continuous operation.

307.03.02 Splices. Make splices prior to placement in the trench; in
accordance with the manufacturer's recommendations and as approved by
the Engineer.

Solid Central Cores (unconnected two sided flow). Use crossover
couplings at all splices and at 200 ft intervals.

307.03.03 Connections to Outlets. Use fittings recommended by the
manufacturer.

Space outlets at 200 ft intervals and at the lowest elevation on all
vertical curves. Construct outlets in accordance with 306.03.04.

307.03.04 Backfilling of Trenches. Unless otherwise specified, use
approved material generated from the trenching operation. Use Select
Borrow whenever additional backfill material is needed.

Backfill in two layers, with the first layer being placed simultaneously
with the drain, holding the drain flush against the side of the pavement.
Use a vibratory shoe compactor.

307.04 MEASUREMENT AND PAYMENT. The payment will be
full compensation for excavation, backfill, compaction, and for all
material, labor, equipment, tools, and incidentals necessary to complete
the work.

307.04.01 Prefabricated Edge Drains and Outlet Pipe will be measured
and paid for at the Contract unit price per linear foot.

307.04.02 Additional backfill material authorized by the Engineer will

be measured and paid for at the Contract unit price per cubic yard for
Select Borrow Excavation.
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SECTION 308 — EROSION AND
SEDIMENT CONTROL

308.01 DESCRIPTION. Apply erosion and sediment control
measures to all disturbed areas throughout the life of the project to control
erosion and to minimize sedimentation in rivers, streams, lakes,
reservoirs, bays, and coastal waters.

Implement the approved Erosion and Sediment Control Plan and any
approved modifications to the plan.

Identify staging and stockpile areas, and apply erosion and sediment
control measures as approved by the Engineer and the Maryland
Department of the Environment (MDE).

308.01.01 Erosion and Sediment Control Manager. Prior to beginning
any work, assign an employee as Erosion and Sediment Control Manager
(ESCM). The ESCM and the superintendent shall have successfully
completed the MDE “Responsible Personnel Training for Erosion and
Sediment Control” and the Administration’s “Erosion and Sediment
Control Certification Training for Contractors and Inspectors’. The
certifications shall be current at all times. If the certification expires or is
revoked for either person, immediately replace the person with an
appropriately certified person acceptable to the Administration. No work
may proceed without the appropriate certified personnel in place.

308.01.02 Standards and Specifications. Construct and maintain the
erosion and sediment control measures and devices in accordance with the
latest Maryland Department of the Environment (MDE) Erosion and
Sediment Control and Stormwater Management regulations, ‘“Maryland
Standards and Specifications for Soil Erosion and Sediment Control”,
“Maryland Stormwater Design Manual, Volumes I and II”, “SHA Field
Guide for Erosion and Sediment Control”, and as specified in the Contract
Documents. Keep a copy of the latest “Maryland Standards and
Specifications for Soil Erosion and Sediment Control” on the site at all
times. Where details differ from the MDE Standards and Specifications
and the SHA Field Guide, use the details from then Field Guide.

308.01.03 Quality Assurance Ratings. A Quality Assurance Inspector
will inspect each project every 2 weeks to ensure compliance with the
approved Erosion and Sediment Control Plan. The scores will be reported
on Form No. OOC61, Erosion and Sediment Control Field Investigation
Report. The Quality Assurance Inspector will use the scores to determine
the following ratings:
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SCORE RATING
> 90 A

80 -89.9 B

70-79.9 C

60 - 69.9 D
<60 F

Rating A. The project is in compliance. Minor corrective action may be
necessary.

Rating B. The project is in compliance; however, corrective action is
necessary.

Rating C. The project is in compliance; however, deficiencies noted
require corrections. Shutdown conditions described elsewhere herein
could arise quickly. Project will be reinspected within 72 hours.

Rating D. The project is in non-compliance. The Administration will
shut down all earthwork operations. All work efforts shall focus on
correcting erosion and sediment control deficiencies. The project will be
reinspected within 72 hours. All required corrective actions shall be
completed within the 72 hour period for the project to be upgraded to a 'B'
rating. Failure to upgrade the project from a 'D' rating to a 'B' or better
rating will result in the project being rated an 'F'. Liquidated damages
will be imposed for each day the project has a 'D' rating. Refer to
Shutdown elsewhere in this Specification for additional requirements.

Rating F. The project is in non-compliance. An 'F' rating indicates a
score less than 60 or the appropriate permits and approvals have not been
obtained; or that the limit of disturbance has been exceeded, or that
wetlands, wetland buffers, Waters of the United States (WUS),
floodplains, and tree preservation areas as specified in Section 107 have
been encroached upon; or that work is not proceeding according to the
approved Erosion and Sediment Control Plan and schedules. The
Administration will shut down the entire project until the project receives
a 'B' or better rating. All work efforts shall focus on correcting erosion
and sediment control deficiencies. Liquidated damages will be imposed
for each day the project has an 'F' rating.

Shutdowns. If a project is rated 'C', correct all deficiencies within
72 hours. The project will be reinspected at the end of this period. If the
deficiencies have not been satisfactorily corrected, the project will be
rated 'D' and all earthwork operations will be shut down until the project
is rated 'B' or better.
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If consecutive 'C' ratings are received, the Contractor will be alerted
that their overall effort is marginal and a shut down of all earthwork
operations is imminent if erosion and sediment control efforts do not
substantially improve within the next 72 hours. The project will be
reinspected at the end of this period. If the deficiencies are not
satisfactorily corrected or other deficiencies are identified that result in a
score of less than 80 and not below 60 on Form No. OOC61, a 'D' rating
will be given and all earthwork operations will be shut down.

If disregard for correcting these deficiencies is evident, an 'F' rating
will be given, and the entire project will be shut down until the project
receives a 'B' or better rating. When degradation to a resource could
occur, or if the Contractor is unresponsive, the Administration may elect
to have these corrective actions performed by another contractor or by
Administration maintenance staff. All costs associated with this work
will be billed to the original Contractor in addition to liquidated damages.

Incentive Payments. When specified in the Contract Documents, the
Administration may include incentive payments to the Contractor.
Starting at the Notice to Proceed, an Incentive Payment will be made for a
rating quarter consisting of 3 months when; at least four inspections were
performed by the Quality Assurance Inspector and an average score equal
to or greater than 85 for the entire rating quarter is received. The
quarterly incentive payment will be made within 60 days after the end of
the rating quarter. No incentive will be paid for partial quarters or for
quarters with less than four inspections. No incentives will be paid for
any quarter in which a 'D' or 'F' rating is received. When a project
receives no 'D' or ‘F’ ratings and the overall average score is equal to or
greater than 85, the final incentive payment will be made at final project
closeout. If a time extension is granted, additional quarterly incentive
payments will be drawn from the final incentive payment.

Liquidated Damages. Whenever a project is rated 'D' or 'F', the
Administration will assess Liquidated Damages. Liquidated Damages
shall be paid within 30 days from the date of notification to the
Contractor. Payments will not be allowed to accrue for consideration at
final project closeout.

The second time that a project is rated 'F', the Erosion and Sediment
Control Training Certificate issued by the Administration will be
immediately revoked from the project superintendent and the Erosion and
Sediment Control Manager for at least a six month period and until
successful completion of the Administration’s Erosion and Sediment
Control Certification Program. Neither the project superintendent nor the
Erosion and Sediment Control Manager will be allowed to oversee the
installation and maintenance of erosion and sediment controls during the
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period the certification is revoked on any project of the Administration.
Replace the project superintendent and the Erosion and Sediment Control
Manager with certified personnel. Work may not commence until the
certified personnel are in place.

308.01.04 Incentive Payments and Liquidated Damages. The Contract

Documents will specify the amounts of incentive payments and liquidated
damages that apply.

308.02 MATERIALS.

Riprap 901.03

4 to 7 in. Stone 901.05
Hot Mix Asphalt 904

Pipe 905
Gabion Wire 906

Steel Plate 909.02
Welding Material 909.03
Fence Fabric for Super Silt Fence 914.01.01

Seed, Mulch, Fertilizer, Soil
Conditioner, Soil Stabilization Matting,
and Other Materials for seeding and

soil stabilization 920
Straw Bales 921.08
Geotextile, Class as specified 921.09
2 to 3 in. Stone M 43, No. 2
3/4 to 1-1/2 in. Stone M 43, No. 4
No. 57 Stone M 43, No. 57

Soil Stabilization Matting replaces Erosion Control Matting, and
Geotextile Class SE replaces Filter Cloth and Geotextile Class C where
they appear in the 1994 Maryland Standards and Specifications for Soil
Erosion and Sediment Control.

308.03 CONSTRUCTION.

308.03.01 Contractor Responsibilities. Prior to beginning any earth
disturbing activity, complete the following:

(a) Demarcate all wetlands, wetland buffers, floodplains, waters of the
United States, tree protection areas, and the Limit of Disturbance
(LOD) as specified Section 107.

(b) Have all demarcated wetlands, wetland buffers, floodplains, water of

the United States, tree protection areas, and LOD inspected and
approved by the Engineer.
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(¢) Construct all erosion and sediment control measures in conformance
with 308.01.02.

(d) Have all control measures inspected and approved by the Engineer.

Ensure that all runoff is directed from disturbed areas to the sediment
control measures.

Do not remove any erosion or sediment control measure without the
approval of the Engineer and MDE. Refer to GP-7.12 for unforeseen
conditions.

Ensure that dewatering practices do not cause any visible change to
stream clarity.

308.03.02 Erosion and Sediment Control Plan (E & S Plan) and
Sequence of Construction. Implement the Administration’s E & S Plan
and Sequence of Construction as approved by MDE. Minor adjustments
to the sediment control locations may be made in the field with the
approval of the Engineer and MDE. Major revisions, deletions, or
substitutions to the E & S Plan require a formal review and approval by
the Administration and MDE. Submit changes to the approved E & S
Plan to the Administration in writing at least 14 days prior to
implementing the change. Obtain Administration and MDE approval for
changes to the E& S Plan or Sequence of Construction prior to
implementing the change.

308.03.03 Erosion and Sediment Control Manager (ESCM). At least
10 days prior to beginning any work, submit the name and credentials of
the ESCM for approval. Any substitutes for the ESCM will be subject to
approval. Time the substitution to ensure that an ESCM is assigned to the
project at all times. The Administration reserves the right to request a
reassignment of the ESCM duties to another individual for any reason.

Ensure that the ESCM is thoroughly experienced in all aspects of
construction and has the required certifications. The ESCM is primarily
responsible for and has the authority to implement the approved erosion
and sediment control plans, schedules and methods of operation for both
on-site and off-site activities. The ESCM’s duties include:

(a) Inspect the erosion and sediment controls on a daily basis to
ensure that all controls are in place at all times and to develop a list
of activities and schedules to ensure compliance with the Contract
Documents.
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(b) Maintain a daily log of these inspections, including actions taken,
and submit a written report at the end of the work day.

(¢) Conduct after storm inspections with the Engineer both during and
beyond normal working hours and submit a written report.

(d) Have the authority to mobilize crews to make immediate repairs to
the controls during working and nonworking hours.

(e) When requested, accompany the Engineer on Quality Assurance
Inspections and inspections made by the regulating agencies.

(f) Coordinate with the Engineer to ensure that all corrections are
made immediately and that the project is in compliance with the
approved plan at all times.

308.03.04 Schedule. Within 14 days after the Notice of Award, submit
an Erosion and Sediment Control Schedule to implement the E & S Plan
to the Administration and the MDE. Ensure that the schedule indicates
the sequence of construction, implementation and maintenance controls,
temporary and permanent stabilization, and the various stages of earth
disturbance. Any changes to the MDE approved Plan require concurrence
from MDE in addition to the Administration’s approval. Include the
following:

(a) Demarcation of all wetlands, wetland buffers, juriditional waters,
floodplains, tree protection areas, and the LOD prior to any earth
disturbing activity.

(b) Clearing and grubbing of areas necessary for installation of
perimeter controls specified in the Contract Documents.

(¢) Construction of perimeter controls specified in the Contract
Documents.

(d) Remaining clearing and grubbing.
(e) Roadway grading (including off-site work).

(f) If applicable, utility installation and whether storm drains will be
used or blocked after construction.

(g) Final grading, landscaping, and stabilization.

(h) Removal of perimeter controls.
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Work is prohibited on-site and off-site until the Erosion and Sediment
Control schedules and methods of operation have been accepted by the
Administration and MDE.

308.03.05 Preconstruction Conference. Present a general overview at
the Preconstruction Conference of how erosion and sediment control
measures will be implemented on the project.

308.03.06 Meetings. At least seven working days prior to the start of
work, the Engineer will initiate and conduct an Erosion and Sediment
Control Field Meeting which will include the ESCM, the Administration
and MDE.

In addition to the initial Erosion and Sediment Control Field Meeting,
periodic in-field Erosion and Sediment Control Meetings will be held to
review and evaluate the effectiveness of measures already installed, and
to plan for the implementation of necessary controls proposed for
succeeding areas of soil disturbance.

308.03.07 Initial Controls. Install all perimeter controls such as silt
fence, earth dikes/swales, check dams, traps, and basins, prior to the
grubbing operation. Typically, no controls are required during the
clearing operation.

If the Engineer determines that the clearing area has been disturbed
and a potential for sediment runoff or erosion exists, install the controls at
that time as directed.

308.03.08 Stabilization Requirements. Permanently or temporarily
stabilize areas flatter than 3:1 and stockpile areas as soon as possible, but
not later than fourteen days after grubbing and grading activities have
ceased in the area. Permanently or temporarily stabilize trap
embankments and slopes, earth dikes, temporary swales, perimeter
dike/swales, ditches, and slopes 3:1 or steeper as soon as possible, but not
later than seven days after grubbing and grading activities have ceased in
the area. The seven and fourteen day requirements mean that the
stabilization operation is complete within the applicable seven or fourteen
day time frame.

When the excavation or embankment reaches the bottom of the
subgrade, those areas in which paving will be placed are exempt from the
stabilization requirements. Areas between temporary berms, except
median areas, need not be stabilized during incremental stabilization.
When permanently stabilized areas are disturbed by grading operations or
other activities not specifically approved, restabilization will be at no
additional cost to the Administration.
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Stabilization requirements may be reduced to less than seven days for
sensitive areas. Perform maintenance as necessary to ensure continued
stabilization.

Track all slopes within five days of establishment with cleated type
equipment operating perpendicular to the slope.

308.03.09 Dewatering. Dewatering is considered an elective practice.
Ensure that dewatering activities do not cause any visible change to stream
clarity. If a sediment plume is visible, immediately cease the dewatering
activity.

308.03.10 Maintenance. Maintain all erosion and sediment control
devices during the construction season, the winter months, and other
times when the project is inactive. Maintain access to all erosion and
sediment controls until the controls are removed. Lack of this
maintenance will be considered as noncompliance with the E & S Plan
and grounds for a shutdown of the project.

Inspect controls immediately following storm events. Clean out as
necessary and repair all damage as the first order of business after the
storm event.

Direct any pumping activity, including dewatering sediment traps and
basins, through a dewatering device approved by MDE.

308.03.11 Waste Areas. Off-site waste areas on State or Federal
property require MDE approval. All other off-site waste areas shall be
approved by the appropriate Soil Conservation District for each county or
the Baltimore City Department of Public Works. All waste areas and
stockpile areas shall be protected by erosion and sediment control
measures and stabilized within the seven or fourteen day stabilization
requirement.

308.03.12 MDE Inspections. @~ MDE will conduct frequent field
inspections.  If they find noncompliance with erosion and sediment
control provisions, their representative will immediately notify the
Engineer relative to corrective action. This corrective action may require
a shutdown of construction activities until the noncompliance is
satisfactorily corrected. No claims against the Administration will be
considered due to a shutdown of the grading operations or the entire
project.

308.03.13 Side or Berm Ditches and Culverts. As a first order of work,

construct the side ditches in fill areas and berm ditches in cuts, including
lining. Protect these linings from sediment deposits. Place silt fence

260



EROSION AND SEDIMENT CONTROL 308

along the banks of existing streams as shown in the Contract Documents
prior to placing any culverts. To avoid sedimentation during construction,
divert the streams around the location of the culvert until the proposed
culvert and channel are stabilized.

308.03.14 Removal of Controls. Do not remove erosion and sediment
control measures until all previously disturbed areas are vegetated with at
least a 3 in. growth of grass, and the removal has been approved by the
Engineer and MDE. Backfill, grade, and stabilized the sediment controls.

Remove all control devices except as directed.

308.03.15 Erosion and Sediment Control Original Excavation.
Excavate, construct embankments, grade, and backfill for sediment traps,
sediment basins, and other sediment controls.

Ensure that excavation and embankments meet the dimensions for
each sediment control as specified. Stockpile excavated material and use
for backfill when the sediment controls are removed.

308.03.16 Erosion and Sediment Control Cleanout Excavation.
Remove accumulated sediment from sediment controls or other areas
during routine maintenance of sediment controls, or as directed.

Clean out sediment traps as necessary to ensure that at least 50 percent
of the wet storage capacity is available at all times. Ensure that riprap
outlet sediment traps have at least 75 percent of the wet storage capacity
available at all times. Remove sediment from silt fence, super silt fence,
stone outlet structures, stone check dams, and straw bales when it reaches
50 percent of the height of the device.

Place removed sediment in an approved waste site either on or off the
project. Material stored on-site may be reused once it is dried and it
meets embankment requirements.

308.03.17 Earth Dike. Do not use sod as stabilization unless
specifically approved.

308.03.18 Temporary Swale. Do not use sod as stabilization. unless
specifically approved.

308.03.19 Perimeter Dike Swale. Do not use sod as stabilization unless
specifically approved.

308.03.20 Pipe Slope Drain. When slope drains are placed on grade,
construct interceptor berms to direct flow into the flared end section.
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308.03.21 Riprap Inflow Protection. Gabions shall not be used.

308.03.22 Gabion Inflow Protection. Construct as specified in
Section 313.

308.03.23 Stone Check Dam. Space as specified.

308.03.24 Sediment Traps. Locate and excavate sediment traps to the
specified length, width, and depth. In areas of limited right-of-way, cut
side slopes as steep as soil conditions will allow.

At sites where infiltration devices are used for the control of storm
water, prevent runoff from unstabilized areas from entering the infiltration
devices. Ensure that bottom elevations of sediment control devices
placed in infiltration areas are at least 2 ft higher than the finish grade
bottom elevation of the infiltration device. When converting a sediment
trap to an infiltration device, remove and dispose of all accumulated
sediment prior to final grading of the device.

When grading and paving operations have been completed and
vegetation has been established on the slopes and channels to the
satisfaction of the Engineer, refill the sediment traps with suitable
materials, and shape and treat them as specified.

308.03.25 Stone Outlet Structure. Stabilize the area immediately after
removal of the structure.

308.03.26 Removable Pumping Station. Furnish the standpipe, pump,
hoses, and connections required to perform dewatering activities.
Excavate a pit to the dimensions required.

308.03.27 Sump Pit.  Furnish the standpipe, pump, hoses, and
connections required to perform dewatering activities. Excavate a pit to
the dimensions required.

308.03.28 Portable Sediment Tank. Furnish the standpipe, pump,
hoses, and connections required to perform dewatering activities.
Determine the dimensions necessary to provide the required storage
volume.

308.03.29 Silt Fence. Trench the geotextile at least 8 in. vertically into
the ground and extend to at least 22 in. above ground. Drive fence posts
at least 16 in. into the ground and extend at least 26 in. above the ground.

Remove and reset silt fence when and as directed, per the requirements
for the original placement.
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308.03.30 Inlet Protection. Install standard inlet protection, at grade
inlet protection, curb inlet protection, or median inlet protection.

308.03.31 Stabilized Construction Entrance. Construct stabilized
construction entrances at the specified locations.

Rehabilitate stabilized construction entrance consists of periodic top
dressing with additional aggregate, replacement of pipe, or other repairs
to the entrance and sediment trapping devices.

308.03.32 Super Silt Fence. Construct the chain link fence as specified
in Section 607.03 with the following exceptions:

(a) Use drive anchors when and as directed.

(b) Do not use the lower tension wire, brace and truss rods, post caps,
1 in. ground clearance, and concrete footings.

(¢) Use line posts only.
(d) Run a 7 gage top tension wire continuously between posts.

(e) Embed at least 8 in. into the ground and extend at least 33 in.
above ground.

Remove and reset super silt fence when and as directed, per the
requirements for the original placement.

308.03.33 Temporary Asphalt Berm. When a storm drain system
outfall is directed to a sediment trap, or sediment basin, and the system is
to be used for temporarily conveying sediment laden water, construct
temporary asphalt berms at all storm drain inlets in nonsump areas as
directed by the Engineer at the time of base paving to direct gutter flow
into the inlets to avoid surcharging and overflow of inlets in sump areas.

308.03.34 Straw Bales for Sediment Control. Use straw bales for
temporary control of erosion and sedimentation in side ditches and where
the placement of a stone outlet structure is not practical. Do not use straw
bales in median ditches.

Use straw bales consisting of undecayed firmly packed straw,
approximate size 14 x 18 x36in. as prepared by a standard baling
machine, and firmly bound by at least two separate circuits of rope or
band material that will withstand weathering for the length of time the
bale is functioning as a sediment control device. Ensure that the binding
tension on the baling machine is sufficient to produce a bale with voids no
greater than the nominal thickness of the straw. Embed the bales to a
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depth of at least 4 in., and anchor in place with two No. 4 reinforcement
bars, steel pickets, or 2 x 2 in. wood stakes, 36 in. length. Locate the
anchoring devices at approximate third points along the longitudinal
center line of each bale, driven through the bale and into the ground to a
depth of 12 to 18 in.

308.03.35 Stone for Sediment Control. Place No. 57 stone, 3/4 to
1-1/2 in. stone, 2 to 3 in. stone, 4 to 7 in. stone, and riprap for sediment
control as specified.

308.03.36 Maintenance of Stream Flow. Maintain the continuous flow
of waterways during all operations for the locations indicated.

Upon completion of construction and after temporary drainage devices
have served their purpose, remove and dispose of the devices in an
acceptable manner.

When included in the Contract Documents, stream diversions details
will show a system and a location that is approved by the Maryland
Department of the Environment.

The stream diversion system as shown may not be capable of blocking
the flow of water through the soil beneath the system. Design and
provide an effective means of diverting the water away from the
designated areas, even though a more elaborate system may be required.
Ensure that all excavation performed within the diverted stream is
performed in a dewatered condition, which may require additional pumps,
sheeting, shoring, cofferdams, etc. If the proposed system does not
perform satisfactorily or additional material and equipment are required to
dewater the site and excavated areas, adjust the stream diversion system
and obtain approvals at no additional cost to the Administration.

Securely anchor the stream diversion system in place to prevent
movement during high water events. Submit the proposed method of
anchoring to the Engineer and the MDE field inspector for approval.
Anchors shall not go beyond the limits of disturbance shown on the Plans
or infringe on the channel area available for stream flow. Do not install
the diversion system in the stream without the approval of both the
Engineer and the MDE inspector. All costs associated with the anchoring
of the stream diversion system are incidental to the Maintenance of
Stream Flow item.

When the Contract Documents include details for the continuous
maintenance of stream flow during construction, a Temporary Stream
Crossing Permit is not required if the details in the Contract Documents
are used and there is no other work in the waterways. A different plan for
maintenance of stream flow may be submitted, but approval from the
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Engineer and a Temporary Stream Crossing Permit will be required.
Temporary Stream Crossing Permits may be obtained from the Maryland
Department of the Environment - Water Management Administration,
Permits Services Center.

308.03.37 Diversion Fence. Trench double 6 mil polyethylene sheeting at
least 6 in. into the ground, cover at least 4 ft. from the trench line to the
fence posts, extend at least 20 in. above the ground, and wrap over the
fence posts to grade.

308.03.38 Temporary Gabion Outlet Structure. As specified in
Section 313. Grade and stabilize the area beneath the structure,
immediately upon removal.

308.03.39 Dewatering Bag. Furnish the required bags, straw bales,
stone, pump, hoses, and connections to perform dewatering activities.
Determine the dimensions necessary to provide the required storage
volume.

308.04 MEASUREMENT AND PAYMENT. The payment will be
full compensation for all material, labor, equipment, tools, and incidentals
necessary to complete the work. The maintenance, repair, resetting, and
final removal of all erosion and sediment control devices will not be
measured, but the cost will be incidental to the Contract price to construct
the device unless otherwise specified in the Contract Documents.

308.04.01 Erosion and sediment control manager will not be measured
but the cost will be incidental to Erosion and Sediment Control items
specified in the Contract Documents.

308.04.02 Implementation of the Erosion and Sediment Control Plan by
the Contractor will not be measured but the cost will be incidental to the
Erosion and Sediment Control items specified in the Contract Documents.

308.04.03 Erosion and Sediment Control Original Excavation will be
measured and paid for at the Contract unit price per cubic yard. The
payment will also include excavation, backfill, and grading.

308.04.04 Erosion and Sediment Control Cleanout Excavation will be
measured and paid for at the Contract unit price per cubic yard. The
payment will also include excavation and disposal.

308.04.05 Earth Dikes will be measured and paid for at the Contract
unit price per linear foot. When 4 to 7 in. stone, temporary seeding, and
soil stabilization matting are required, they will be measured and paid for
as specified in 308.04.25, 704.04, and 709.04, respectively.
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308.04.06 Temporary Swales will be measured and paid for at the
Contract unit price per linear foot. When 4 to 7 in. stone, temporary
seeding, and soil stabilization matting are required, they will be measured
and paid for as specified in 308.04.25, 704.04, and 709.04, respectively.

308.04.07 Perimeter Dike/Swales will be measured and paid for at the
Contract unit price per linear foot. When temporary seeding and soil

stabilization matting are required, they will be measured and paid for as
specified in 704.04 and 709.04, respectively.

308.04.08 Pipe Slope Drain will be measured and paid for at the
Contract unit price per linear foot. The payment will also include
excavation, backfill, flared end section, geotextile, anchors, coupling
bands, and pipe elbows.

Outlet protection will be measured and paid for as specified in
308.04.25.

308.04.09 Riprap inflow protection will be measured and paid for as
specified in 308.04.25.

308.04.10 Gabion inflow protection will be measured and paid for as
specified in 313.04.

308.04.11 Stone check dam will be measured and paid for as specified
in 308.04.25.

308.04.12 Sediment traps will be measured and paid for at the Contract
unit price for one or more of the items listed below:

(a) Erosion and Sediment Control Original Excavation as specified in
308.04.03.

(b) Pipe per linear foot.
(c) Stone as specified in 308.04.25.
(d) Inflow protection as specified in 308.04.09 and 308.04.10.

(e) Baffle board and stakes will not be measured but the cost will be
incidental to the other items.

308.04.13 Stone outlet structure will be measured and paid for as

specified in 308.04.25. The baffle board and stakes will not be measured
but the cost will be incidental to the Contract price.
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308.04.14 Removable Pumping Station will be measured and paid for at
the Contract unit price per each. The payment will also include
excavation, pipe, geotextile, wire mesh, steel plate, hose, pump, and
connections.

No. 57 stone will be measured and paid for as specified in 308.04.25.

308.04.15 Sump Pit will be measured and paid for at the Contract unit
price per each. The payment will also include excavation, pipe,
geotextile, wire mesh, steel plate, hose, pump, and connections.

No. 57 stone will be measured and paid for as specified in 308.04.25.

308.04.16 Portable Sediment Tank will be measured and paid for at the
Contract unit price per each. The payment will also include pipe,
geotextile, wire mesh, steel plate, hose, pump, and connections. No
adjustments will be made for resizing or relocating portable sediment
tanks to meet stream clarity discharge requirements.

308.04.17 Silt Fence will be measured and paid for at the Contract unit
price per linear foot.

308.04.18 Remove and Reset Silt Fence will be measured and paid for
at the Contract unit price per linear foot.

308.04.19 Inlet Protection will be measured and paid for at the Contract
unit price per each.

308.04.20 Stabilized Construction Entrance and Rehabilitate Stabilized
Construction Entrance will be measured and paid for at the Contract unit
price per ton. When pipe is required, it will not be measured but the cost
will be incidental to the Contract price.

308.04.21 Super Silt Fence will be measured and paid for at the
Contract unit price per linear foot.

308.04.22 Remove and Reset Super Silt Fence will be measured and
paid for at the Contract unit price per linear foot.

308.04.23 Temporary Asphalt Berm will be measured and paid for at
the Contract unit price per ton of Hot Mix Asphalt. The removal of the
temporary asphalt berm will not be measured but the cost will be
incidental to the Contract price.

308.04.24 Straw Bales will be measured and paid for at the Contract
unit price per linear foot measured along the approximate center line of
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the row of bales. Excavation and anchoring the straw bales will not be
measured but the cost will be incidental to the Contract price.

308.04.25 Stone for sediment control will be measured and paid for at
the Contract unit price per ton for the pertinent Stone for Sediment
Control item. Geotextile, excavation, and backfill will not be measured
but the cost will be incidental to the Contract price.

308.04.26 Maintenance of Stream Flow will not be measured but will be
paid for at the Contract lump sum price. The payment will also include
designing and providing diversion structures regardless of the type
required to satisfactorily divert the stream flow, excavation, backfill,
dewater the site and excavated areas within the stream diversion area,
maintenance of the diversion system, sandbags, polyethylene sheeting,
diversion pipes, pumps, hoses, connections, and portable sediment tanks.
This price will not be adjusted when consideration is given to an
alternative stream diversion system regardless of any changes in
quantities from that shown in the Contract Documents. The provisions of
GP-4.05 will not apply to this work.

308.04.27 Temporary Mulch will be measured and paid for as specified
in 704.04.02.

308.04.28 Temporary Seed will be measured and paid for as specified in
704.04.01.

308.04.29 Temporary Wood Cellulose Fiber will be incidental to
Temporary Seed.

308.04.30 Soil Stabilization Matting will be measured and paid for as
specified in 709.04.

308.04.31 Turfgrass Sod will be measured and paid for as specified in
708.04.01.

308.04.32 Temporary earth berms and interceptor berms for incremental
stabilization will not be measured, but the cost will be incidental to the
excavation items specified in the Contract Documents.

308.04.33 Diversion Fence will be measured and paid for at the
Contract unit price per linear foot.

308.04.34 Temporary Gabion Outlet Structures will be measured and
paid for at the Contract unit price per each.

308.04.35 Dewatering Bags will be measured and paid for at the
Contract unit price per each and will include pump, hose, connections,
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CONCRETE DITCHES 309
straw bales locating, relocating, disposal and any other incidentals

necessary. No adjustments will be made for resizing or relocating bags to
meet stream clarity discharge requirements.

SECTION 309 — CONCRETE DITCHES

309.01 DESCRIPTION. Construct concrete ditches and incidental
toe walls.

309.02 MATERIALS.

Crusher Run Aggregate CR-6 901.01
No. 57 Aggregate 901.01
Curing Materials 902.07
Form Release Compounds 902.08
Concrete Mix No. 2 902.10
Joint Sealer 911.01
Preformed Joint Filler 911.02
Borrow 916

Soil Stabilization Matting 920.06

309.03 CONSTRUCTION.

309.03.01 Excavation.  Excavate and prepare the subgrade per
Section 602. For excavated material, refer to 402.03.01.

309.03.02 Forms. Use steel or wooden forms meeting Section 603.
309.03.03 Concrete. Mix and place according to Section 603.

309.03.04 Joints. Place joints no more than 15 ft apart. Use either
bulkhead or weakened plane construction joints. Either tool or saw
weakened plane joints to a depth of at least 3/4 in. Place expansion joints
no more than 90 ft apart and seal.

309.03.05 Cold Weather Construction and Curing. Refer to
520.03.02 for cold weather construction and to 520.03.12 for concrete
curing.

309.03.06 Backfill. After the forms have been removed, place and
compact the backfill.

309.03.07 When the existing concrete ditch is removed but not replaced,
regrade and stabilize the area as directed.
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310 CONCRETE SLOPE AND CHANNEL PROTECTION

309.04 MEASUREMENT AND PAYMENT. The payment will be
full compensation for all concrete, excavation, forms, backfill, curing,
disposal of excess or unsuitable material, toe walls, and for all material,
labor, equipment, tools, and incidentals necessary to complete the work.

309.04.01 Concrete Ditches will be measured and paid for at the
Contract unit price per square yard.

309.04.02 The removal and disposal of unsuitable material below the
subgrade will be measured and paid for at the Contract unit price per
cubic yard for Class 2 Excavation.

309.04.03 When Borrow or Selected Backfill using No. 57 Aggregate or
Selected Backfill using Crusher Run Aggregate CR-6 is approved by the
Engineer as replacement material for the Class 2 Excavation, it will be
measured and paid for at the Contract unit price per cubic yard for the
pertinent items as specified in the Contract Documents.

309.04.04 Concrete Ditches removed but not replaced will be paid for at
the Contract unit price per square yard. The payment will include the cost
to dispose of the material, regrading, topsoil, and soil stabilization
matting.

SECTION 310 — CONCRETE SLOPE AND
CHANNEL PROTECTION

310.01 DESCRIPTION. Protect slopes and channels with
cast-in-place concrete and cutoff walls.

310.02 MATERIALS.

Crusher Run Aggregate CR-6 901.01
No. 57 Aggregate 901.01
Curing Materials 902.07
Form Release Compound 902.08
Concrete Mix No. 2 902.10
Welded Steel Wire Fabric 908.05
Joint Sealer 911.01
Preformed Joint Fillers 911.02
Roofing Paper 911.07
Borrow 916
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CONCRETE SLOPE AND CHANNEL PROTECTION 310
310.03 CONSTRUCTION.

310.03.01 Excavation. Excavate, including excavation for cutoff walls,
according to Section 602. Refer to 402.03.01 for excavated material.

310.03.02 Cast-In-Place Concrete. Construct cast-in-place concrete
slope protection in alternate strips so that construction joints are all in one
direction and that tooled joints run perpendicular to the construction
joints. The result shall be a checkerboard pattern having squares of at
least 3 ft but not more than 5 ft. The Engineer will determine the size of
the squares and the size of squares around curved surfaces. Construct
joints and cutoff walls as specified.

310.03.03 Forms. As specified in Section 603.

310.03.04 Concreting. @ Mix concrete as specified in 915.03.04.
Volumetric batching and continuous mixing will be permitted. Prior to
placing the concrete, use acceptable methods to dewater areas that are
subject to the infiltration of water. Spread and tamp, or otherwise
consolidate the concrete. Strike it off with an approved screed, and give
the surface a broomed finish. Do not plaster the surface. Use a 1/4 in.
edging tool on all edges and joints.

310.03.05 Cold Weather Construction and Curing. Refer to
520.03.02 and .12 respectively.

310.03.06 Backfill. After removing the forms, place and compact the
backfill.

310.04 MEASUREMENT AND PAYMENT. The payment will be
full compensation for all concrete, forms, excavation, curing, joint sealer
and filler, backfill, compaction, disposal of excess or unsuitable material,
and for all material, labor, equipment, tools, and incidentals necessary to
complete the work.

310.04.01 Concrete Slope and Channel Protection and Concrete Slope
Protection for Streams will be measured and paid for at the Contract unit
price per square yard of finished surface.

310.04.02 Cutoff Walls will be measured and paid for at the Contract
unit price per linear foot.

310.04.03 The removal and disposal of unsuitable material below the

subgrade will be measured and paid for at the Contract unit price per
cubic yard for Class 2 Excavation.

271



311 RIPRAP DITCHES

310.04.04 When Borrow or Selected Backfill using No. 57 Aggregate or
Selected Backfill using Crusher Run Aggregate CR-6 is approved by the
Engineer as replacement material for the Class 2 Excavation, it will be
measured and paid for at the Contract unit price per cubic yard for the
pertinent item specified in the Contract Documents.

SECTION 311 — RIPRAP DITCHES

311.01 DESCRIPTION. Construct riprap ditches and riprap ditches
with capping.

311.02 MATERIALS.

Riprap 901.02 and .03
Geotextile, Class as specified 921.09
2 to 4 in. Stone M43, No.1

311.03 CONSTRUCTION.

311.03.01 Excavation. Excavate to the specified line and grade. Ensure
that ditch sides and bottom are smooth and firm, free from protruding
objects that would damage the geotextile, and constructed in an
acceptable manner. For excavated material, refer to 402.03.01.

311.03.02 Geotextile Placement. Place the geotextile on the prepared
subgrade with the adjacent edges overlapped at least 2 ft. Replace or
repair damaged geotextile as directed.

311.03.03 Riprap Placement. Place stones by mechanical or other
acceptable methods to produce a reasonably graded mass of stone.
Methods that cause extensive segregation are unacceptable. Place the
riprap to the specified depth.

311.03.04 Backfill. Backfill any excavation voids existing along the
edges and ends of the placed riprap. Use suitable material to blend in
with contiguous slopes, ditch lines, and existing ground. Cap riprap
placed in the clear recovery area with a layer of 2 to 4 in. stone.

311.04 MEASUREMENT AND PAYMENT. The payment will be
full compensation for all excavation, geotextile, stone, backfill, disposal
of excess material, and for all material, labor, equipment, tools, and
incidentals necessary to complete the work.
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RIPRAP SLOPE AND CHANNEL PROTECTION 312
311.04.01 Riprap Ditches and Riprap Ditches with Capping will be
measured and paid for at the Contract unit price per square yard of

finished surface.

311.04.02 Bottom Cutoff Walls and Side Cutoff Walls will be measured
and paid for at the Contract unit price per linear foot.

SECTION 312 — RIPRAP SLOPE AND
CHANNEL PROTECTION

312.01 DESCRIPTION. Protect slopes and channels with a covering
of geotextile and stone or an aggregate filter blanket.

312.02 MATERIALS.

Aggregate Filter Blanket

Crusher Run Aggregate CR-6 901.01
Stone 901.02
Geotextile, Class as specified 921.09

312.03 CONSTRUCTION.

312.03.01 Excavation. Excavate for riprap and cutoff walls to the
specified lines and grades. Ensure that the subgrade is smooth and firm,
free from protruding objects that would damage the geotextile, and
constructed in an acceptable manner. For excavated material, refer to
402.03.01.

312.03.02 Geotextile. Place the geotextile on the prepared subgrade with
the adjacent edges overlapping at least 2 ft. Replace or repair damaged
geotextile as directed.

312.03.03 Aggregate Filter Blanket. When an aggregate filter blanket
is specified, construct it to the specified lines and grades and compact it in
an acceptable manner.

312.03.04 Riprap Placement. Ensure that the underlying surface is free
of brush, trees, and stumps, and is acceptable to the Engineer.

Place the first section of riprap consisting of at least 5 tons, which will
be inspected by the Engineer for conformance to gradation and placement
requirements. If approved, this section will be used to evaluate quality
control for the remainder of the project. If the material is rejected,
remove it from the project and place additional sections, each at least
5 tons.
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312 RIPRAP SLOPE AND CHANNEL PROTECTION

Begin the placement of the riprap with the bottom cutoff walls or toe
sections. Place the larger stones in the cutoff walls and along the outside
edges of the limits of slope and channel protection. Place the riprap with
equipment that produces a uniformly graded mass of stones.

Ensure that the surface elevation of completed riprap installations is
flush with adjacent channel bed or bank slope elevations, and does not
create an obstacle to the flow. Ensure that the outer riprap surfaces are
even and present a generally neat appearance. The plus or minus
tolerance of the surface of the finished riprap installation is 3 in. for Class
I Riprap and 6 in. for Class II and III Riprap from the lines and grades
shown on the Contract Documents when measured perpendicular to the
exterior surface of the stonework.

Place and distribute the stone so the resulting layer will contain a
minimum of voids and there will be no pockets of same size material.
Place the stone to its full course thickness in one operation in a manner
that the underlying material is not be displaced or worked into the course
of riprap being placed. When an aggregate filter blanket is used, proceed
with the placement of the riprap in a controlled manner to avoid
disruption or damage to the layer of bedding material.

312.03.05 Backfill. Backfill any excavation voids existing along the
edges of the completed slope and channel protection, and compact it in an
acceptable manner.

312.04 MEASUREMENT AND PAYMENT. The payment will be
full compensation for all excavation, geotextile, stone, backfill,
compaction, disposal of excess material, prewashing when required,
preparation of quality control section, and for all material, labor,
equipment, tools and incidentals necessary to complete the work.

312.04.01 Riprap Slope and Channel Protection will be measured and
paid for at the Contract unit price per square yard. Area measurements
will be actual surface measurements.

312.04.02 Cutoff Walls will be measured and paid for at the Contract
unit price per linear foot.

312.04.03 Riprap for Scour Protection will be measured and paid for at
the Contract unit price per ton for the item Class II Riprap For Scour
Protection.

312.04.04 Aggregate Filter Blanket will be measured and paid for at the
Contract unit price per square yard for the depth specified.
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GABIONS 313
SECTION 313 — GABIONS

313.01 DESCRIPTION. Protect slopes and channels by placing
stone filled wire baskets.

313.02 MATERIALS.

Stone 901.05
Wire for Gabions 906.01
Geotextile, Class as specified 921.09

313.03 CONSTRUCTION.

313.03.01 Excavation. Excavate, including excavation for cutoff walls,
to the specified lines and grades. Ensure that the subgrade is smooth,
firm, and free from protruding objects or voids that would affect the
proper placement of the wire baskets or damage the geotextile. For
excavated material, refer to 402.03.01.

313.03.02 Geotextile. Place geotextile on the prepared subgrade.
Overlap adjacent strips at least 2 ft. Replace or repair geotextile damaged
during placement of the wire baskets.

313.03.03 Wire Baskets. Begin placement with the cutoff walls. Set the
empty units on the geotextile and bind the vertical ends together with wire
ties or interlocking fasteners spaced to permit stretching of the units to
remove kinks. Use stretching methods that do not damage the baskets.
Use stakes, pins, or other approved methods to ensure proper alignment.

313.03.04 Stone. Carefully fill the basket units with stone placed by
hand or machine to ensure good alignment with a minimum of voids
between stones. Avoid bulging of the mesh. Do not drop the stone from
a height greater than 36 in. Place the stone to provide a minimum of two
courses. Place the top layer of stone to a uniform surface. Avoid any
bulging of the lid mesh. After a basket unit is filled, bend the lid over
until it meets the ends of the unit. Secure the lid to the sides and ends
with wire ties or interlocking fasteners. When a complete basket unit
cannot be installed because of space limitations, cut the basket unit to fit
as directed.

313.03.05 Backfill. Backfill any excavation voids existing along the
edges of the completed gabions and compact in an acceptable manner.
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314 FLOWABLE BACKFILL

313.04 MEASUREMENT AND PAYMENT. Gabions, including
cutoff walls will be measured and paid for at the Contract unit price per
cubic yard of stone filled wire baskets complete in place. The payment
will be full compensation for all excavation, geotextile, stone, ties or
fasteners, backfill, compaction, disposal of excess material, and for all
material, labor, equipment, tools, and incidentals necessary to complete
the work.

SECTION 314 — FLOWABLE BACKFILL

314.01 DESCRIPTION. Furnish, haul, and place flowable cement
stabilized backfill material. When specified, use for utility cut backfill,
pipe backfill, or for filling abandoned pipes.

314.02 MATERIALS. Flowable backfill consists of a mixture of fly
ash, cement, and water. Certification by the manufacturer is required.

Cement 902.03
Fly Ash 902.06.04
Water 921.01

314.02.01 Fillers. When required, fillers shall be natural aggregates with
a maximum size of 3/4 in. and may include sands. Bottom ash shall not
be used as filler.

314.02.02 Components. Toxic and deleterious components shall not be
used in the backfill mixture. The mixture shall have a 28 day, unconfined
compressive strength of at least 100 psi based on the manufacturer's
certification. Certification shall include the actual test data for each
mixture to be used.

314.02.03 Analysis. Chemical analysis of the fly ash used in the mixture
shall conform to U.S. EPA EP Toxicity Standards. Whenever the coal
source is changed or replenished, and when fly ash from a different
source is used, conduct an analysis of the fly ash from each stockpile.
Submit the results of the analysis to the Engineer for approval prior to
using the mixture.

314.03 CONSTRUCTION. Place the material according to the
manufacturer’s recommendations or as directed by the Engineer. Backfill
utility trenches full depth to the top of the subgrade. Fill all voids during
the backfill operation.

Protect the backfilled utility cut from freezing and traffic for 24 hours.
Wait at least 24 hours after backfilling is complete and approved by the
Engineer before beginning the paving operations.
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INFILTRATION TRENCHES 315

Fill abandoned pipes with backfill after each end of the pipe has been
properly plugged. Refer to 3030.03.10. Cut two holes into the plug at the
upstream end and pump backfill into the pipe through one of the holes
until the pipe is completely filled.

Keep and submit detailed records of all flowable backfill placed.
Include the source of the fly ash, the date placed, the location, depth, and
the quantity used.

314.04 MEASUREMENT AND PAYMENT. Flowable Backfill will be
measured and paid for at the Contract unit price per cubic yard. The
payment will be full compensation for all material, labor, equipment,
tools, and incidentals necessary to complete the work.

SECTION 315 — INFILTRATION TRENCHES
315.01 DESCRIPTION. Install infiltration trenches as specified.

315.02 MATERIALS.

Class I Riprap 901.02
Geotextile, Class as specified 921.09
PVC Pipe, Schedule 40 D 1785
Stone M 43 No. 2

315.03 CONSTRUCTION. Do not place infiltration trenches in
service until all of the contributing drainage area has been stabilized and
approved. Restrict heavy equipment and traffic from the proposed
infiltration trench location.

315.03.01 Excavation. Remove excavated material from the trench site.
Ensure that trench walls and bottom are free of protruding objects that
could damage the geotextile. When necessary, slope the trench walls.
Ensure that the bottom dimensions and stone depth are as specified.
Roughen the side walls of the trench. Grade the bottom of the trench flat.
For excavated material, refer to 402.03.01.

315.03.02 Installation. Place geotextile on the sides of the trench and
the top of the No. 2 stone. Do not cover the bottom of the trench. The
geotextile for the sides of the trench shall overlap the top geotextile by
6 to 8 in. Extend the top geotextile the full width and length of the trench.
All longitudinal joints in the top geotextile shall overlap at least 6 in. The
upstream roll shall overlap the downstream roll by at least 2 ft, for a
shingled effect.
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315 INFILTRATION TRENCHES

Place an observation well vertically in the longitudinal center of each
infiltration trench. Use 6 in. diameter perforated PVC pipe, Schedule 40.
Place the pipe on a base plate at the bottom of the trench. Cap the well
using a threaded PVC fitting and a vandal proof sewer cap. Set the cap
6 in. above ground, and mark the depth of the trench on the cap. Provide
a plastic collar with ribs to prevent rotation of the well when removing the
cap. When soil capping is used, construct the observation well using
perforated PVC pipe within the No.2 stone and non-perforated pipe
through the soil capping.

All stone shall be clean and free of all soil and fines. Place the No. 2
stone in 12 in. lifts with no compaction. Avoid any intermixing of the soil
and fines with the stone aggregate. Remove and replace contaminated
aggregate. Cap the trench with at least 12 in. of stone or soil as specified.

315.04 MEASUREMENT AND PAYMENT. Infiltration Trenches
will be measured and paid for at the Contract unit price per cubic yard.
The payment will be full compensation for all excavation, stone, capping,
riprap, geotextile, PVC pipe, fittings, cap, and for all material, labor,
equipment, tools, and incidentals necessary to complete the work.
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CATEGORY 400
STRUCTURES

SECTION 401 — MAINTAINING EXISTING
BRIDGE DECK DURING LIFE OF CONTRACT

401.01 DESCRIPTION. Patch the existing bridge deck as required
for maintenance of traffic.

401.02 MATERIALS.

Rapid Hardening Cementitious Material
for Concrete Pavement Repairs 902.14

Select patching material from the prequalified list of rapid hardening
cementitious materials maintained by the Office of Materials Technology.

401.03 CONSTRUCTION. Periodically evaluate the existing deck
with the Engineer to determine if any patching is necessary. Patch all
holes over 1 in. deep having an area greater than 2 ft*. Locations and
limits of all patch areas shall be as approved.

The Traffic Manager shall confer with the Engineer before patching
begins to decide on a plan for diverting or detouring traffic. Meet all
traffic safety and traffic control requirements.

Areas requiring patching shall be clean and free of loose material and
conform to the manufacturer’s recommendations.

Protect waterways and roadways under the structure from falling
debris. Do not dispose of removed material in waterways.

Place patching material to the top of the existing bridge deck surfaces.
Furnish and install new reinforcement when directed.
When opening to traffic prior to the patch achieving sufficient

strength, cover the patch with steel plates as specified in 522.03.13. Build
up areas around the plates with asphalt material.
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402 STRUCTURE EXCAVATION (CLASS 3)

401.04 MEASUREMENT AND PAYMENT. The payment will be
full compensation for all material, labor, equipment, tools, and incidentals
necessary to complete the work.

401.04.01 Patching for Maintaining Existing Bridge Deck will be
measured and paid for at the Contract unit price per square foot. The
payment will also be full compensation for the removal and disposal of
material required to prepare the patch area, including chipping and hand
cleaning, as well as furnishing and placing reinforcing steel, forming,
providing protective structures, floodlighting, and furnishing, placing, and
removing any steel plates. Patches performed day or night will be paid
for at the Contract unit price.

401.04.02 All work, materials, sequence of operations, equipment,
protection vehicle, and channelization devices required to maintain traffic
during each occurrence of patching including removal after patching is
complete will be measured and paid for at the Contract unit price per each
for the pertinent Maintenance of Traffic for Bridge Patching Operation
item. When more than one patch is made under one movement of traffic
for patching, the item will be paid for only once, regardless of the number
of patches made or the length of time traffic is rerouted. If traffic is
maintained more than once for a particular patching operation, the work
will be measured and paid for only once.

SECTION 402 — STRUCTURE EXCAVATION
(Class 3)

402.01 DESCRIPTION. Excavate and backfill for construction of
bridges, box culverts, and other major structures.

402.02 MATERIALS.

Crusher Run Aggregate CR-6 901.01
Subfoundation Concrete 902.10, Mix No. 1

402.03 CONSTRUCTION. Sheet, shore, brace, and support all
excavation contiguous to existing pavements and structures to prevent
settlement, movement, or damage to the pavement or structure. Place
excavated material in a manner to prevent damage to adjacent structures
and incursion into waterways.

402.03.01 Backfill and Embankment Material. Use all suitable

excavated material for backfill or store for future use. Do not waste
excavated material without approval. Prior to using excavated material as
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STRUCTURE EXCAVATION (CLASS 3) 402

backfill, remove boulders, logs, and other unsuitable material. Dispose of
unsuitable material in an approved disposal area.

402.03.02 Footing Elevations. The clevations for the bottom of the
footings specified in the Contract Documents are approximate only; the
Engineer may direct changes in dimensions or elevations of footings to
secure a satisfactory foundation during the period of construction.

402.03.03 Footing Foundations. Place footings on suitable foundations.
Do not drive piles or place concrete until the foundations are approved.

Clean all rock and other hard foundation material of loose material and
cut to a firm surface, either level or stepped, as directed. Clean out and
grout all seams and crevices. Remove all loose and disintegrated rock
and thin strata. When concrete will rest on an excavated surface other
than rock, do not disturb the bottom of the excavation. Perform final
removal of the foundation material to grade just prior to placement of
reinforcement steel and concrete. When an item is included for
Subfoundation Investigation (Section 419), use the item as directed to
verify the character of the foundation.

Place faces of footings plumb against undisturbed material, rock,
sheeting, shoring, or forms. Faces of footings in rock shall bear against a
minimum 1 ft depth of rock. If the excavation will not stand plumb,
install sheeting, shoring, or forms as required. When specified, sheeting
used to construct spread footings shall be left in place and cut off as
specified in 410.03.10. When not specified, or when sheeting is used to
construct pile-supported foundations, the sheeting may be removed.

Design all required sheeting and shoring. When the material retained
by the sheeting and shoring is greater than 6 ft high, submit the details,
procedures, and computations the same as specified for falsework details
in TC-4.01 and Section 499. The experience specified under TC-4.01 will
be waived.

After removing the forms, backfill the void between the footing and
the embankment with subfoundation concrete or tamped fill utilizing
crusher run aggregate CR-6. Compact the material to a density of
92 percent of the maximum density as tested per T 180, Method C. Use
subfoundation concrete for backfill when footings are submerged. If the
footings are below the water table, adjacent to railroad tracks, or more
than 6 ft thick, submit footing form working drawings for approval.

Where foundation piles are used, excavate each pit to the as planned
bottom of footing elevation before driving the piles. After driving is
complete, remove loose and displaced material without damaging the
piling. Leave a suitable bed to receive the footing concrete. For tremie
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seal, the displaced material may remain provided the minimum thickness
of footing concrete, pile embedment, and the required sealing of the
foundation seal is maintained.

Where foundation piles are not used on substructure units, other than
box culverts, and excavation is required below the as planned bottom of
the foundation, backfill the additional excavation with subfoundation
concrete or lower the footing elevation and deepen the footing as directed.
Provide a rough finish to rock foundations that are to receive footing
concrete. For box culverts, backfill additional excavated spaces under the
barrels with selected backfill.

402.03.04 Cofferdams and Foundation Seals. When cofferdams or
foundation seals are required, submit working drawings and a complete
description of the process as specified in Section 499. Timber or bracing
left in the cofferdams or cribs shall not extend into the substructure
concrete. Construct cofferdams in a manner that protects the concrete
from damage.

(a) Foundation Seal. Refer to 420.03.05. When the foundation
cannot be dewatered, the Engineer may require the construction of a
concrete foundation seal. If a mud wave is created during the
placement of the tremie seal, remove the displaced material to
preserve the full foundation cross section specified. Then pump out
the foundation and place the footing in the dry. When weighted
cribs are employed and the crib’s weight is utilized to overcome a
part of the hydrostatic pressure acting against the bottom of the
foundation seal, provide special anchorage such as dowels or keys
to transfer the entire weight of the crib into the foundation seal.
When a foundation seal is placed under water, vent or port the
cofferdam at low water level as directed.

(b) Pumping. Do not pump from the interior of the enclosure during
the placing of concrete. Do not begin pumping from a sealed
cofferdam until the seal has set sufficiently to withstand the
hydrostatic pressure.

(¢) Removal of Cofferdams or Cribs. Remove cofferdams or cribs
after the completion of, and without damage to the substructure.

(d) Stability of Foundation. Stabilize the foundation area so that the
concrete footing can be constructed in the dry.
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402.03.05 Backfilling. Use suitable material for backfill. Continue
backfilling to the surface of the surrounding ground or specified grade.
Do not use Borrow until available project excavation is exhausted. Neatly

grade the top surface of the backfilled areas. Compact as specified in
Section 204 or 210.

Backfilling Against Structures. Backfill against various structures as
follows:

(a) Brick Masonry. Backfill no earlier than seven days after
completion of the section.

(b) Concrete Structures. Backfill when curing is completed and the
concrete has achieved 80 percent of the specified compressive
strength.

(c) Footings, Culverts, and Piers. Deposit fill on both sides to
approximately the same elevation at the same time.

(d) Abutments, Retaining Walls, Culverts, or Other Structures.
Place backfill in horizontal layers so that at all times there is a
horizontal berm of uniformly compacted material behind the
structure for a distance at least equal to the height of the abutment
or wall remaining to be backfilled, except where undisturbed
material protrudes into this area. Compact the berm as specified in
204.03. Jetting of fills or other hydraulic methods involving liquid
or semiliquid pressure within the berm area are prohibited.

402.04 MEASUREMENT AND PAYMENT. Class3 Excavation
will be measured and paid for at the Contract unit price per cubic yard for
the volume of material actually removed from within the limits specified.

Excavation for pipe culverts, culvert end walls, inlets, and manholes is
excluded from Class 3 Excavation.

Payment will be full compensation for all excavation, backfill, filling
void around footings due to removing forms, blasting, grout, dewatering,
removal and disposal of excess or unsuitable material, and for all
material, labor, equipment, tools, and incidentals necessary to complete
the work. When a Class 3 Excavation item is not included in the Contract
Documents, the excavation will not be measured but the cost will be
incidental to other pertinent items.
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405 REMOVAL OF EXISTING STRUCTURES
No measurement or payment will be made for removing any liquids.

Class 3 Excavation will extend a maximum of 18 inches to vertical
planes outside of the structure. Where blasting is required, a maximum of
6 inches will be allowed below the planned elevation.

The upper limits on existing ground or embankments will be the
existing groundline or the lower limit of roadway excavation. The lower
limit of the two will control.

The upper limits on preliminary embankments will be the bottom of
the as planned footing elevation. For stepped footings, the upper limits
will be the bottom of the as planned footing elevation of the highest
portion of the footing. If the preliminary embankment has a surcharge,
the upper limits will be the lower limit of roadway excavation.

402.04.01 Additional excavation required below the elevation specified
in the Contract Documents and necessitated by the lowering or deepening
of footings, or the placing of subfoundations or underpinning, will be
measured and paid for at the Contract unit price for Class 3 Excavation.

402.04.02 Sheeting, bracing, and shoring either removed or left in place,
will not be measured but the cost will be incidental to other pertinent
items unless otherwise specified.

402.04.03 Excavation necessary to expose or remove piles, grillages,
sheeting, cribbing, masonry, or other obstructions will not be measured
nor paid for if the excavation occurs outside the limits of excavation.
Removal and disposal of obstructions within the limits of excavation will
not be measured separately but the cost will be included in the Contract
unit price for Class 3 Excavation.

SECTIONS 403 — 404 RESERVED

SECTION 405 — REMOVAL OF EXISTING
STRUCTURES

405.01 DESCRIPTION. Remove and dispose of, wholly or in part,
designated structures.

405.02 MATERIALS. Not applicable.

405.03 CONSTRUCTION. Before removal operations begin, submit
a list of the proposed equipment and the removal methods for approval.
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REMOVAL OF EXISTING STRUCTURES 405

Sheeting and shoring required for the removal of existing structures or
portions thereof shall meet 402.03.03.

Unless otherwise specified, the limits of removal shall be 1 ft below
the proposed groundline or to the limits necessary to avoid conflict with
the proposed construction.

When remaining portions of an existing structure will be exposed to
view in the final structure, make a neat 1 in. deep saw cut to separate the
removal operations from the remaining concrete. Protect existing
reinforcing steel as specified in 421.03.07.

Regardless of whether or not a hot mix asphalt (HMA) overlay is
depicted in the Contract Documents, or if it is depicted but the actual
thickness varies from what is shown, no additional compensation or credit
will be made. The provisions of GP-4.05 will not apply.

405.03.01 Removal of Bridge Deck Slabs and Parapets. Protect the
public against injury and damage from demolition operations. Erect
temporary protective shields to prevent any material or debris from
entering roadways, railroads, or waterways. Provide the underclearance
specified in TC-6.12. Refer to 405.03.02 and .03 for additional
requirements.

Submit protective shield working drawings per TC-4.01(b). Ensure
that flooring and siding have no cracks or openings through which
material particles may pass. Ensure that the shields are able to support
over their entire area 150 1b/ft* in addition to their own dead weight.

The preceding weight requirement will be waived when the span to be
removed is not over any of the following, or within range of rolling debris
reaching any of the following:

(a) Roadway, pedestrian walkway, bikeway, equestrian trail, parking
area, navigable water, railroads and railroad property, or other
traveled way.

(b) Exposed utilities that are either aerial utilities crossing under the
span or utilities located between stringers.

(¢) Environmental features such as historic ruins, endangered species
habitat, etc.

When the weight requirement is waived but the deck slab is to be sawn

into sections and removed by lifting from above, provide protection to
prevent any loose particles from reaching restricted areas. In addition,
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place a temporary construction fence under the area of demolition to
prohibit accidental access by employees and pedestrians.

After the Engineer determines that the protective shields have served
their purpose, remove and properly dispose of them.

405.03.02 Removal of Bridge Deck Slabs to be Replaced. Refer to the
Contract Documents for deck removal restrictions, including sequence of
locating and delineating structural elements that will remain in the
completed structure, obtaining elevations, saw cutting, and equipment
restrictions.

405.03.03 Removal of Existing Bridge. Refer to 405.03.01. Remove
existing bridges (including piles) as specified, and from any area that will
interfere with proposed construction as specified in 207.03.01.

405.04 MEASUREMENT AND PAYMENT. The removal of existing
bridges and structures or portion thereof will be measured and paid for as
specified. The payment will be full compensation for all excavation,
backfill, saw cuts, professional engineer services, removal of existing
shields and debris, temporary protective shields, temporary sheeting and
shoring, hauling, disposal, and for all material, labor, equipment, tools,
and incidentals necessary to complete the work. On deck replacement
projects, payment also includes obtaining all deck elevations specified to
determine rebound, computations necessary to place new deck at required
elevation, and submitting all data for review.

Construction fence used to restrict access under demolition areas will
not be measured but the cost will be incidental to the pertinent Removal
of Existing Structure item. When an item for construction fence is
included in the Contract Documents, that portion of the construction fence
used to protect demolition areas will be excluded from the measurement
and payment for that item.

405.04.01 Removal of Existing Structures will not be measured but will
be paid for at the pertinent Contract lump sum price.

405.04.02 Removal of existing traffic barriers (parapets, railings, etc.)
from bridges, including end posts, wing walls, and retaining walls will not
be measured but will be paid for at the Contract lump sum price for the
pertinent Removal of Existing Traffic Barrier item.

405.04.03 Removal of existing structures for which no specific pay item

is included in the Contract Documents will not be measured but the cost
will be incidental to other pertinent items specified.
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DRILLED HOLES IN EXISTING MASONRY 406

SECTION 406 — DRILLED HOLES IN EXISTING
MASONRY

406.01 DESCRIPTION. Drill holes for grouting of bars, bolts, or
anchorages.

406.02 MATERIALS.
Grout 902.11(¢c)

406.03 CONSTRUCTION. Dirill holes only in the solid portion of
masonry. Do not drill at points where cracks exist. Drill holes at least
1/2 in. larger than the insert and at least 6 in. from the face of any
masonry surface. Use at least No. 6 dowel bars. Clean the holes and fill
two thirds full of grout. Place the insert, and allow to set at least
24 hours.

406.04 MEASUREMENT AND PAYMENT. Dirilled Holes in
Existing Masonry will be measured and paid for at the Contract unit price
per linear foot of drilled hole. The payment will be full compensation for
all material, labor, equipment, tools, and incidentals necessary to
complete the work.

Inserts will not be measured but the cost will be incidental to other
pertinent items.

Drilled holes for which no specific pay item is included in the Contract

Documents will not be measured but the cost will be incidental to the
other pertinent items.

SECTIONS 407 — 409 RESERVED

SECTION 410 — PILING

410.01 DESCRIPTION. Furnish and install piling. When drilled
shafts (caissons) are specified, refer to Section 412.

410.02 MATERIALS.

Sand 901.01
Concrete for Steel Pipe Piles 902.10, Mix No. 3
Slump 4-6 in.
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Tremie Concrete for Steel Pipe Piles 902.10, Mix No. 4
Timber Piles 907.01
Timber Sheet Piles 907.01
Resin and Fiberglass Caps 907.01.01
Steel Pipe Piles 907.02
Steel H Piles 907.03
Steel Sheet Piles 907.04
Reinforcing for Steel Pipe Piles 908.01
Hardware 909.10
Water 921.01
Timber Preservatives 921.06

410.03 CONSTRUCTION. Ensure that piling ordered and delivered
to the site is of the correct type and length.

410.03.01 Storage and Handling. Store and handle piling to avoid
damage. Repair or replace damaged piling as directed.

410.03.02 Preparation for Driving. Do not drive piling until completing
embankments and excavation.

Provide templates or other approved means to ensure that the piles are
properly aligned and positioned.

Provide a cap or cushion so that hammer energy is transmitted to the
pile evenly without damaging the top or butt. Ensure that the top of the
pile, irrespective of type, is normal to the axis of the moving parts of the
hammer.

410.03.03 Pile Tips.

(a) Provide pointed timber piles where driving conditions require.
The point shall be symmetrical and at least 4 in. diameter. Shod
timber pile tips or bottoms with a metal shoe or point when
specified.

(b) Drift sharpen or bevel the bottom of timber sheet piling to wedge
contiguous piles in tight contact.

(¢) Drive steel H piles without any special tip reinforcement unless
otherwise specified.

(d) Drive steel pipe piles open ended.

410.03.04 Splicing. Do not splice timber piles. If an isolated timber pile
penetrates below planned tip elevation, thereby resulting in the top being
below planned elevation, the Engineer will determine when replacement
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is required, whether to supplement it with an additional pile, or when the
structure can be changed without detriment.

When splicing of steel H piles and steel pipe piles is necessary, splice
them as specified using electric arc welding conforming to AWS
Structural Welding Code for the full periphery. The number of splices
permitted shall be compatible with driving conditions at the site and the
standard lengths of piling produced by manufacturers; however, only one
section of each pile shall be less than 20 ft.

When welding is required above a specified maximum elevation, weld
as specified in 430.03 excluding the submerged arc welding requirement.
Welders shall be qualified to meet 430.03.19(a) or (b) for steel pipe piles
24 in. in diameter or greater, and to meet 430.03.19(b) for pipe piles less
than 24 in. in diameter.

All welding above these limits shall receive 100 percent Magnetic
Particle Inspection (MT) on the root pass and completed weld, and
100 percent Radiographic Inspection (RT), in accordance with
AWS D1.5. Inspectors shall be approved by the Office of Materials
Technology (OMT) as specified for certification testing in accordance
with AWS D1.5.

Inspectors certified by an accredited/certified American Society for
Non-Destructive Testing (ASNT), Level III in the inspection discipline,
may submit certifications to OMT for review.

Where a manufactured pile type is designed to be spliced by screwing
two pieces together or by the use of couplings or collars, and the details
for the splice are not specified, submit the device for approval.

Drive piles in a continuous operation, and make splices prior to
approaching the estimated tip elevation.

410.03.05 Test Piling. Drive test piles to determine the depth of
penetration and the length of piling for structures. The Contract
Documents will specify the test pile locations, minimum penetrations,
bearing values, and estimated tip elevations. Order and drive the test
piling from this information. Determine the actual safe bearing value of
the test piling as specified in 410.03.09. From the test pile data and
observed behavior, order the permanent piling.

410.03.06 Pile Driving. Submit a plan of the pile driving method
including type of hammer prior to driving any piling.
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Drive the permanent piles with the same hammer used to drive the test
piles. If the hammer is changed, even if the energy ratings of the
hammers are identical, drive additional test piles at no additional cost to
the Administration.

Operate hammers at speeds recommended by the manufacturer for the
bearing value specified. The manufacturer’s manual for the hammer
employed shall be available to the Engineer at the project site.

Hammer energy, for the purpose of these Specifications, is defined as
the approved rated energy per blow of the power hammer.

Tests to determine the acceptability and energy rating of power
hammers will be directed by the Engineer. Pay all costs, including the
Administration’s expenses, for determining approval and energy rating.

When considering the hammer for approval, the ratio of the weight of
the pile to the weight of the striking unit will be evaluated to determine
the adequacy of the hammer.

Construct leads or spuds to afford freedom of movement of the
hammer during the driving phases. Drive the piles within the tolerance as
specified without damaging the piles. Remove any leads that do not
produce satisfactory results from the project.

Do not drive with the hammer out of the leads.

On all special, marine or water projects and pile bents, use leads of
sufficient length that a follower will not be necessary. Provide guides and
additional support to prevent excessive bending or buckling under the
hammer blow when driving long piles and batter piles. Hold piles in
place and alignment by templates or other approved means.

Do not perform external jetting of any pile. If it is necessary to
remove material from within a pile shell to advance the pile tip or merely
to obtain room for concreting, leave at least a 10 ft soil plug undisturbed
at the tip of the pile. Install turbidity curtains around piles being cleaned
when appropriate.

Auger or drill holes through strata that resists driving. Use an
approved auger or drill that is no larger than the nominal diameter of a
round pile or the minimum diameter of a circle in which an H pile will fit.

After the hole is completed, insert the pile and fill voids between the

pile and the walls of the hole with dry sand. Complete the driving and
then fill remaining voids with dry sand.
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410.03.07 Pile Driving Tolerances.

(a) General. Do not use foundation piles out of the specified position

by more than 6 in. in any direction after driving, regardless of the

length of piles. Variation from the vertical or from the batter shall

not be more than 1/4 in./ft.

(b) H Piles. Limit rotation of the pile to 25 degrees from the as
planned axis.

(c) Bents. Drive piles so that the cap may be placed as specified.

410.03.08 Unacceptable Piles. Take one or more of the following
actions or propose other actions for approval:

(a) Withdraw and replace the pile with a new pile.
(b) Drive a second pile adjacent to the unacceptable pile.
(c) Splice or build up the pile (except timber piles).

(d) Extend a sufficient portion of the footing to properly embed the
pile.

410.03.09 Bearing Value. Observe and report the behavior of the test
pile from the time it is placed in the leads until it attains practical refusal
or reaches a specified stratum. To provide a guide as to the probable
supporting value at each position, the Engineer will compute the safe
bearing value from the following formula:

2WH
S+0.1

P=

for single acting power hammers

2E
P=
S+0.1

for double acting power hammers

where:

= safe bearing value in pounds.

height of fall in feet.

weight in pounds of striking parts of hammer.

= approved hammer energy per blow in foot-pounds for
double acting, differential acting, and diesel hammers.

the average penetration in inches per blow for the last
several inches of penetration.
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410 PILING
The above formula is applicable only when:

(a) The hammer is operating properly and at the manufacturer’s
recommended speed in the case of a power hammer.

(b) The head of the pile is not broomed or crushed.
(¢) The penetration is reasonably quick and uniform.
(d) There is no discernable bounce after the blow.
(e) A follower is not used.

If the Contract does not provide for test loading, use the results of this
formula as applied to the test piles to designate the proposed penetration
or lengths of piles. However, evaluate the driving record of each pile to
ensure its ability to carry the intended load.

Drive test piles in permanent vertical pile locations. Test piles found
to be satisfactory shall be utilized as permanent piles.

410.03.10 Pile Cutoff and Removal. Cut off the tops of piles and pile
casings, except timber piles that support timber caps, at the elevations
specified. Make cuts on a true plane perpendicular to the axis of the pile
unless otherwise specified. Cut off timber piles that support timber caps
to ensure that the plane of the bottom of the cap will bear fully on the pile
head. Shims shall not be placed between the timber cap and pile head.

Cut off piles used for sheeting and shoring to at least 1 ft below
existing grade, channel bottom, or mud line as applicable. When
specified, these piles may be removed. Dispose of all removed material.

410.03.11 Steel Pipe Piles. After driving, remove soil plugs to the
specified elevation.  Prior to placing filling (when specified) or
reinforcement, use a suitable light to inspect the interior for the entire
unplugged length. Do not fill or place reinforcement until the pile is
approved.

Provide all required equipment for inspection including oxygen, light,
boatswain’s chair, and lift. Comply with Federal, State, and local safety
regulations.

410.03.12 Concreting Steel Pipe Piles. Perform concreting as specified
in Section 420. Perform reinforcement work as specified in Section 421.
Securely fasten the reinforcement together to form a cage, positioned and
held at a uniform distance from the shell.
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Except as specified herein, use tie wire to secure tie bars and bands of
cage reinforcement. For foundation (footing) piles, tack welding may be
used, provided it is performed by an Administration certified welder.

For bents and column piles, tie bars, bands, and spacer lugs shall not
be welded to the main reinforcing bars, except that a band may be placed
at the top and bottom of the pile cage and all main bars welded to the
band. Use tie wires to fasten the remainder of the intersections of ties and
main bars.

Clean the areas in the top portion of the pile that are to be filled with
reinforced concrete and tremie concrete. Place and cure tremie concrete
prior to dewatering the top of the pile shell. Place the reinforcing unit in
the top portion of the pile prior to filling with Mix No. 3 concrete.

Do not place concrete in any pile until completing driving within a
radius of 15 ft or until all the piles for any unit of the structure (pier, bent,
or abutment) have been driven to their final penetration and accepted. If
this procedure is not feasible, discontinue driving within the above limits
until the concrete in the last pile placed has set at least 72 hours.

Immediately prior to concreting, remove water and other foreign
substances. Deposit the concrete in one continuous operation.

The restriction in Section 420 for dropping concrete more than 5 ft
does not apply.

Set and fasten reinforcing steel cages in proper position in the pile
before filling with concrete, except when the reinforcing steel cage
extends 6 ft or less below the top of the pile, the concrete filling may be
placed before installing the reinforcement. Thoroughly consolidate using
mechanical vibrators from the bottom of the reinforcing steel cages to the
pile top.

Do not disturb or apply loads to concreted piles until all concrete has
been in place and cured at least 72 hours.

410.03.13 Treatment for Timber Pile Heads. Use an approved asphalt
treatment to paint timber pile heads that are not to be embedded in
concrete. After the asphalt has sufficiently cured, cover it with a glass
resin composite shield. Apply the first coat of resin to the top and down
the side at least 1 in. beyond the limits of the woven glass. Apply precut
woven glass cloth using a 3 in. grooved aluminum roller to achieve “wet
out.” Neatly wrap woven glass cloth over the top of the pile, drape it
down the side at least 2 in., and secure using copper nails. When the first
coat of resin has taken a tack free set, apply a second coat of resin to seal
the entire application.
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410.04 MEASUREMENT AND PAYMENT. The payment will be
full compensation for all material, labor, equipment, tools, and incidentals
necessary to complete the work.

410.04.01 Piling (permanent and test) will be measured and paid for at
the Contract unit price per linear foot for the pertinent Piling item. The
measured length of all piling will be from its tip up to final cutoff, unless
otherwise specified. For test piles not utilized as permanent piles, the
measurement for cutoff will be at the same elevation as the nearest
proposed permanent pile or to actual top of test pile, whichever is lower.
Where piling designated as test piles is accepted for use in the permanent
structure, measurement will be made as test piles, and no additional
allowance will be made in other piling items.

410.04.02 Furnishing and setup of pile driving equipment required for
driving permanent and test piles will not be measured but the cost will be
incidental to the Contract unit price for the pertinent Pile item.

When an item for Setup for Driving Pile is included in the Contract
Documents, the furnishing and setup of pile driving equipment will be
measured and paid for at the Contract unit price per each for the pertinent
Setup for Driving Pile item. The unit price per each for the setup required
for driving each pile for the proposed structure will be used regardless of
the distance that the equipment is moved for each pile setup. A maximum
of one setup will be paid per pile location. No additional compensation
will be paid for any setup required for redriving or any additional driving
of any pile no matter what reason the particular pile may require redriving
or additional driving.

410.04.03 Pile points for steel H piles will be measured and paid for at
the Contract unit price per each for the pertinent Pile Point for Steel
H Pile item.

410.04.04 Timber sheet piling will be measured and paid for at the
Contract unit price per 1000 board foot (MBM) for the pertinent Timber
Sheet Piling item. Computation of quantities will be based on nominal
thickness of lumber, the length of the sheet piling, and the average depth
of the sheet piling from cutoff at the top to the tip of the sheet piling in the
completed structure. No allowance will be made for waste.

410.04.05 Steel sheet piling will be measured and paid for at the
Contract unit price per square foot as measured along the plane of surface

for the pertinent Steel Sheet Piling item.

410.04.06 The following will not be measured but the cost will be
incidental to other pertinent items:
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(a) When specified, tips for steel pipe piles.
(b) Test pieces of sheet piling (timber or steel).

(c¢) Dewatering, clean out, filler, reinforcement, and concrete used in
steel pipe piles.

(d) Pile splices.
(e) Auguring, including sleeve and backfill when required.
(f) Cleaning, painting, or coating of piling.

(g) Piling or sheet piling for temporary structures, piles or sheet piling
driven for the Contractor’s convenience, or for any piles or sheet
piling not specified.

(h) Piling not approved by the Engineer, such as piles not properly
driven, piles with questionable safe bearing values, piles damaged
during driving, or piles driven below planned cutoff or the removal
of any pile rejected by the Engineer as unsatisfactory.

(i) Glass resin composite shield used on timber piles.

SECTION 411 — PILE LOAD TEST

411.01 DESCRIPTION. When a Load Test item is included in the
Contract Documents, conduct and record load tests.

411.02 MATERIALS. Not applicable.

411.03 CONSTRUCTION. Ensure that the load test setup, the
measuring system, the loading device, the loading procedure, the
frequency of measuring the movement of piles, and the record keeping
meet D 1143, unless otherwise specified.

At each load test location, the Engineer will provide driving criteria for
the test pile. Then drive and load test the pile to the test load specified. If
the pile fails to achieve this capacity, perform an additional load test on a
second test pile. Locate this pile adjacent to the initial test pile and drive
it in accordance with the revised driving criteria provided by the
Engineer. When directed, redrive piles not meeting the required
penetration resistance.
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Use the same equipment and methodology for driving the load test
piles that will be used for driving the permanent piles.

At each load test location, construct a test enclosure to protect all of
the equipment including dial gauges, load cells, loading apparatus, and
the personnel taking readings. When necessary, maintain a temperature
of at least 50 F within the enclosure. Illuminate the test enclosure to
allow taking readings at all times of the day. Ventilate the enclosure to
prevent fogging or frosting of gauges.

At least seven days prior to the start of the first pile load test, submit
drawings showing all details of the proposed load test setup. Include the
method of applying the load, the reaction frame and reaction pile
configuration (if used), and the placement and support of measuring
devices. Revise the load test setup if directed.

Obtain the services of a professional engineer experienced in structural
design and registered in the State of Maryland to design the reaction
frame.

Ensure that the load test setup is capable of supporting the test load for
the duration of the test.

Maintain a clear distance from reaction piles to the test pile of at least
10 times the distance from the midpoint of web to end of flange for
H piles, and at least 10 times the pile top radius for pipe piles and timber
piles.

Where necessary or if directed, brace the unsupported length of load
test piles to prevent buckling and without influencing the test results.

Use dial gauges having an accuracy of 0.001 in. and a minimum travel
of 2 in. as the primary instrument for measuring movement. Place three
dial gauges spaced 120 degrees apart as the primary system to measure
movement of the top of the pile. Use a scale, mirror, and piano wire as a
secondary system.

Ensure that the load apparatus has a capacity of 150 percent of the test
load and meets D 1143. Ensure that no jack is loaded in excess of
85 percent of the total capacity of the jack. If more than one hydraulic
jack is used, provide jacks that are of the same piston diameter, connected
to a common manifold and pressure gauge, and operated by a single
hydraulic pump.

Apply loads uniformly without impact. If hydraulic jacks are used,
equip them with automatic regulators so that constant pressure can be
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maintained for the duration of the test without frequent manual
adjustment.

Unless weights of known magnitude are used to load the test piles, use
a load cell having an accuracy tolerance within plus or minus 2 percent of
the applied load as the primary method of measuring the test load.
Calibrate the load cell prior to the test and submit a copy of the calibration
report. Provide a pressure gauge as a secondary system. Calibrate the
pressure gauge, hydraulic ram, and hydraulic pump as a unit to an
accuracy within 5 percent of the applied load (a single high capacity jack
is preferred over multiple jacks). When a multiple jacking system is used,
fit each jack with a pressure gauge in addition to the master gauge in
order to detect malfunctions.

Recalibrate load measuring devices if required by observed
performance.

Cut off the load test pile perpendicular to the longitudinal axis to allow
for full bearing. Place a steel plate at least 1 in. thick over the cutoff
surface in a manner that facilitates axial loading and even bearing on the
test pile.

For all test piles driven to the embedded depths specified, use the
standard loading procedure per D 1143 or as directed. Continue loading
to the specified test load or to failure, whichever occurs first.

Provide a scale attached to the reaction piles that can be monitored
with a transit to determine if the piles are moving.

If at any stage during the test, the Engineer detects malfunctioning of
any furnished apparatus, or the load is being eccentrically applied, or the
anchor piles are yielding, abandon the test and replace it with another test
at no additional cost to the Administration. Ensure that all necessary
personnel are present at the site at all times during the performance of the
test to maintain the required load.

After the pile test program is complete, remove or cut off reaction piles
as specified in 410.03.10.

Perform load tests on steel pipe piles prior to filling.

411.04 MEASUREMENT AND PAYMENT. Load tests will be
measured and paid for at the Contract unit price per each for the pertinent
Load Test item. The payment will be full compensation for furnishing
and installing all equipment, drawings, monitoring, recording, removal of
all devices at the completion of the tests, and for all material, labor,
equipment, tools, and incidentals necessary to complete the work. In the
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412 DRILLED SHAFTS (CAISSONS)
event that a properly conducted load test fails to achieve the designated

capacity, the additional tests will be measured and paid for at the Contract
unit price per each under the Load Test item.

SECTION 412 — DRILLED SHAFTS (CAISSONS)

412.01 DESCRIPTION. Construct drilled shafts (caissons) as
specified.

412.02 MATERIALS. Refer to 420.02 except as modified herein.

Concrete Mix No. 4 902.10
Reinforcing Steel 908
Steel Casings A 252, Grade 2 or A 36

412.03 CONSTRUCTION. Refer to 402.03, 419.03, and 420.03,
except as modified herein.

412.03.01 Subfoundation Investigation. When the Contract Documents
include an item for Subfoundation Investigation, conduct a subfoundation
investigation program prior to ordering or fabricating reinforcement for
drilled shafts. Use this program to determine the elevation of suitable
bearing stratum and the required depth of the drilled shafts. Select
approximately a third of the drilled shaft locations spread over the total
number of locations, and drill test holes at least 10 ft below the estimated
drilled shaft length. After drilling the test holes, the Engineer will
evaluate the data to determine the uniformity of the foundation materials.
If the evaluation determines that more test holes are required, drill
additional test holes at approved locations.

412.03.02 Shaft Installer. Obtain the services of a shaft installer having
a proven record of experience and having successfully completed at least
three projects with similar subsurface conditions, shaft sizes, depths, and
minimum volumes of work as contained in the project. Submit evidence
of pertinent experience for approval before proceeding with drilling
shafts.

Furnish a Certified Drilled Shaft report containing the following
information for each drilled shaft:

(a) Top and bottom elevations.
(b) Final center line location at top.
(¢) Variation of shaft from plumb.
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DRILLED SHAFTS (CAISSONS) 412
(d) Results of tests performed.
(e) Levelness of bottom.
(f) Seepage of water.
(g) Top and bottom elevation of any casings left in place.
(h) Any unusual conditions.
(i) Variation of dimensions from planned.
(j) Dates of start and completion of excavation.

(k) Inspection, testing, and placement of concrete (including any
delays in concreting and location of construction joints in shafts).

() Reinforcing steel.

(m) Any additional information relevant to the as-built drilled
installation.

Record and maintain information pertinent to each drilled shaft and
provide required data to other testing and inspection personnel.

Provide all facilities required for the safe and convenient conduct of
the Engineer’s inspection and testing procedures.

412.03.03 Geotechnical Engineer. When specified, employ the services
of a qualified geotechnical engineer for inspection and testing for
installation of drilled shafts. Ensure that the geotechnical engineer is a
professional engineer registered in the State of Maryland, has a
demonstrated record of experience with similar drilled installations, and is
approved prior to beginning auguring for the drilled shafts.