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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AUTOMATED FLAGGER ASSISTANCE DEVICE

104220

BID DATE

XQ5365A76 50 200.00 10,000.00 10/30/2025

XQ5365B76 50 100.00 5,000.00 11/06/2025

XQ3185177 60 0.01 0.60 12/04/2025

XQ5025277 60 25.00 1,500.00 12/04/2025

XQ3085177 60 200.00 12,000.00 12/11/2025

XQ2045177 40 0.01 0.40 01/08/2026

XQ9025477 40 0.01 0.40 03/12/2026

XQ5375A77 40 150.00 6,000.00 03/26/2026

XQ2475476 50 150.00 7,500.00 04/02/2026

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WORKERS PRESENT TRAILER

104240

BID DATE

XQ1795577 160 50.00 8,000.00 07/17/2025

XQ1275577 160 50.00 8,000.00 07/24/2025

XQ2135177 25 50.00 1,250.00 07/24/2025

XQ1425A85 20 250.00 5,000.00 07/31/2025

XQ1905385 20 250.00 5,000.00 09/25/2025

XB1635980 310 1.00 310.00 10/16/2025

XB1635880 197 10.00 1,970.00 11/06/2025

XQ6065177 30 36.00 1,080.00 11/13/2025

OT2029 30 650.00 19,500.00 11/20/2025

XB1635780 150 10.00 1,500.00 11/20/2025

XB1965374 180 49.66 8,938.80 12/04/2025

XB1635A80 206 1.00 206.00 12/11/2025

XQ1535177 80 0.01 0.80 01/08/2026

XQ5105177 25 100.00 2,500.00 01/08/2026

XQ9055477 110 50.00 5,500.00 01/08/2026

XQ1535A77 100 0.01 1.00 01/15/2026

XQ4165277 120 1.00 120.00 01/22/2026

XQ9175477 120 47.75 5,730.00 01/22/2026

KE3095167 2,230 0.01 22.30 01/29/2026

XB2395A74 30 30.00 900.00 01/29/2026

XB2395A74 30 30.00 900.00 01/29/2026

XB2395A74 15 30.00 450.00 01/29/2026

XB2395A74 15 30.00 450.00 01/29/2026

XB2395A74 30 30.00 900.00 01/29/2026

XB2395A74 30 30.00 900.00 01/29/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WORKERS PRESENT TRAILER

104240

BID DATE

XB2395A74 30 30.00 900.00 01/29/2026

XB2395A74 15 30.00 450.00 01/29/2026

TA2895176 560 45.00 25,200.00 02/19/2026

XQ1845385 30 100.00 3,000.00 02/19/2026

FR7795180 400 50.00 20,000.00 03/05/2026

XQ1695485 30 100.00 3,000.00 03/05/2026

XZ1015177 94 32.50 3,055.00 03/12/2026

XB1965474 10 100.00 1,000.00 03/19/2026

XB1965474 90 100.00 9,000.00 03/19/2026

XB1965474 10 100.00 1,000.00 03/19/2026

XB1965474 10 100.00 1,000.00 03/19/2026

XB1965474 10 100.00 1,000.00 03/19/2026

XB1965474 90 100.00 9,000.00 03/19/2026

XB1965474 10 100.00 1,000.00 03/19/2026

XQ1845285 24 150.00 3,600.00 04/02/2026

QA2995180 1,080 26.30 28,404.00 04/09/2026

FR7435176 450 31.50 14,175.00 05/21/2026

WA5615130 180 58.00 10,440.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY PORTABLE RUMBLE STRIPS

104270

BID DATE

GA2535177 4 8,750.00 35,000.00 07/10/2025

XQ2445777 20 275.00 5,500.00 07/10/2025

XQ2135177 90 100.00 9,000.00 07/24/2025

XQ1425A85 100 157.00 15,700.00 07/31/2025

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY PORTABLE RUMBLE STRIPS

104271

BID DATE

477D11428 84 200.00 16,800.00 09/11/2025

499D71427 30 55.00 1,650.00 09/25/2025

XQ1905385 50 200.00 10,000.00 09/25/2025

XQ6035177 260 100.00 26,000.00 09/25/2025

XQ1315B77 380 20.00 7,600.00 10/02/2025

XQ6035277 220 50.00 11,000.00 10/16/2025

BAA265130 60 100.00 6,000.00 10/23/2025

XQ6065177 90 350.00 31,500.00 11/13/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY PORTABLE RUMBLE STRIPS

104271

BID DATE

XQ8115177 4 8,375.00 33,500.00 11/13/2025

XQ9015177 4 1,000.00 4,000.00 12/11/2025

XQ1535177 150 0.01 1.50 01/08/2026

XQ5105177 90 35.00 3,150.00 01/08/2026

XQ9055477 210 135.00 28,350.00 01/08/2026

XQ1535A77 190 0.01 1.90 01/15/2026

XQ9175477 240 76.00 18,240.00 01/22/2026

XQ1845385 60 260.00 15,600.00 02/19/2026

HA5005230 12 855.00 10,260.00 03/05/2026

XQ1695485 60 260.00 15,600.00 03/05/2026

XQ3265277 60 561.00 33,660.00 03/12/2026

XZ1015177 152 0.01 1.52 03/12/2026

XQ3265377 60 85.00 5,100.00 03/26/2026

XQ1845285 46 230.00 10,580.00 04/02/2026

XQ2475476 80 160.00 12,800.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RELOCATE TEMPORARY PORTABLE RUMBLE STRIPS

104275

BID DATE

GA2535177 6 300.00 1,800.00 07/10/2025

XQ2445777 100 55.00 5,500.00 07/10/2025

499D71427 30 250.00 7,500.00 09/25/2025

XQ6035177 250 0.01 2.50 09/25/2025

XQ1315B77 300 0.01 3.00 10/02/2025

XQ6035277 220 0.01 2.20 10/16/2025

BAA265130 20 50.00 1,000.00 10/23/2025

XQ8115177 10 250.00 2,500.00 11/13/2025

XQ9015177 16 180.00 2,880.00 12/11/2025

XQ1535177 20 0.01 0.20 01/08/2026

XQ9055477 30 100.00 3,000.00 01/08/2026

XQ1535A77 20 0.01 0.20 01/15/2026

XQ9175477 30 76.00 2,280.00 01/22/2026

XQ9215177 24 355.00 8,520.00 03/05/2026

XQ3265277 30 1.03 30.90 03/12/2026

XZ1015177 15 150.00 2,280.00 03/12/2026

XQ3265377 30 0.01 0.30 03/26/2026

XQ2475476 40 160.00 6,400.00 04/02/2026

WA4505177 15 543.00 8,145.00 04/16/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E FOR 40 MPH, ANY WIDTH

104504

BID DATE

WA5615130 3 7,260.00 21,780.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E FOR 50 MPH, ANY WIDTH

104506

BID DATE

AL5135177 4 4,568.00 18,272.00 08/07/2025

CH1685180 3 15,700.00 47,100.00 01/15/2026

TA2895176 1 7,500.00 7,500.00 02/19/2026

WA5015230 2 4,200.00 8,400.00 03/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E FOR 60 MPH, ANY WIDTH

104508

BID DATE

KE3095167 1 30,800.00 30,800.00 01/29/2026

QA2995180 1 17,700.00 17,700.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC BARRIER 2-SIDED END TREATMENT AND CRASH CUSHION TYPE E FOR 65 MPH, ANY WIDTH

104510

BID DATE

XB2395A74 4 40,000.00 160,000.00 01/29/2026

XB2395A74 1 40,000.00 40,000.00 01/29/2026

XB2395A74 1 40,000.00 40,000.00 01/29/2026

XB2395A74 1 40,000.00 40,000.00 01/29/2026

XB2395A74 1 40,000.00 40,000.00 01/29/2026

XB2395A74 1 40,000.00 40,000.00 01/29/2026

XB2395A74 1 40,000.00 40,000.00 01/29/2026

XB2395A74 1 40,000.00 40,000.00 01/29/2026

XB2395A74 1 40,000.00 40,000.00 01/29/2026

XQ2475476 2 12,000.00 24,000.00 04/02/2026

FR7435176 4 22,128.75 88,515.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E FOR 70 MPH, ANY WIDTH

104512

BID DATE

XB1675674 1 6,939.00 6,939.00 07/10/2025

XB2355674 2 5,600.00 11,200.00 12/11/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E FOR 70 MPH, ANY WIDTH

104512

BID DATE

WA5615130 5 7,260.00 36,300.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET TEMPORARY TRAFFIC BARRIER 2-SID END TREATMENT AND CRASH CUSHION TYPE E, ANY BAY, ANY WIDTH

104514

BID DATE

XB2355674 3 2,917.00 8,751.00 12/11/2025

QA2995180 1 2,020.00 2,020.00 04/09/2026

FR7435176 7 5,355.00 37,485.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPAIR TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E, ANY WIDTH

104516

BID DATE

AL5135177 4 4,568.00 18,272.00 08/07/2025

XB2355674 1 3,500.00 3,500.00 12/11/2025

CH1685180 3 850.00 2,550.00 01/15/2026

TA2895176 1 1.00 1.00 02/19/2026

QA2995180 1 4,090.00 4,090.00 04/09/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLEARING AND GRUBBING

110100

BID DATE

XB1675674 1 2,529.00 2,529.00 07/10/2025

AL5135177 1 125,312.00 125,312.00 08/07/2025

WI3465130 1 1,000.00 1,000.00 10/16/2025

BAA265130 1 1,000.00 1,000.00 10/23/2025

PG0675280 1 8,870.00 8,870.00 11/13/2025

AA0585188 1 49,900.00 49,900.00 01/08/2026

CH1685180 1 4,100.00 4,100.00 01/15/2026

BAA805276 1 2,320.57 2,320.57 01/22/2026

KE3095167 1 3,500.00 3,500.00 01/29/2026

TA2895176 1 50,000.00 50,000.00 02/19/2026

HA5005230 1 100,000.00 100,000.00 03/05/2026

WA5015230 1 28,860.00 28,860.00 03/26/2026

AL5875133 1 16,000.00 16,000.00 04/02/2026

QA2995180 1 30,000.00 30,000.00 04/09/2026

FR7435176 1 27,000.00 27,000.00 05/21/2026

WA5615130 1 135,510.00 135,510.00 06/04/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLEARING AND GRUBBING

110101

BID DATE

XB1965374 6 13,538.72 81,232.32 12/04/2025

XB2355674 1 56,694.00 36,284.16 12/11/2025

XB2355674 2 17,965.00 31,259.10 12/11/2025

XB2395A74 4 8,830.00 32,406.10 01/29/2026

XB1965474 3 25,000.00 74,750.00 03/19/2026

XB3705581 3 13,810.41 40,602.61 03/26/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ENGINEERS BOAT

110205

BID DATE

XB1635C80 1 30,000.00 30,000.00 04/02/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

16 FOOT BOAT WITH 25 HP MINIMUM MOTOR AND TRAILER

110210

BID DATE

528D21428 20 50.00 1,000.00 09/04/2025

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE A ENGINEERS OFFICE

110340

BID DATE

AZ2655123 1 195,000.00 195,000.00 09/11/2025

WI3465130 1 50,000.00 50,000.00 10/16/2025

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE B ENGINEERS OFFICE

110350

BID DATE

GA2535177 1 25,689.50 25,689.50 07/10/2025

XB1675674 1 35,406.00 35,406.00 07/10/2025

XQ3095177 1 85,000.00 85,000.00 07/17/2025

XQ1275577 1 75,000.00 75,000.00 07/24/2025

AL5135177 1 84,547.00 84,547.00 08/07/2025

MO9945M77 1 50,500.00 50,500.00 09/11/2025

XB1635980 1 20,000.00 20,000.00 10/16/2025

BAA265130 1 30,000.00 30,000.00 10/23/2025

XQ5365A76 1 25,000.00 25,000.00 10/30/2025

XB1635880 1 30,000.00 30,000.00 11/06/2025



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 7

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE B ENGINEERS OFFICE

110350

BID DATE

XQ3195177 1 113,635.00 113,635.00 11/06/2025

XQ5365B76 1 25,000.00 25,000.00 11/06/2025

PG0675280 1 24,200.00 24,200.00 11/13/2025

XQ8115177 1 89,118.25 89,118.25 11/13/2025

XB1635780 1 25,000.00 25,000.00 11/20/2025

XB1965374 1 24,279.83 24,279.83 12/04/2025

HA5415177 1 60,500.00 60,500.00 12/11/2025

XB1635A80 1 10,000.00 10,000.00 12/11/2025

XB2355674 1 59,962.00 59,962.00 12/11/2025

XQ9015177 1 5,000.00 5,000.00 12/11/2025

AA0585188 1 71,300.00 71,300.00 01/08/2026

XQ1315N77 1 39,893.65 39,893.65 01/08/2026

XQ6225177 1 90,000.00 90,000.00 01/08/2026

XQ9055477 1 110,000.00 110,000.00 01/08/2026

CH1685180 1 18,100.00 18,100.00 01/15/2026

BAA805276 1 63,144.14 63,144.14 01/22/2026

XQ4165277 1 1.00 1.00 01/22/2026

XQ9175477 1 68,500.00 68,500.00 01/22/2026

KE3095167 1 55,000.00 55,000.00 01/29/2026

XB2395A74 1 55,000.00 55,000.00 01/29/2026

XQ5155277 1 1.00 1.00 01/29/2026

XQ3255277 1 20,000.00 20,000.00 02/12/2026

TA2895176 1 150,000.00 150,000.00 02/19/2026

XQ1315P77 1 5,496.26 5,496.26 02/19/2026

CE4245180 1 35,000.00 35,000.00 02/26/2026

XQ1895277 1 45,000.00 45,000.00 02/26/2026

FR7795180 1 65,000.00 65,000.00 03/05/2026

HA5005230 1 140,000.00 140,000.00 03/05/2026

XQ9215177 1 38,560.00 38,560.00 03/05/2026

XQ3265277 1 102,156.77 102,156.77 03/12/2026

XZ1015177 1 20,000.00 20,000.00 03/12/2026

XB1965474 1 45,000.00 45,000.00 03/19/2026

WA5015230 1 27,480.00 27,480.00 03/26/2026

XB3705581 1 13,007.27 13,007.27 03/26/2026

XQ3265377 1 1.00 1.00 03/26/2026

XB1635C80 1 25,000.00 25,000.00 04/02/2026

XQ2475476 1 75,000.00 75,000.00 04/02/2026

QA2995180 1 79,400.00 79,400.00 04/09/2026

XQ1325377 1 35,000.00 35,000.00 05/28/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 8

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE B ENGINEERS OFFICE

110350

BID DATE

WA5615130 1 32,470.00 32,470.00 06/04/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE C ENGINEERS OFFICE

110360

BID DATE

XQ1425A85 1 225,047.00 225,047.00 07/31/2025

XQ1905385 1 82,999.00 82,999.00 09/25/2025

XQ1905285 1 285,000.00 285,000.00 10/23/2025

XQ3185177 1 150,000.00 150,000.00 12/04/2025

XQ5025277 1 69,000.00 69,000.00 12/04/2025

XQ3085177 1 70,000.00 70,000.00 12/11/2025

XQ2045177 1 135,000.00 135,000.00 01/08/2026

XQ1845385 1 83,000.00 83,000.00 02/19/2026

XQ1695485 1 80,000.00 80,000.00 03/05/2026

XQ9025477 1 20,000.00 20,000.00 03/12/2026

XQ1845285 1 100,000.00 100,000.00 04/02/2026

WA4505177 1 24,000.00 24,000.00 04/16/2026

FR7435176 1 110,000.00 110,000.00 05/21/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NUCLEAR DENSITY GAUGE STORAGE

110375

BID DATE

BAA805276 1 1,903.23 1,903.23 01/22/2026

XQ3255277 1 1.00 1.00 02/12/2026

XQ3265277 1 2,718.90 2,718.90 03/12/2026

XQ3265377 1 1.00 1.00 03/26/2026

FR7435176 1 10,350.90 10,350.90 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE TOILET, PER MONTH

110460

BID DATE

XZ1035180 120 150.00 18,000.00 01/15/2026

XZ1035280 100 244.42 24,442.00 03/05/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRICE ADJUSTMENT FOR DIESEL FUEL

110500

BID DATE

GA2535177 15,000 1.00 15,000.00 07/10/2025

XB1675674 1,000 1.00 1,000.00 07/10/2025

XQ1795577 2,000 1.00 2,000.00 07/17/2025

XQ3095177 16,000 1.00 16,000.00 07/17/2025

XQ1275577 1,000 1.00 1,000.00 07/24/2025

XQ2135177 32,000 1.00 32,000.00 07/24/2025

XQ3755129 9,000 1.00 9,000.00 08/14/2025

AZ2655123 4,000 1.00 4,000.00 09/11/2025

MO9945M77 7,000 1.00 7,000.00 09/11/2025

XQ6035177 22,000 1.00 22,000.00 09/25/2025

XQ1315B77 32,000 1.00 32,000.00 10/02/2025

XQ6035277 17,000 1.00 17,000.00 10/16/2025

BAA265130 3,000 1.00 3,000.00 10/23/2025

XQ3195177 13,000 1.00 13,000.00 11/06/2025

PG0675280 1,000 1.00 1,000.00 11/13/2025

XQ6065177 43,000 1.00 43,000.00 11/13/2025

XQ8115177 19,000 1.00 19,000.00 11/13/2025

XQ3185177 50,000 1.00 50,000.00 12/04/2025

XQ5025277 46,000 1.00 46,000.00 12/04/2025

AZ4005129 5,000 1.00 5,000.00 12/11/2025

XQ3085177 56,000 1.00 56,000.00 12/11/2025

XQ9015177 22,000 1.00 22,000.00 12/11/2025

AA0585188 4,000 1.00 4,000.00 01/08/2026

XQ1315N77 25,000 1.00 25,000.00 01/08/2026

XQ1535177 21,000 1.00 21,000.00 01/08/2026

XQ2045177 27,000 1.00 27,000.00 01/08/2026

XQ5105177 43,000 1.00 43,000.00 01/08/2026

XQ6225177 37,000 1.00 37,000.00 01/08/2026

XQ9055477 30,000 1.00 30,000.00 01/08/2026

CH1685180 1,000 1.00 1,000.00 01/15/2026

XQ1535A77 27,000 1.00 27,000.00 01/15/2026

BAA805276 4,000 1.00 4,000.00 01/22/2026

XQ4165277 58,000 1.00 58,000.00 01/22/2026

XQ9175477 35,000 1.00 35,000.00 01/22/2026

KE3095167 8,000 1.00 8,000.00 01/29/2026

XQ5155277 54,000 1.00 54,000.00 01/29/2026

XQ3255277 45,000 1.00 45,000.00 02/12/2026

XQ3755629 3,000 1.00 3,000.00 02/12/2026

TA2895176 14,000 1.00 14,000.00 02/19/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRICE ADJUSTMENT FOR DIESEL FUEL

110500

BID DATE

XQ1315P77 25,000 1.00 25,000.00 02/19/2026

HA5005230 13,000 1.00 13,000.00 03/05/2026

XQ6665429 40,000 1.00 40,000.00 03/05/2026

XQ9215177 32,000 1.00 32,000.00 03/05/2026

XQ3265277 45,000 1.00 45,000.00 03/12/2026

XQ9025477 36,000 1.00 36,000.00 03/12/2026

XZ1015177 21,000 1.00 21,000.00 03/12/2026

WA5015230 1 12,000.00 12,000.00 03/26/2026

XB3705581 3,000 1.00 3,000.00 03/26/2026

XQ3265377 40,000 1.00 40,000.00 03/26/2026

XQ5375A77 7,000 1.00 7,000.00 03/26/2026

QA2995180 2,000 1.00 2,000.00 04/09/2026

WA4505177 1 17,000.00 17,000.00 04/16/2026

FR7435176 12,000 1.00 12,000.00 05/21/2026

WA5615130 1 5,000.00 5,000.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW PAVEMENT MARKING PAINT

114006

BID DATE

GA2535177 54,000 0.26 14,040.00 07/10/2025

XQ2445777 400,000 0.12 48,000.00 07/10/2025

XQ1795577 128,000 0.35 44,800.00 07/17/2025

XQ3095177 85,000 0.50 42,500.00 07/17/2025

XQ2135177 130,000 0.25 32,500.00 07/24/2025

MO9945M77 5,700 2.30 13,110.00 09/11/2025

XQ6035177 32,900 0.45 14,805.00 09/25/2025

XQ1315B77 48,600 0.42 20,412.00 10/02/2025

XQ6035277 24,900 0.45 11,205.00 10/16/2025

BAA265130 6,400 0.48 3,072.00 10/23/2025

XQ3195177 80,000 0.35 28,000.00 11/06/2025

XQ6065177 100,000 0.30 30,000.00 11/13/2025

XQ8115177 90,000 0.35 31,500.00 11/13/2025

XQ3185177 150,000 0.01 1,500.00 12/04/2025

XQ5025277 150,000 0.35 52,500.00 12/04/2025

XQ3085177 65,000 1.50 97,500.00 12/11/2025

XQ9015177 90,000 0.30 27,000.00 12/11/2025

XQ1315N77 39,200 0.01 392.00 01/08/2026

XQ1535177 4,673 0.01 46.73 01/08/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW PAVEMENT MARKING PAINT

114006

BID DATE

XQ2045177 24,000 0.01 240.00 01/08/2026

XQ5105177 100,000 0.20 20,000.00 01/08/2026

XQ6225177 300,000 0.25 75,000.00 01/08/2026

XQ9055477 41,660 1.00 41,660.00 01/08/2026

XQ1535A77 5,881 0.65 3,822.65 01/15/2026

BAA805276 6,080 0.42 2,553.60 01/22/2026

XQ4165277 52,615 1.36 71,556.40 01/22/2026

XQ9175477 48,150 1.20 57,780.00 01/22/2026

KE3095167 24,300 0.45 10,935.00 01/29/2026

XQ5155277 91,958 0.37 34,024.46 01/29/2026

XQ3255277 27,450 0.48 13,176.00 02/12/2026

TA2895176 55,250 0.30 16,575.00 02/19/2026

XQ1315P77 39,200 0.01 392.00 02/19/2026

HA5005230 7,050 0.50 3,525.00 03/05/2026

XQ9215177 120,000 0.35 42,000.00 03/05/2026

XQ3265277 40,375 0.35 14,131.25 03/12/2026

XQ9025477 122,500 0.01 1,225.00 03/12/2026

XZ1015177 88,705 0.25 22,176.25 03/12/2026

XQ2445N77 122,242 0.48 58,676.16 03/19/2026

WA5015230 40,692 0.35 14,242.20 03/26/2026

XQ3265377 38,000 8.00 304,000.00 03/26/2026

XB1345676 395,100 0.09 35,559.00 04/02/2026

QA2995180 6,000 1.80 10,800.00 04/09/2026

WA4505177 80,000 0.21 16,800.00 04/16/2026

FR7435176 4,400 0.48 2,112.00 05/21/2026

XQ1325377 10,000 1.00 10,000.00 05/28/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE PAVEMENT MARKING PAINT

114011

BID DATE

GA2535177 54,000 0.26 14,040.00 07/10/2025

XQ2445777 500,000 0.13 65,000.00 07/10/2025

XQ1795577 128,000 0.35 44,800.00 07/17/2025

XQ3095177 85,000 0.50 42,500.00 07/17/2025

XQ2135177 130,000 0.24 31,200.00 07/24/2025

MO9945M77 19,500 2.30 44,850.00 09/11/2025

XQ6035177 34,250 0.45 15,412.50 09/25/2025

XQ1315B77 49,500 0.42 20,790.00 10/02/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE PAVEMENT MARKING PAINT

114011

BID DATE

XQ6035277 26,250 0.45 11,812.50 10/16/2025

BAA265130 6,900 0.48 3,312.00 10/23/2025

XQ3195177 80,000 0.35 28,000.00 11/06/2025

XQ6065177 100,000 0.30 30,000.00 11/13/2025

XQ8115177 90,000 0.35 31,500.00 11/13/2025

XQ3185177 150,000 0.01 1,500.00 12/04/2025

XQ5025277 150,000 0.45 67,500.00 12/04/2025

XQ3085177 70,000 1.50 105,000.00 12/11/2025

XQ9015177 90,000 0.30 27,000.00 12/11/2025

XQ1315N77 39,200 0.01 392.00 01/08/2026

XQ1535177 5,496 0.01 54.96 01/08/2026

XQ2045177 24,000 0.01 240.00 01/08/2026

XQ5105177 100,000 0.20 20,000.00 01/08/2026

XQ6225177 400,000 0.25 100,000.00 01/08/2026

XQ9055477 41,655 1.00 41,655.00 01/08/2026

XQ1535A77 6,920 0.65 4,498.00 01/15/2026

BAA805276 8,820 0.42 3,704.40 01/22/2026

XQ4165277 80,000 1.40 112,000.00 01/22/2026

XQ9175477 48,150 1.20 57,780.00 01/22/2026

KE3095167 42,800 0.45 19,260.00 01/29/2026

XQ5155277 118,535 0.36 42,672.60 01/29/2026

XQ3255277 46,800 1.25 58,500.00 02/12/2026

PG0095149R 2,000 7.50 15,000.00 02/19/2026

TA2895176 78,170 0.30 23,451.00 02/19/2026

XQ1315P77 39,200 0.01 392.00 02/19/2026

HA5005230 8,040 0.50 4,020.00 03/05/2026

XQ9215177 120,000 0.35 42,000.00 03/05/2026

XQ3265277 74,375 0.35 26,031.25 03/12/2026

XQ9025477 122,500 0.01 1,225.00 03/12/2026

XZ1015177 88,705 0.30 26,611.50 03/12/2026

XQ2445N77 165,223 0.48 79,307.04 03/19/2026

WA5015230 42,222 0.35 14,777.70 03/26/2026

XB3705581 1,700 3.97 6,749.00 03/26/2026

XQ3265377 79,000 6.05 477,950.00 03/26/2026

XB1345676 679,100 0.09 61,119.00 04/02/2026

QA2995180 7,000 1.80 12,600.00 04/09/2026

WA4505177 80,000 0.21 16,800.00 04/16/2026

FR7435176 5,930 0.48 2,846.40 05/21/2026

XQ1325377 50,000 1.00 50,000.00 05/28/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE PAVEMENT MARKING PAINT

114011

BID DATE

WA5615130 4,600 0.65 2,990.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW PAVEMENT MARKING PAINT

114016

BID DATE

XQ2135177 800 0.01 8.00 07/24/2025

XQ6065177 200 0.01 2.00 11/13/2025

XQ5105177 200 1.00 200.00 01/08/2026

XQ3265277 600 0.50 300.00 03/12/2026

XQ3265377 600 0.01 6.00 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE PAVEMENT MARKING PAINT

114021

BID DATE

XQ3095177 750 0.40 300.00 07/17/2025

XQ2135177 2,000 3.50 7,000.00 07/24/2025

XQ6035177 4,000 0.60 2,400.00 09/25/2025

XQ1315B77 6,000 0.45 2,700.00 10/02/2025

XQ6035277 3,000 0.60 1,800.00 10/16/2025

XQ3195177 750 0.36 270.00 11/06/2025

XQ6065177 2,000 0.37 740.00 11/13/2025

XQ3185177 6,600 0.50 3,300.00 12/04/2025

XQ5025277 6,000 0.40 2,400.00 12/04/2025

XQ3085177 6,600 0.51 3,366.00 12/11/2025

XQ1315N77 3,920 0.01 39.20 01/08/2026

XQ2045177 8,000 0.01 80.00 01/08/2026

XQ5105177 2,000 0.40 800.00 01/08/2026

XQ6225177 1,000 0.35 350.00 01/08/2026

XQ4165277 665 1.00 665.00 01/22/2026

XQ5155277 7,542 0.01 75.42 01/29/2026

XQ3255277 1,185 0.01 11.85 02/12/2026

TA2895176 3,080 0.40 1,232.00 02/19/2026

XQ1315P77 3,920 0.01 39.20 02/19/2026

HA5005230 440 0.50 220.00 03/05/2026

XQ3265277 1,100 0.50 550.00 03/12/2026

XQ9025477 4,900 1.00 4,900.00 03/12/2026

XQ3265377 1,100 3.00 3,300.00 03/26/2026

FR7435176 4,480 0.53 2,374.40 05/21/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 14

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE PAVEMENT MARKING PAINT

114021

BID DATE

XQ1325377 20,000 3.75 75,000.00 05/28/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH WHITE PAVEMENT MARKING PAINT

114036

BID DATE

XQ3095177 750 1.05 787.50 07/17/2025

MO9945M77 1,700 2.60 4,420.00 09/11/2025

XQ3195177 750 0.79 592.50 11/06/2025

XQ1315N77 3,920 0.01 39.20 01/08/2026

XQ6225177 1,500 1.10 1,650.00 01/08/2026

XQ4165277 727 0.50 363.50 01/22/2026

XQ5155277 498 1.50 747.00 01/29/2026

XQ3255277 500 0.01 5.00 02/12/2026

XQ1315P77 3,920 0.01 39.20 02/19/2026

XQ3265277 1,400 1.38 1,932.00 03/12/2026

XQ3265377 1,400 0.01 14.00 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

16 INCH WHITE PAVEMENT MARKING PAINT

114041

BID DATE

XQ3095177 750 1.25 937.50 07/17/2025

XQ3195177 750 1.05 787.50 11/06/2025

XQ6225177 1,000 1.50 1,500.00 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH WHITE PAVEMENT MARKING PAINT

114046

BID DATE

GA2535177 90 11.00 990.00 07/10/2025

XQ1795577 500 4.50 2,250.00 07/17/2025

XQ3095177 1,500 1.55 2,325.00 07/17/2025

XQ2135177 200 0.01 2.00 07/24/2025

MO9945M77 500 5.25 2,625.00 09/11/2025

BAA265130 420 3.20 1,344.00 10/23/2025

XQ3195177 1,500 1.31 1,965.00 11/06/2025

XQ6065177 800 4.86 3,888.00 11/13/2025

XQ3185177 3,300 0.01 33.00 12/04/2025

XQ5025277 3,000 0.01 30.00 12/04/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH WHITE PAVEMENT MARKING PAINT

114046

BID DATE

XQ3085177 1,700 1.00 1,700.00 12/11/2025

XQ1315N77 3,920 0.01 39.20 01/08/2026

XQ2045177 4,000 0.01 40.00 01/08/2026

XQ5105177 800 4.00 3,200.00 01/08/2026

XQ6225177 1,000 2.10 2,100.00 01/08/2026

XQ9055477 550 1.05 577.50 01/08/2026

CH1685180 24 67.50 1,620.00 01/15/2026

BAA805276 3,620 2.97 10,751.40 01/22/2026

XQ4165277 1,157 0.01 11.57 01/22/2026

XQ9175477 640 0.55 352.00 01/22/2026

KE3095167 200 3.30 660.00 01/29/2026

XQ5155277 716 0.01 7.16 01/29/2026

XQ1315P77 3,920 0.01 39.20 02/19/2026

HA5005230 140 4.50 630.00 03/05/2026

XQ9025477 2,440 0.01 24.40 03/12/2026

XZ1015177 158 5.00 790.00 03/12/2026

FR7435176 20 5.25 105.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW REMOVABLE PAVEMENT LINE MARKINGS

114216

BID DATE

XQ3095177 500 2.00 1,000.00 07/17/2025

XQ1275577 3,000 2.00 6,000.00 07/24/2025

XQ2135177 4,000 5.40 21,600.00 07/24/2025

MO9945M77 5,700 0.75 4,275.00 09/11/2025

BAA265130 1,055 2.15 2,268.25 10/23/2025

XQ3195177 500 2.09 1,045.00 11/06/2025

XQ6065177 6,000 1.40 8,400.00 11/13/2025

XQ3185177 70,000 0.01 700.00 12/04/2025

XQ5025277 66,000 1.25 82,500.00 12/04/2025

XQ3085177 33,000 2.75 90,750.00 12/11/2025

XQ1315N77 98,000 0.01 980.00 01/08/2026

XQ1535177 4,122 2.00 8,244.00 01/08/2026

XQ2045177 24,000 0.01 240.00 01/08/2026

XQ5105177 6,000 2.75 16,500.00 01/08/2026

XQ6225177 1,000 1.25 1,250.00 01/08/2026

XQ9055477 4,560 1.55 7,068.00 01/08/2026

CH1685180 200 4.00 800.00 01/15/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW REMOVABLE PAVEMENT LINE MARKINGS

114216

BID DATE

XQ1535A77 5,156 1.65 8,507.40 01/15/2026

BAA805276 4,842 1.25 6,052.50 01/22/2026

XQ4165277 27,365 0.01 273.65 01/22/2026

XQ9175477 5,352 1.50 8,028.00 01/22/2026

KE3095167 6,100 1.50 9,150.00 01/29/2026

XQ5155277 91,958 0.01 919.58 01/29/2026

XQ3255277 7,100 0.65 4,615.00 02/12/2026

TA2895176 21,250 2.50 53,125.00 02/19/2026

XQ1315P77 98,000 0.01 980.00 02/19/2026

HA5005230 7,050 2.00 14,100.00 03/05/2026

XQ3265277 39,525 1.44 56,916.00 03/12/2026

XQ9025477 53,700 0.01 537.00 03/12/2026

XZ1015177 889 1.95 1,733.55 03/12/2026

XB3705581 200 3.97 794.00 03/26/2026

XQ3265377 38,000 1.40 53,200.00 03/26/2026

XQ5375A77 19,000 2.80 53,200.00 03/26/2026

QA2995180 5,000 1.95 9,750.00 04/09/2026

FR7435176 23,000 1.68 38,640.00 05/21/2026

XQ1325377 3,000 2.00 6,000.00 05/28/2026

WA5615130 8,100 1.80 14,580.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE REMOVABLE PAVEMENT LINE MARKINGS

114221

BID DATE

XQ3095177 500 2.00 1,000.00 07/17/2025

XQ1275577 3,000 2.00 6,000.00 07/24/2025

XQ2135177 17,000 1.00 17,000.00 07/24/2025

MO9945M77 19,500 0.75 14,625.00 09/11/2025

BAA265130 1,150 2.15 2,472.50 10/23/2025

XQ3195177 500 2.09 1,045.00 11/06/2025

XQ6065177 7,000 1.40 9,800.00 11/13/2025

XQ3185177 70,000 0.01 700.00 12/04/2025

XQ5025277 66,000 1.25 82,500.00 12/04/2025

XQ3085177 38,000 2.75 104,500.00 12/11/2025

XQ1315N77 98,000 0.01 980.00 01/08/2026

XQ1535177 5,494 3.00 16,482.00 01/08/2026

XQ2045177 24,000 0.01 240.00 01/08/2026

XQ5105177 7,000 2.75 19,250.00 01/08/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE REMOVABLE PAVEMENT LINE MARKINGS

114221

BID DATE

XQ6225177 1,000 1.25 1,250.00 01/08/2026

XQ9055477 920 1.55 1,426.00 01/08/2026

CH1685180 270 4.00 1,080.00 01/15/2026

XQ1535A77 6,888 1.65 11,365.20 01/15/2026

BAA805276 4,570 1.25 5,712.50 01/22/2026

XQ4165277 35,770 0.01 357.70 01/22/2026

XQ9175477 1,070 1.50 1,605.00 01/22/2026

KE3095167 13,000 1.50 19,500.00 01/29/2026

XQ5155277 118,535 0.01 1,185.35 01/29/2026

XQ3255277 11,800 0.50 5,900.00 02/12/2026

TA2895176 34,170 1.75 59,797.50 02/19/2026

XQ1315P77 98,000 0.01 980.00 02/19/2026

HA5005230 8,040 2.00 16,080.00 03/05/2026

XQ3265277 72,250 1.44 104,040.00 03/12/2026

XQ9025477 53,700 0.01 537.00 03/12/2026

XZ1015177 889 1.95 1,733.55 03/12/2026

XB3705581 3,800 3.12 11,856.00 03/26/2026

XQ3265377 79,000 1.40 110,600.00 03/26/2026

XQ5375A77 19,000 2.80 53,200.00 03/26/2026

QA2995180 3,000 1.95 5,850.00 04/09/2026

FR7435176 28,000 1.68 47,040.00 05/21/2026

XQ1325377 3,000 2.00 6,000.00 05/28/2026

WA5615130 13,400 1.90 25,460.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW REMOVABLE PAVEMENT LINE MARKINGS

114226

BID DATE

XQ1315N77 3,920 0.01 39.20 01/08/2026

XQ4165277 1,000 0.01 10.00 01/22/2026

XQ5155277 3,500 0.01 35.00 01/29/2026

XQ1315P77 3,920 0.01 39.20 02/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE REMOVABLE PAVEMENT LINE MARKINGS

114231

BID DATE

XQ3185177 3,300 3.85 12,705.00 12/04/2025

XQ5025277 3,000 0.01 30.00 12/04/2025

XQ3085177 2,300 0.55 1,265.00 12/11/2025



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 18

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE REMOVABLE PAVEMENT LINE MARKINGS

114231

BID DATE

XQ1315N77 3,920 0.01 39.20 01/08/2026

XQ2045177 1,280 2.65 3,392.00 01/08/2026

XQ4165277 615 0.01 6.15 01/22/2026

XQ5155277 7,542 0.01 75.42 01/29/2026

TA2895176 3,080 3.00 9,240.00 02/19/2026

XQ1315P77 3,920 0.01 39.20 02/19/2026

HA5005230 440 3.00 1,320.00 03/05/2026

XQ9025477 2,400 2.50 6,000.00 03/12/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH WHITE REMOVABLE PAVEMENT LINE MARKINGS

114236

BID DATE

MO9945M77 1,700 4.00 6,800.00 09/11/2025

XQ1315N77 7,840 0.01 78.40 01/08/2026

XQ4165277 720 0.01 7.20 01/22/2026

XQ5155277 484 0.01 4.84 01/29/2026

XQ1315P77 7,840 0.01 78.40 02/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH WHITE REMOVABLE PAVEMENT LINE MARKINGS

114246

BID DATE

AL5135177 48 9.00 432.00 08/07/2025

MO9945M77 500 8.00 4,000.00 09/11/2025

BAA265130 70 7.50 525.00 10/23/2025

XQ3185177 2,300 0.01 23.00 12/04/2025

XQ5025277 2,100 0.01 21.00 12/04/2025

XQ3085177 1,700 1.45 2,465.00 12/11/2025

XQ1315N77 7,840 0.01 78.40 01/08/2026

XQ2045177 800 0.01 8.00 01/08/2026

XQ9055477 460 6.05 2,783.00 01/08/2026

XQ4165277 1,156 0.01 11.56 01/22/2026

XQ9175477 540 6.20 3,348.00 01/22/2026

KE3095167 80 8.75 700.00 01/29/2026

XQ5155277 1,674 0.01 16.74 01/29/2026

TA2895176 470 6.00 2,820.00 02/19/2026

XQ1315P77 7,840 0.01 78.40 02/19/2026

HA5005230 140 9.00 1,260.00 03/05/2026

XQ9025477 1,700 0.01 17.00 03/12/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 19

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH WHITE REMOVABLE PAVEMENT LINE MARKINGS

114246

BID DATE

XZ1015177 62 1.95 120.90 03/12/2026

XQ2445N77 60 12.50 750.00 03/19/2026

XB3705581 50 7.94 397.00 03/26/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVABLE LETTERS, SYMBOLS, ARROWS, AND NUMBERS

114251

BID DATE

MO9945M77 400 10.00 4,000.00 09/11/2025

XQ3185177 1,600 55.75 89,200.00 12/04/2025

XQ5025277 1,500 0.01 15.00 12/04/2025

XQ3085177 1,360 1.00 1,360.00 12/11/2025

XQ2045177 160 55.00 8,800.00 01/08/2026

XQ9025477 1,220 0.01 12.20 03/12/2026

WA5615130 240 19.75 4,740.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF REMOVABLE LETTERS, SYMBOLS, ARROWS, AND NUMBERS

114271

BID DATE

MO9945M77 30 10.00 300.00 09/11/2025

XQ3185177 200 68.20 13,640.00 12/04/2025

XQ5025277 180 0.01 1.80 12/04/2025

XQ3085177 180 1.00 180.00 12/11/2025

XQ2045177 800 0.01 8.00 01/08/2026

XQ9025477 160 0.01 1.60 03/12/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF REMOVABLE PAVEMENT MARKING LINES - ANY WIDTH

114276

BID DATE

XQ3095177 1,000 0.55 550.00 07/17/2025

XQ1275577 6,000 1.00 6,000.00 07/24/2025

XQ2135177 21,100 0.51 10,761.00 07/24/2025

MO9945M77 25,200 0.10 2,520.00 09/11/2025

BAA265130 2,275 1.00 2,275.00 10/23/2025

XQ3195177 1,000 0.52 520.00 11/06/2025

XQ6065177 14,000 6.00 84,000.00 11/13/2025

XQ3185177 50,000 0.35 17,500.00 12/04/2025

XQ5025277 137,100 0.10 13,710.00 12/04/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF REMOVABLE PAVEMENT MARKING LINES - ANY WIDTH

114276

BID DATE

XQ3085177 77,000 0.01 770.00 12/11/2025

XQ1315N77 219,520 0.01 2,195.20 01/08/2026

XQ1535177 9,619 0.05 480.95 01/08/2026

XQ2045177 24,000 0.01 240.00 01/08/2026

XQ5105177 14,000 0.01 140.00 01/08/2026

XQ6225177 2,000 0.55 1,100.00 01/08/2026

XQ9055477 5,920 0.75 4,440.00 01/08/2026

XQ1535A77 12,126 1.50 18,189.00 01/15/2026

BAA805276 9,412 0.08 752.96 01/22/2026

XQ4165277 64,735 2.00 129,470.00 01/22/2026

XQ9175477 6,960 1.05 7,308.00 01/22/2026

KE3095167 19,130 0.75 14,347.50 01/29/2026

XQ5155277 214,875 0.01 2,148.75 01/29/2026

XQ3255277 18,900 0.01 189.00 02/12/2026

TA2895176 62,970 0.25 15,742.50 02/19/2026

XQ1315P77 215,600 0.01 2,156.00 02/19/2026

HA5005230 15,560 0.05 778.00 03/05/2026

XQ3265277 111,775 0.22 24,590.50 03/12/2026

XQ9025477 111,500 0.01 1,115.00 03/12/2026

XZ1015177 1,840 1.80 3,312.00 03/12/2026

XB3705581 2,220 0.57 1,265.40 03/26/2026

XQ3265377 117,000 0.25 29,250.00 03/26/2026

XQ5375A77 38,000 0.01 380.00 03/26/2026

QA2995180 8,000 0.50 4,000.00 04/09/2026

FR7435176 51,000 0.21 10,710.00 05/21/2026

WA5615130 1,560 0.85 1,326.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH

114280

BID DATE

XQ2135177 30,000 0.01 300.00 07/24/2025

XQ6035177 500 1.00 500.00 09/25/2025

XQ1315B77 500 1.00 500.00 10/02/2025

XQ6035277 500 1.00 500.00 10/16/2025

XQ6065177 50 0.01 0.50 11/13/2025

OT2029 40 4.00 160.00 11/20/2025

XQ5105177 50 7.00 350.00 01/08/2026

BAA805276 9,870 0.77 7,599.90 01/22/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH

114280

BID DATE

KE3095167 14,800 0.80 11,840.00 01/29/2026

TA2895176 78,000 0.70 54,600.00 02/19/2026

XQ2445N77 143,732 0.55 79,052.60 03/19/2026

FR7435176 500 2.31 1,155.00 05/21/2026

WA5615130 6,000 3.50 21,000.00 06/04/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROW, AND NUMBERS

114286

BID DATE

XQ3185177 1,600 6.80 10,880.00 12/04/2025

XQ5025277 4,500 0.01 45.00 12/04/2025

XQ3085177 1,000 3.00 3,000.00 12/11/2025

XQ2045177 240 4.65 1,116.00 01/08/2026

BAA805276 350 5.50 1,925.00 01/22/2026

TA2895176 45 10.00 450.00 02/19/2026

XQ9025477 3,700 0.01 37.00 03/12/2026

XQ2445N77 100 8.50 850.00 03/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH BLACK OUT TAPE LINES

114302

BID DATE

AL5135177 2,820 3.10 8,742.00 08/07/2025

AA0585188 2,500 3.15 7,875.00 01/08/2026

CH1685180 300 5.00 1,500.00 01/15/2026

TA2895176 4,000 2.50 10,000.00 02/19/2026

WA5015230 3,900 4.00 15,600.00 03/26/2026

QA2995180 2,000 3.90 7,800.00 04/09/2026

FR7435176 41,000 2.78 113,980.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH

114306

BID DATE

AL5135177 2,000 0.60 1,200.00 08/07/2025

AA0585188 2,500 0.60 1,500.00 01/08/2026

CH1685180 300 3.00 900.00 01/15/2026

TA2895176 4,000 0.30 1,200.00 02/19/2026

WA5015230 3,900 1.70 6,630.00 03/26/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH

114306

BID DATE

QA2995180 2,000 0.50 1,000.00 04/09/2026

FR7435176 41,000 0.32 13,120.00 05/21/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC

120500

BID DATE

GA2535177 1 184,120.00 184,120.00 07/10/2025

XB1675674 1 84,288.00 84,288.00 07/10/2025

AL5135177 1 48,928.00 48,928.00 08/07/2025

528D61428 1 28,000.00 28,000.00 08/21/2025

424D61428 1 36,000.00 36,000.00 08/28/2025

AZ2655123 1 190,000.00 190,000.00 09/11/2025

MO9945M77 1 145,000.00 145,000.00 09/11/2025

WI3465130 1 75,000.00 75,000.00 10/16/2025

XB1635980 1 5,000.00 5,000.00 10/16/2025

XB1635980 1 5,000.00 5,000.00 10/16/2025

XB1635980 1 5,000.00 5,000.00 10/16/2025

XB1635980 1 5,000.00 5,000.00 10/16/2025

XB1635980 1 5,000.00 5,000.00 10/16/2025

XB1635980 1 5,000.00 5,000.00 10/16/2025

XB1635980 1 5,000.00 5,000.00 10/16/2025

XB1635980 1 5,000.00 5,000.00 10/16/2025

BAA265130 1 26,000.00 26,000.00 10/23/2025

XB1635880 1 15,000.00 15,000.00 11/06/2025

XB1635880 1 15,000.00 15,000.00 11/06/2025

XB1635880 1 15,000.00 15,000.00 11/06/2025

XB1635880 1 15,000.00 15,000.00 11/06/2025

XB1635880 1 15,000.00 15,000.00 11/06/2025

XB1635880 1 15,000.00 15,000.00 11/06/2025

PG0675280 1 7,210.00 7,210.00 11/13/2025

XB1635780 1 15,000.00 15,000.00 11/20/2025

XB1635780 1 15,000.00 15,000.00 11/20/2025

XB1635780 1 15,000.00 15,000.00 11/20/2025

XB1635780 1 15,000.00 15,000.00 11/20/2025

XB1635780 1 15,000.00 15,000.00 11/20/2025

XB1635780 1 15,000.00 15,000.00 11/20/2025

XB1635780 1 15,000.00 15,000.00 11/20/2025

XB1965374 1 13,462.48 13,462.48 12/04/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC

120500

BID DATE

XB1965374 1 13,462.48 13,462.48 12/04/2025

XB1965374 1 13,462.48 13,462.48 12/04/2025

XB1965374 1 35,899.94 35,899.94 12/04/2025

XB1965374 1 4,487.50 4,487.50 12/04/2025

XB1965374 1 53,849.91 53,849.91 12/04/2025

XB1965374 1 13,462.48 13,462.48 12/04/2025

XB1965374 1 26,924.96 26,924.96 12/04/2025

XB1965374 1 13,462.48 13,462.48 12/04/2025

XB1965374 1 13,462.48 13,462.48 12/04/2025

HA5415177 1 275,000.00 275,000.00 12/11/2025

XB1635A80 1 5,000.00 5,000.00 12/11/2025

XB1635A80 1 5,000.00 5,000.00 12/11/2025

XB1635A80 1 7,500.00 7,500.00 12/11/2025

XB1635A80 1 7,500.00 7,500.00 12/11/2025

XB1635A80 1 5,000.00 5,000.00 12/11/2025

XB1635A80 1 5,000.00 5,000.00 12/11/2025

XB2355674 1 56,670.00 56,670.00 12/11/2025

XB2355674 1 53,286.00 53,286.00 12/11/2025

AA0585188 1 210,000.00 210,000.00 01/08/2026

AZ4127614 1 30,000.00 30,000.00 01/08/2026

CH1685180 1 55,000.00 55,000.00 01/15/2026

BAA805276 1 226,645.89 226,645.89 01/22/2026

KE3095167 1 170,500.00 170,500.00 01/29/2026

XB2395A74 1 10,000.00 10,000.00 01/29/2026

XB2395A74 1 10,000.00 10,000.00 01/29/2026

XB2395A74 1 10,000.00 10,000.00 01/29/2026

XB2395A74 1 10,000.00 10,000.00 01/29/2026

XB2395A74 1 10,000.00 10,000.00 01/29/2026

XB2395A74 1 10,000.00 10,000.00 01/29/2026

XB2395A74 1 10,000.00 10,000.00 01/29/2026

XB2395A74 1 10,000.00 10,000.00 01/29/2026

XB2395A74 1 10,000.00 10,000.00 01/29/2026

XB2395A74 1 10,000.00 10,000.00 01/29/2026

XB2395A74 1 10,000.00 10,000.00 01/29/2026

TA2895176 1 950,000.00 950,000.00 02/19/2026

CE4245180 1 514,000.00 514,000.00 02/26/2026

CE4245180 1 245,872.00 245,872.00 02/26/2026

AZ4127714 1 1.00 1.00 03/05/2026

FR7795180 1 382,500.00 382,500.00 03/05/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC

120500

BID DATE

HA5005230 1 80,000.00 80,000.00 03/05/2026

XZ1015177 1 200,000.00 200,000.00 03/12/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 12,000.00 12,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 8,000.00 8,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 8,000.00 8,000.00 03/19/2026

XB1965474 1 6,000.00 6,000.00 03/19/2026

XB1965474 1 1.00 1.00 03/19/2026

XB1965474 1 8,000.00 8,000.00 03/19/2026

XB1965474 1 8,000.00 8,000.00 03/19/2026

XB1965474 1 8,000.00 8,000.00 03/19/2026

WA5015230 1 141,070.00 141,070.00 03/26/2026

XB3705581 1 4,060.26 4,060.26 03/26/2026

XB3705581 1 10,150.65 10,150.65 03/26/2026

XB3705581 1 10,150.65 10,150.65 03/26/2026

AL5875133 1 20,000.00 20,000.00 04/02/2026

XB1635C80 1 195,000.00 195,000.00 04/02/2026

XB1635C80 1 195,000.00 195,000.00 04/02/2026

QA2995180 1 149,000.00 149,000.00 04/09/2026

WA4505177 1 87,500.00 87,500.00 04/16/2026

FR7435176 1 192,000.00 192,000.00 05/21/2026

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC

120510

BID DATE

AZ2857314 580 1.00 580.00 07/10/2025

XQ2415777 300 1,000.00 300,000.00 07/10/2025

XQ2445777 150 2,000.00 300,000.00 07/10/2025

XQ1795577 160 2,500.00 400,000.00 07/17/2025

XQ3095177 65 1,700.00 110,500.00 07/17/2025

XQ1275577 160 1,200.00 192,000.00 07/24/2025

XQ2135177 140 1,000.00 140,000.00 07/24/2025

XQ1425A85 318 3,100.00 985,800.00 07/31/2025

XQ1905385 120 3,100.00 372,000.00 09/25/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC

120510

BID DATE

XQ6035177 132 350.00 46,200.00 09/25/2025

XQ1315B77 188 350.00 65,800.00 10/02/2025

XQ6035277 102 350.00 35,700.00 10/16/2025

XQ1905285 540 2,100.00 1,134,000.00 10/23/2025

XQ5365A76 150 1,500.00 225,000.00 10/30/2025

XQ3195177 60 2,500.00 150,000.00 11/06/2025

XQ5365B76 150 1,500.00 225,000.00 11/06/2025

XQ6065177 140 4,000.00 560,000.00 11/13/2025

XQ8115177 80 1,500.00 120,000.00 11/13/2025

XQ3185177 340 1,500.00 510,000.00 12/04/2025

XQ5025277 300 1,500.00 450,000.00 12/04/2025

XQ3085177 200 1,500.00 300,000.00 12/11/2025

XQ9015177 80 1,500.00 120,000.00 12/11/2025

XQ1315N77 200 350.00 70,000.00 01/08/2026

XQ1535177 36 3,500.00 126,000.00 01/08/2026

XQ2045177 500 1,500.00 750,000.00 01/08/2026

XQ5105177 140 4,000.00 560,000.00 01/08/2026

XQ6225177 150 1,500.00 225,000.00 01/08/2026

XQ9055477 60 350.00 21,000.00 01/08/2026

XQ1535A77 46 3,500.00 161,000.00 01/15/2026

XQ4165277 152 1,500.00 228,000.00 01/22/2026

XQ9175477 60 3,500.00 210,000.00 01/22/2026

XQ5155277 175 350.00 61,250.00 01/29/2026

XQ3255277 200 350.00 70,000.00 02/12/2026

XQ1315P77 200 350.00 70,000.00 02/19/2026

XQ1845385 250 2,500.00 625,000.00 02/19/2026

459D41428SB 75 625.00 46,875.00 02/26/2026

XQ1895277 80 2,400.00 192,000.00 02/26/2026

XQ2505A77 40 350.00 14,000.00 02/26/2026

XQ1695485 250 2,100.00 525,000.00 03/05/2026

XQ6665429 20 375.00 7,500.00 03/05/2026

XQ9215177 120 600.00 72,000.00 03/05/2026

XQ3265277 210 350.00 73,500.00 03/12/2026

XQ9025477 240 350.00 84,000.00 03/12/2026

XQ2445N77 60 2,500.00 150,000.00 03/19/2026

XQ3265377 210 350.00 73,500.00 03/26/2026

XQ5375A77 200 350.00 70,000.00 03/26/2026

XQ1845285 180 3,000.00 540,000.00 04/02/2026

XQ2475476 180 1,200.00 216,000.00 04/02/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC

120510

BID DATE

XQ2415A77 180 1,500.00 270,000.00 04/30/2026

XQ2445C77 180 1,500.00 270,000.00 04/30/2026

XQ2295D77 330 540.00 178,200.00 05/14/2026

XQ1325377 310 1,500.00 465,000.00 05/28/2026

WA5615130 1 7,970.00 7,970.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENCNCE OF TRAFFIC

120515

BID DATE

OT2029 150 4,000.00 600,000.00 11/20/2025

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

120552

BID DATE

XQ2135177 5 100.00 500.00 07/24/2025

XQ6065177 6 21.10 126.60 11/13/2025

XQ5105177 5 100.00 500.00 01/08/2026

KE3095167 10 155.00 1,550.00 01/29/2026

TA2895176 10 75.00 750.00 02/19/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

120555

BID DATE

GA2535177 30 42.00 1,260.00 07/10/2025

BAA265130 10 50.00 500.00 10/23/2025

OT2029 5 300.00 1,500.00 11/20/2025

XQ9055477 50 0.01 0.50 01/08/2026

BAA805276 225 90.44 20,349.00 01/22/2026

XQ9175477 50 0.01 0.50 01/22/2026

KE3095167 100 155.00 15,500.00 01/29/2026

XQ3255277 50 0.01 0.50 02/12/2026

TA2895176 50 75.00 3,750.00 02/19/2026

HA5005230 60 22.00 1,320.00 03/05/2026

XQ3265277 50 32.31 1,615.50 03/12/2026

XZ1015177 40 0.01 0.40 03/12/2026

WA5015230 50 88.00 4,400.00 03/26/2026

XQ3265377 50 0.01 0.50 03/26/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 27

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

120555

BID DATE

XQ2475476 25 50.00 1,250.00 04/02/2026

QA2995180 100 70.70 7,070.00 04/09/2026

WA4505177 40 35.50 1,420.00 04/16/2026

FR7435176 5 595.00 2,975.00 05/21/2026

WA5615130 100 89.00 8,900.00 06/04/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT FOR MAINTENANCE OF TRAFFIC

120562

BID DATE

GA2535177 30 185.00 5,550.00 07/10/2025

XQ1795577 300 300.00 90,000.00 07/17/2025

XQ1275577 200 90.00 18,000.00 07/24/2025

XQ2135177 20 200.00 4,000.00 07/24/2025

XQ6035177 80 0.01 0.80 09/25/2025

XQ1315B77 120 45.00 5,400.00 10/02/2025

XQ6035277 60 0.01 0.60 10/16/2025

BAA265130 10 200.00 2,000.00 10/23/2025

XQ6065177 10 0.01 0.10 11/13/2025

XQ8115177 100 199.50 19,950.00 11/13/2025

XQ3185177 500 0.01 5.00 12/04/2025

XQ5025277 360 0.01 3.60 12/04/2025

XQ3085177 320 0.01 3.20 12/11/2025

XQ9015177 100 90.00 9,000.00 12/11/2025

XQ1315N77 51 0.01 0.51 01/08/2026

XQ2045177 240 0.01 2.40 01/08/2026

XQ5105177 10 150.00 1,500.00 01/08/2026

XQ9055477 50 0.01 0.50 01/08/2026

CH1685180 100 25.00 2,500.00 01/15/2026

BAA805276 100 223.88 22,388.00 01/22/2026

XQ4165277 180 0.01 1.80 01/22/2026

XQ9175477 50 0.01 0.50 01/22/2026

KE3095167 50 210.00 10,500.00 01/29/2026

XQ5155277 229 0.01 2.29 01/29/2026

XQ3255277 180 0.01 1.80 02/12/2026

TA2895176 150 250.00 37,500.00 02/19/2026

XQ1315P77 50 0.01 0.50 02/19/2026

HA5005230 40 78.00 3,120.00 03/05/2026

XQ9215177 100 63.00 6,300.00 03/05/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT FOR MAINTENANCE OF TRAFFIC

120562

BID DATE

XQ3265277 130 179.45 23,328.50 03/12/2026

XQ9025477 300 0.01 3.00 03/12/2026

XZ1015177 40 0.01 0.40 03/12/2026

XQ2445N77 60 100.00 6,000.00 03/19/2026

WA5015230 100 135.00 13,500.00 03/26/2026

XB3705581 60 80.09 4,805.40 03/26/2026

XQ3265377 150 0.01 1.50 03/26/2026

QA2995180 100 127.00 12,700.00 04/09/2026

WA4505177 40 115.00 4,600.00 04/16/2026

FR7435176 5 700.00 3,500.00 05/21/2026

WA5615130 150 110.00 16,500.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL PLATE 8 FOOT X 12 FOOT X 1 INCH FOR MAINTENANCE OF  TRAFFIC RENTAL PER DAY

120571

BID DATE

424D61428 26 100.00 2,600.00 08/28/2025

4990721428SB 5 195.00 975.00 10/09/2025

4991721428SB 4 175.00 700.00 11/06/2025

AZ4127614 40 72.00 2,880.00 01/08/2026

AZ4127714 25 1.00 25.00 03/05/2026

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ARROW PANEL

120610

BID DATE

AZ2857314 500 10.00 5,000.00 07/10/2025

XQ2415777 100 45.00 4,500.00 07/10/2025

XQ2445777 50 40.00 2,000.00 07/10/2025

XQ1795577 460 40.00 18,400.00 07/17/2025

XQ1275577 320 40.00 12,800.00 07/24/2025

XQ2135177 140 0.01 1.40 07/24/2025

429D41428 700 1.00 700.00 08/07/2025

AL5135177 3 316.00 948.00 08/07/2025

429D11427 500 50.00 25,000.00 08/21/2025

528D61428 65 30.00 1,950.00 08/21/2025

424D61428 50 25.00 1,250.00 08/28/2025

528D21428 20 0.01 0.20 09/04/2025

MO9945M77 250 0.01 2.50 09/11/2025

499D71427 125 1.00 125.00 09/25/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ARROW PANEL

120610

BID DATE

XQ6035177 50 0.01 0.50 09/25/2025

XQ1315B77 50 1,250.00 62,500.00 10/02/2025

4990721428SB 100 50.00 5,000.00 10/09/2025

WI3465130 30 100.00 3,000.00 10/16/2025

XQ6035277 50 1,000.00 50,000.00 10/16/2025

XQ5365A76 150 1.00 150.00 10/30/2025

4991721428SB 50 75.00 3,750.00 11/06/2025

XQ5365B76 150 0.01 1.50 11/06/2025

PG0675280 20 36.00 720.00 11/13/2025

XQ6065177 100 30.00 3,000.00 11/13/2025

XQ8115177 30 52.50 1,575.00 11/13/2025

4291851428SB 75 1.00 75.00 12/04/2025

XB1965374 240 35.87 8,608.80 12/04/2025

XQ3185177 400 0.01 4.00 12/04/2025

XQ5025277 360 0.01 3.60 12/04/2025

HA5415177 500 10.00 5,000.00 12/11/2025

XB2355674 210 39.00 8,190.00 12/11/2025

XQ3085177 200 12.25 2,450.00 12/11/2025

XQ9015177 30 30.00 900.00 12/11/2025

AA0585188 195 31.50 6,142.50 01/08/2026

AZ4127614 200 12.00 2,400.00 01/08/2026

XQ1315N77 400 0.01 4.00 01/08/2026

XQ1535177 89 0.01 0.89 01/08/2026

XQ2045177 500 0.01 5.00 01/08/2026

XQ5105177 100 50.00 5,000.00 01/08/2026

XQ9055477 130 0.01 1.30 01/08/2026

XQ1535A77 113 0.01 1.13 01/15/2026

BAA805276 180 42.50 7,650.00 01/22/2026

XQ4165277 389 0.01 3.89 01/22/2026

XQ9175477 140 0.01 1.40 01/22/2026

KE3095167 280 22.25 6,230.00 01/29/2026

XB2395A74 67 30.00 2,010.00 01/29/2026

XB2395A74 15 30.00 450.00 01/29/2026

XB2395A74 30 30.00 900.00 01/29/2026

XB2395A74 30 30.00 900.00 01/29/2026

XQ5155277 353 0.01 3.53 01/29/2026

XQ3255277 180 0.01 1.80 02/12/2026

TA2895176 140 30.00 4,200.00 02/19/2026

XQ1315P77 400 0.01 4.00 02/19/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ARROW PANEL

120610

BID DATE

459D41428SB 50 25.00 1,250.00 02/26/2026

AZ4127714 250 1.00 250.00 03/05/2026

HA5005230 80 34.00 2,720.00 03/05/2026

XQ9215177 50 26.50 1,325.00 03/05/2026

XQ3265277 200 54.00 10,800.00 03/12/2026

XQ9025477 300 0.01 3.00 03/12/2026

XZ1015177 190 0.01 1.90 03/12/2026

XB1965474 500 50.00 25,000.00 03/19/2026

XQ2445N77 60 90.00 5,400.00 03/19/2026

WA5015230 180 10.00 1,800.00 03/26/2026

XB3705581 30 90.23 2,706.90 03/26/2026

XQ3265377 180 0.01 1.80 03/26/2026

XQ5375A77 200 0.01 2.00 03/26/2026

XQ2475476 140 48.00 6,720.00 04/02/2026

QA2995180 540 15.10 8,154.00 04/09/2026

XQ2415A77 180 5.00 900.00 04/30/2026

XQ2445C77 180 5.00 900.00 04/30/2026

XQ2295D77 660 20.00 13,200.00 05/14/2026

FR7435176 450 36.75 16,537.50 05/21/2026

XQ1325377 620 12.50 7,750.00 05/28/2026

WA5615130 180 20.00 3,600.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE FLASHING ARROW PANEL, RENTAL PER DAY

120611

BID DATE

XZ1035180 450 0.01 4.50 01/15/2026

AW7766514 100 0.01 1.00 01/22/2026

XZ1035280 650 20.37 13,240.50 03/05/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE  RETROREFLECTIVE SHEETING

120625

BID DATE

AZ2857314 1,000 10.00 10,000.00 07/10/2025

GA2535177 1,500 13.50 20,250.00 07/10/2025

XQ2415777 700 5.00 3,500.00 07/10/2025

XQ2445777 600 21.85 13,110.00 07/10/2025

XQ1795577 1,400 9.00 12,600.00 07/17/2025

XQ1275577 1,000 1.00 1,000.00 07/24/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE  RETROREFLECTIVE SHEETING

120625

BID DATE

XQ2135177 1,400 0.01 14.00 07/24/2025

AL5135177 422 18.10 7,638.20 08/07/2025

528D61428 160 6.00 960.00 08/21/2025

424D61428 500 10.00 5,000.00 08/28/2025

528D21428 100 0.01 1.00 09/04/2025

MO9945M77 150 75.00 11,250.00 09/11/2025

499D71427 1,500 1.00 1,500.00 09/25/2025

XQ6035177 500 21.00 10,500.00 09/25/2025

XQ1315B77 500 25.00 12,500.00 10/02/2025

4990721428SB 200 21.00 4,200.00 10/09/2025

WI3465130 1,250 48.00 60,000.00 10/16/2025

XB1635980 1,600 0.10 160.00 10/16/2025

XQ6035277 500 21.00 10,500.00 10/16/2025

BAA265130 745 15.00 11,175.00 10/23/2025

XQ5365A76 500 1.00 500.00 10/30/2025

4991721428SB 144 20.00 2,880.00 11/06/2025

XB1635880 1,400 1.00 1,400.00 11/06/2025

XQ5365B76 500 0.01 5.00 11/06/2025

PG0675280 1,627 16.00 26,032.00 11/13/2025

XQ6065177 1,000 16.00 16,000.00 11/13/2025

XQ8115177 900 22.50 20,250.00 11/13/2025

OT2029 400 16.00 6,400.00 11/20/2025

XB1635780 1,200 1.00 1,200.00 11/20/2025

XB1965374 2,368 28.11 66,564.48 12/04/2025

XQ3185177 2,640 12.80 33,792.00 12/04/2025

XQ5025277 2,280 0.01 22.80 12/04/2025

HA5415177 700 15.75 11,025.00 12/11/2025

XB1635A80 1,000 0.01 10.00 12/11/2025

XB2355674 555 23.00 12,765.00 12/11/2025

XQ3085177 1,700 7.10 12,070.00 12/11/2025

XQ9015177 900 8.25 7,425.00 12/11/2025

AA0585188 1,593 18.20 28,992.60 01/08/2026

AZ4127614 600 9.00 5,400.00 01/08/2026

XQ1315N77 2,500 0.01 25.00 01/08/2026

XQ1535177 298 0.01 2.98 01/08/2026

XQ2045177 1,920 17.50 33,600.00 01/08/2026

XQ5105177 1,000 20.00 20,000.00 01/08/2026

XQ9055477 1,160 0.01 11.60 01/08/2026

CH1685180 760 25.00 19,000.00 01/15/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 32

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE  RETROREFLECTIVE SHEETING

120625

BID DATE

XQ1535A77 362 0.01 3.62 01/15/2026

BAA805276 556 27.50 15,290.00 01/22/2026

XQ4165277 533 0.01 5.33 01/22/2026

XQ9175477 1,350 0.01 13.50 01/22/2026

KE3095167 1,600 20.00 32,000.00 01/29/2026

XB2395A74 118 5.00 590.00 01/29/2026

XB2395A74 118 5.00 590.00 01/29/2026

XB2395A74 118 5.00 590.00 01/29/2026

XB2395A74 118 5.00 590.00 01/29/2026

XB2395A74 118 5.00 590.00 01/29/2026

XB2395A74 944 17.00 16,048.00 01/29/2026

XB2395A74 118 5.00 590.00 01/29/2026

XB2395A74 118 5.00 590.00 01/29/2026

XB2395A74 118 5.00 590.00 01/29/2026

XQ5155277 510 0.01 5.10 01/29/2026

XQ3255277 1,000 0.01 10.00 02/12/2026

PG0095149R 84 100.00 8,400.00 02/19/2026

TA2895176 2,086 20.00 41,720.00 02/19/2026

XQ1315P77 2,500 0.01 25.00 02/19/2026

459D41428SB 144 1.00 144.00 02/26/2026

XQ1895277 600 25.30 15,180.00 02/26/2026

AZ4127714 600 1.00 600.00 03/05/2026

FR7795180 200 22.00 4,400.00 03/05/2026

HA5005230 850 25.00 21,250.00 03/05/2026

XQ9215177 900 15.75 14,175.00 03/05/2026

XQ3265277 900 27.50 24,750.00 03/12/2026

XQ9025477 1,860 0.01 18.60 03/12/2026

XZ1015177 2,301 0.01 23.01 03/12/2026

XB1965474 64 28.00 1,792.00 03/19/2026

XB1965474 64 28.00 1,792.00 03/19/2026

XB1965474 64 28.00 1,792.00 03/19/2026

XB1965474 64 28.00 1,792.00 03/19/2026

XB1965474 64 28.00 1,792.00 03/19/2026

XB1965474 1,268 28.00 35,504.00 03/19/2026

XB1965474 64 28.00 1,792.00 03/19/2026

XB1965474 64 28.00 1,792.00 03/19/2026

XQ2445N77 800 16.00 12,800.00 03/19/2026

WA5015230 830 29.50 24,485.00 03/26/2026

XB3705581 400 21.43 8,572.00 03/26/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 33

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE  RETROREFLECTIVE SHEETING

120625

BID DATE

XQ3265377 1,000 0.01 10.00 03/26/2026

XQ5375A77 1,200 0.01 12.00 03/26/2026

XQ2475476 800 25.00 20,000.00 04/02/2026

QA2995180 1,728 20.20 34,905.60 04/09/2026

WA4505177 1,500 19.15 28,725.00 04/16/2026

XQ2415A77 500 5.00 2,500.00 04/30/2026

XQ2445C77 500 5.00 2,500.00 04/30/2026

XQ2295D77 1,700 5.00 8,500.00 05/14/2026

FR7435176 2,000 24.00 48,000.00 05/21/2026

XQ1325377 1,700 10.00 17,000.00 05/28/2026

WA5615130 2,670 24.25 64,747.50 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY RAISED PAVEMENT MARKERS

120630

BID DATE

WA5615130 25 105.00 2,625.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SIGNS FOR MAINTENANCE OF TRAFFIC, RENTAL PER DAY

120635

BID DATE

XZ1035180 5,000 0.01 50.00 01/15/2026

AW7766514 1,500 100.00 150,000.00 01/22/2026

XZ1035280 5,200 2.72 14,144.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS

120640

BID DATE

WA5615130 25 105.00 2,625.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC CONES, RENTAL PER DAY

120645

BID DATE

XZ1035180 20,000 0.01 200.00 01/15/2026

AW7766514 5,000 0.01 50.00 01/22/2026

XZ1035280 22,000 0.20 4,400.00 03/05/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR  MAINTENANCE OF TRAFFIC

120700

BID DATE

424D61428 100 1.00 100.00 08/28/2025

XB2395A74 50 70.00 3,500.00 01/29/2026

XB2395A74 50 70.00 3,500.00 01/29/2026

XB2395A74 50 70.00 3,500.00 01/29/2026

XB2395A74 50 70.00 3,500.00 01/29/2026

XB2395A74 220 70.00 15,400.00 01/29/2026

XB2395A74 50 70.00 3,500.00 01/29/2026

XB2395A74 50 70.00 3,500.00 01/29/2026

XB2395A74 50 70.00 3,500.00 01/29/2026

XB2395A74 50 70.00 3,500.00 01/29/2026

PG0095149R 200 130.00 26,000.00 02/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR  MAINTENANCE OF TRAFFIC

120715

BID DATE

XQ2135177 100 20.00 2,000.00 07/24/2025

XQ6065177 100 21.75 2,175.00 11/13/2025

XB2355674 500 55.53 27,765.00 12/11/2025

XQ5105177 100 30.00 3,000.00 01/08/2026

KE3095167 3,400 11.00 37,400.00 01/29/2026

TA2895176 1,836 0.01 18.36 02/19/2026

QA2995180 756 16.80 12,700.80 04/09/2026

FR7435176 11,200 8.50 95,200.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REFLECTIVE BARRIER MARKERS

120717

BID DATE

XQ2135177 50 0.01 0.50 07/24/2025

AL5135177 76 30.80 2,340.80 08/07/2025

XQ6065177 50 10.60 530.00 11/13/2025

XB2355674 50 34.44 1,722.00 12/11/2025

XQ5105177 50 10.00 500.00 01/08/2026

KE3095167 170 17.00 2,890.00 01/29/2026

TA2895176 6 15.00 90.00 02/19/2026

HA5005230 25 16.00 400.00 03/05/2026

WA5015230 60 15.25 915.00 03/26/2026

XQ2475476 20 25.00 500.00 04/02/2026

QA2995180 66 16.80 1,108.80 04/09/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REFLECTIVE BARRIER MARKERS

120717

BID DATE

FR7435176 750 20.50 15,375.00 05/21/2026

WA5615130 45 33.50 1,507.50 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOODEN BARRICADE FOR PEDESTRIAN CONTROL

120719

BID DATE

AA0585188 19 82.70 1,571.30 01/08/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC

120743

BID DATE

AL5135177 1 400.00 400.00 08/07/2025

WI3465130 4 1,000.00 4,000.00 10/16/2025

BAA265130 6 200.00 1,200.00 10/23/2025

PG0675280 4 290.00 1,160.00 11/13/2025

XB2355674 2 462.50 925.00 12/11/2025

AA0585188 5 221.00 1,105.00 01/08/2026

CH1685180 4 750.00 3,000.00 01/15/2026

PG0095149R 48 225.00 10,800.00 02/19/2026

TA2895176 6 200.00 1,200.00 02/19/2026

XQ2475476 6 100.00 600.00 04/02/2026

FR7435176 4 330.75 1,323.00 05/21/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FLAGGER

120747

BID DATE

XQ2415777 3,000 45.00 135,000.00 07/10/2025

XQ2445777 3,000 77.00 231,000.00 07/10/2025

XQ1795577 800 100.00 80,000.00 07/17/2025

XQ3095177 3,800 0.01 38.00 07/17/2025

XQ1275577 80 45.00 3,600.00 07/24/2025

XQ2135177 2,500 43.00 107,500.00 07/24/2025

429D41428 500 200.00 100,000.00 08/07/2025

4290521428SB 50 150.00 7,500.00 08/21/2025

4291071427SB 300 60.00 18,000.00 08/21/2025

429D11427 6,000 65.00 390,000.00 08/21/2025

528D61428 500 25.00 12,500.00 08/21/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FLAGGER

120747

BID DATE

424D61428 1,890 30.00 56,700.00 08/28/2025

42916L1427 1,500 25.00 37,500.00 08/28/2025

4291721428SB 50 150.00 7,500.00 09/18/2025

4290671427SB 300 50.00 15,000.00 09/25/2025

499D71427 15,000 30.00 450,000.00 09/25/2025

XQ6035177 1,920 40.00 76,800.00 09/25/2025

XQ1315B77 2,880 52.50 151,200.00 10/02/2025

XQ6035277 1,440 40.00 57,600.00 10/16/2025

XQ5365A76 200 40.00 8,000.00 10/30/2025

XQ3195177 3,500 46.84 163,940.00 11/06/2025

XQ5365B76 200 45.00 9,000.00 11/06/2025

XQ6065177 3,000 225.00 675,000.00 11/13/2025

XQ8115177 1,750 105.00 183,750.00 11/13/2025

4292021429 125 50.00 6,250.00 11/20/2025

4291851428SB 250 50.00 12,500.00 12/04/2025

XB1965374 480 62.08 29,798.40 12/04/2025

XQ3185177 3,300 0.01 33.00 12/04/2025

XQ5025277 3,000 0.01 30.00 12/04/2025

XQ3085177 2,600 100.00 260,000.00 12/11/2025

XQ9015177 1,600 94.00 150,400.00 12/11/2025

XQ2045177 1,600 45.00 72,000.00 01/08/2026

XQ5105177 3,000 35.00 105,000.00 01/08/2026

XQ6225177 8,000 0.01 80.00 01/08/2026

XB2395A74 92 80.00 7,360.00 01/29/2026

42913J1428SB 286 15.00 4,290.00 02/12/2026

XQ1895277 3,500 51.75 181,125.00 02/26/2026

XQ6665429 175 63.75 11,156.25 03/05/2026

XQ9215177 3,000 45.00 135,000.00 03/05/2026

XQ9025477 2,300 0.01 23.00 03/12/2026

XQ2445N77 80 460.00 36,800.00 03/19/2026

XB3705581 40 32.81 1,312.40 03/26/2026

XQ5375A77 1,900 0.01 19.00 03/26/2026

XQ2475476 1,440 42.00 60,480.00 04/02/2026

WA4505177 700 88.65 62,055.00 04/16/2026

XQ2415A77 1,000 19.77 19,770.00 04/30/2026

XQ2445C77 1,000 23.33 23,330.00 04/30/2026
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DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS  FOR MAINTENANCE OF TRAFFIC

120750

BID DATE

XQ2135177 10 300.00 3,000.00 07/24/2025

XQ6065177 10 314.00 3,140.00 11/13/2025

XQ5105177 10 500.00 5,000.00 01/08/2026

XQ4165277 250 0.01 2.50 01/22/2026

KE3095167 72 500.00 36,000.00 01/29/2026

TA2895176 24 350.00 8,400.00 02/19/2026

HA5005230 40 370.00 14,800.00 03/05/2026

QA2995180 60 370.00 22,200.00 04/09/2026

FR7435176 85 472.50 40,162.50 05/21/2026

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE TRAFFIC SIGNAL

120755

BID DATE

OT2029 30 1,140.00 34,200.00 11/20/2025

DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC  BARRELS FOR MAINTENANCE OF TRAFFIC

120761

BID DATE

XQ2135177 2 300.00 600.00 07/24/2025

XQ6065177 3 314.00 942.00 11/13/2025

XQ5105177 2 750.00 1,500.00 01/08/2026

KE3095167 48 500.00 24,000.00 01/29/2026

TA2895176 12 350.00 4,200.00 02/19/2026

HA5005230 6 370.00 2,220.00 03/05/2026

FR7435176 17 472.50 8,032.50 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

VERTICAL PANELS

120763

BID DATE

AL5135177 4 117.50 470.00 08/07/2025

XB2355674 3 198.00 594.00 12/11/2025

TA2895176 4 50.00 200.00 02/19/2026

HA5005230 4 54.00 216.00 03/05/2026

QA2995180 16 50.40 806.40 04/09/2026

FR7435176 16 118.00 1,888.00 05/21/2026
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DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC  BARRELS FOR MAINTENANCE OF TRAFFIC

120765

BID DATE

KE3095167 48 100.00 4,800.00 01/29/2026

TA2895176 108 0.01 1.08 02/19/2026

QA2995180 12 336.00 4,032.00 04/09/2026

FR7435176 17 105.00 1,785.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY ORANGE CONSTRUCTION FENCE

120784

BID DATE

BAA265130 340 5.35 1,819.00 10/23/2025

PG0675280 871 3.00 2,613.00 11/13/2025

XB2355674 1,438 6.00 8,628.00 12/11/2025

AA0585188 4,170 3.30 13,761.00 01/08/2026

CH1685180 236 2.00 472.00 01/15/2026

BAA805276 42 18.76 787.92 01/22/2026

XB2395A74 4,130 3.82 15,776.60 01/29/2026

TA2895176 420 3.50 1,470.00 02/19/2026

HA5005230 250 4.00 1,000.00 03/05/2026

WA5015230 346 5.30 1,833.80 03/26/2026

QA2995180 371 4.20 1,558.20 04/09/2026

FR7435176 730 2.63 1,919.90 05/21/2026

WA5615130 510 4.65 2,371.50 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

BID DATE

AZ2857314 150 25.00 3,750.00 07/10/2025

GA2535177 40 91.50 3,660.00 07/10/2025

XQ2415777 100 30.00 3,000.00 07/10/2025

XQ2445777 70 95.00 6,650.00 07/10/2025

XQ1795577 200 5.00 1,000.00 07/17/2025

XQ1275577 180 2.00 360.00 07/24/2025

XQ2135177 140 0.01 1.40 07/24/2025

AL5135177 40 99.00 3,960.00 08/07/2025

528D61428 35 10.00 350.00 08/21/2025

424D61428 150 100.00 15,000.00 08/28/2025

528D21428 100 0.01 1.00 09/04/2025

MO9945M77 150 95.00 14,250.00 09/11/2025

499D71427 500 1.00 500.00 09/25/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

BID DATE

XQ6035177 100 0.01 1.00 09/25/2025

XQ1315B77 100 0.01 1.00 10/02/2025

4990721428SB 100 60.00 6,000.00 10/09/2025

WI3465130 165 100.00 16,500.00 10/16/2025

XQ6035277 100 0.01 1.00 10/16/2025

BAA265130 50 80.00 4,000.00 10/23/2025

XQ5365A76 100 1.00 100.00 10/30/2025

4991721428SB 100 25.00 2,500.00 11/06/2025

XQ5365B76 100 0.01 1.00 11/06/2025

XQ6065177 100 69.00 6,900.00 11/13/2025

XQ8115177 60 98.00 5,880.00 11/13/2025

OT2029 30 87.00 2,610.00 11/20/2025

XB1965374 758 96.95 73,488.10 12/04/2025

XQ3185177 300 45.00 13,500.00 12/04/2025

XQ5025277 300 0.01 3.00 12/04/2025

HA5415177 400 85.00 34,000.00 12/11/2025

XB2355674 156 99.00 15,444.00 12/11/2025

XQ3085177 200 75.00 15,000.00 12/11/2025

XQ9015177 60 55.00 3,300.00 12/11/2025

AA0585188 449 55.70 25,009.30 01/08/2026

AZ4127614 100 42.00 4,200.00 01/08/2026

XQ1315N77 200 0.01 2.00 01/08/2026

XQ1535177 201 0.01 2.01 01/08/2026

XQ2045177 200 99.00 19,800.00 01/08/2026

XQ5105177 100 85.00 8,500.00 01/08/2026

XQ9055477 140 0.01 1.40 01/08/2026

CH1685180 17 115.00 1,955.00 01/15/2026

XQ1535A77 251 0.01 2.51 01/15/2026

BAA805276 330 83.60 27,588.00 01/22/2026

XQ4165277 556 0.01 5.56 01/22/2026

XQ9175477 150 0.01 1.50 01/22/2026

KE3095167 800 0.01 8.00 01/29/2026

XB2395A74 20 50.00 1,000.00 01/29/2026

XB2395A74 20 50.00 1,000.00 01/29/2026

XB2395A74 20 50.00 1,000.00 01/29/2026

XB2395A74 20 50.00 1,000.00 01/29/2026

XB2395A74 20 50.00 1,000.00 01/29/2026

XB2395A74 20 50.00 1,000.00 01/29/2026

XB2395A74 20 50.00 1,000.00 01/29/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

BID DATE

XB2395A74 20 50.00 1,000.00 01/29/2026

XB2395A74 355 50.00 17,750.00 01/29/2026

XQ3255277 140 0.01 1.40 02/12/2026

TA2895176 1,108 0.01 11.08 02/19/2026

XQ1315P77 200 0.01 2.00 02/19/2026

XQ1895277 400 78.20 31,280.00 02/26/2026

AZ4127714 100 1.00 100.00 03/05/2026

HA5005230 210 73.00 15,330.00 03/05/2026

XQ9215177 50 74.00 3,700.00 03/05/2026

XQ3265277 190 70.69 13,431.10 03/12/2026

XQ9025477 240 0.01 2.40 03/12/2026

XZ1015177 909 0.01 9.09 03/12/2026

XB1965474 680 75.00 51,000.00 03/19/2026

XB1965474 25 95.00 2,375.00 03/19/2026

XB1965474 25 95.00 2,375.00 03/19/2026

XB1965474 25 95.00 2,375.00 03/19/2026

XB1965474 25 95.00 2,375.00 03/19/2026

XB1965474 25 95.00 2,375.00 03/19/2026

XB1965474 25 95.00 2,375.00 03/19/2026

XB1965474 25 95.00 2,375.00 03/19/2026

XQ2445N77 80 125.00 10,000.00 03/19/2026

WA5015230 500 91.00 45,500.00 03/26/2026

XB3705581 110 2.39 262.90 03/26/2026

XQ3265377 160 0.01 1.60 03/26/2026

XQ5375A77 120 0.01 1.20 03/26/2026

XQ2475476 70 1.00 70.00 04/02/2026

QA2995180 375 99.10 37,162.50 04/09/2026

WA4505177 30 80.00 2,400.00 04/16/2026

XQ2415A77 100 5.00 500.00 04/30/2026

XQ2445C77 100 5.00 500.00 04/30/2026

XQ2295D77 251 30.00 7,530.00 05/14/2026

FR7435176 250 84.00 21,000.00 05/21/2026

XQ1325377 250 20.00 5,000.00 05/28/2026

WA5615130 300 91.00 27,300.00 06/04/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRUMS, RENTAL PER DAY

120835

BID DATE

XZ1035180 25,000 0.01 250.00 01/15/2026

AW7766514 250 0.01 2.50 01/22/2026

XZ1035280 30,000 1.36 40,800.00 03/05/2026

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE VARIABLE MESSAGE SIGN

120860

BID DATE

AZ2857314 100 10.00 1,000.00 07/10/2025

XB1675674 15 113.00 1,695.00 07/10/2025

XQ2415777 25 25.00 625.00 07/10/2025

XQ2445777 30 92.00 2,760.00 07/10/2025

XQ1795577 300 95.00 28,500.00 07/17/2025

XQ1275577 160 50.00 8,000.00 07/24/2025

XQ2135177 300 25.00 7,500.00 07/24/2025

XQ1425A85 200 100.00 20,000.00 07/31/2025

AL5135177 56 122.50 6,860.00 08/07/2025

424D61428 90 20.00 1,800.00 08/28/2025

MO9945M77 100 79.00 7,900.00 09/11/2025

XQ1905385 70 92.00 6,440.00 09/25/2025

XQ6035177 160 67.00 10,720.00 09/25/2025

XQ1315B77 240 68.00 16,320.00 10/02/2025

4990721428SB 50 185.00 9,250.00 10/09/2025

WI3465130 60 300.00 18,000.00 10/16/2025

XB1635980 150 1.00 150.00 10/16/2025

XQ6035277 120 67.00 8,040.00 10/16/2025

BAA265130 60 100.00 6,000.00 10/23/2025

4991721428SB 51 150.00 7,650.00 11/06/2025

XB1635880 150 1.00 150.00 11/06/2025

PG0675280 60 120.00 7,200.00 11/13/2025

XQ6065177 100 90.00 9,000.00 11/13/2025

XQ8115177 30 135.00 4,050.00 11/13/2025

XB1635780 150 1.00 150.00 11/20/2025

XQ3185177 360 0.01 3.60 12/04/2025

XQ5025277 360 0.01 3.60 12/04/2025

XB1635A80 150 1.00 150.00 12/11/2025

XQ3085177 200 30.00 6,000.00 12/11/2025

XQ9015177 30 80.00 2,400.00 12/11/2025

AA0585188 38 84.00 3,192.00 01/08/2026
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE VARIABLE MESSAGE SIGN

120860

BID DATE

AZ4127614 300 42.00 12,600.00 01/08/2026

XQ1315N77 400 0.01 4.00 01/08/2026

XQ1535177 42 0.01 0.42 01/08/2026

XQ2045177 500 0.01 5.00 01/08/2026

XQ5105177 100 45.00 4,500.00 01/08/2026

XQ9055477 110 60.00 6,600.00 01/08/2026

CH1685180 180 25.00 4,500.00 01/15/2026

XQ1535A77 52 50.00 2,600.00 01/15/2026

XZ1035180 40 75.00 3,000.00 01/15/2026

AW7766514 25 75.00 1,875.00 01/22/2026

BAA805276 60 136.00 8,160.00 01/22/2026

XQ4165277 460 0.01 4.60 01/22/2026

XQ9175477 120 60.00 7,200.00 01/22/2026

KE3095167 280 40.00 11,200.00 01/29/2026

XQ5155277 417 0.01 4.17 01/29/2026

XQ3255277 180 0.01 1.80 02/12/2026

TA2895176 196 35.00 6,860.00 02/19/2026

XQ1315P77 400 0.01 4.00 02/19/2026

XQ1845385 80 135.00 10,800.00 02/19/2026

CE4245180 150 73.00 10,950.00 02/26/2026

AZ4127714 20 1.00 20.00 03/05/2026

FR7795180 150 70.00 10,500.00 03/05/2026

HA5005230 120 78.00 9,360.00 03/05/2026

XQ1695485 80 135.00 10,800.00 03/05/2026

XQ9215177 50 79.00 3,950.00 03/05/2026

XZ1035280 450 36.66 16,497.00 03/05/2026

XQ3265277 195 0.01 1.95 03/12/2026

XQ9025477 280 0.01 2.80 03/12/2026

XZ1015177 68 80.00 5,440.00 03/12/2026

XQ2445N77 60 450.00 27,000.00 03/19/2026

WA5015230 180 90.00 16,200.00 03/26/2026

XB3705581 30 90.23 2,706.90 03/26/2026

XQ3265377 160 0.01 1.60 03/26/2026

XQ5375A77 200 0.01 2.00 03/26/2026

XB1635C80 150 200.00 30,000.00 04/02/2026

XQ1845285 65 125.00 8,125.00 04/02/2026

XQ2475476 60 150.00 9,000.00 04/02/2026

QA2995180 56 32.50 1,820.00 04/09/2026

XQ2415A77 260 2.00 520.00 04/30/2026
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE VARIABLE MESSAGE SIGN

120860

BID DATE

XQ2445C77 260 2.00 520.00 04/30/2026

XQ2295D77 251 50.00 12,550.00 05/14/2026

FR7435176 100 125.00 12,500.00 05/21/2026

XQ1325377 465 15.00 6,975.00 05/28/2026

WA5615130 180 90.00 16,200.00 06/04/2026

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRUCK MOUNTED ATTENUATOR

120880

BID DATE

KE3095167 560 105.00 58,800.00 01/29/2026

TA2895176 280 350.00 98,000.00 02/19/2026

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PROTECTION VEHICLE

120890

BID DATE

42716L1427SB 278 670.00 186,260.00 07/10/2025

4272021428SB 27 525.00 14,175.00 07/10/2025

4281071427SB 100 200.00 20,000.00 07/10/2025

AZ2857314 400 300.00 120,000.00 07/10/2025

XB1675674 11 469.00 5,159.00 07/10/2025

XQ2415777 150 1,177.00 176,550.00 07/10/2025

XQ2445777 60 825.00 49,500.00 07/10/2025

XQ1795577 160 825.00 132,000.00 07/17/2025

XQ3095177 75 250.00 18,750.00 07/17/2025

42716MC427SB 278 30.00 8,340.00 07/24/2025

XQ1275577 320 100.00 32,000.00 07/24/2025

XQ2135177 120 350.00 42,000.00 07/24/2025

XQ1425A85 100 450.00 45,000.00 07/31/2025

429D41428 1,500 300.00 450,000.00 08/07/2025

4290521428SB 25 50.00 1,250.00 08/21/2025

4291071427SB 200 300.00 60,000.00 08/21/2025

429D11427 500 262.37 131,185.00 08/21/2025

528D61428 300 200.00 60,000.00 08/21/2025

4102161428SB 10 0.01 0.10 08/28/2025

424D61428 100 400.00 40,000.00 08/28/2025

42916L1427 700 175.00 122,500.00 08/28/2025

432MFF1427SB 276 100.00 27,600.00 08/28/2025

528D21428 50 300.00 15,000.00 09/04/2025
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PROTECTION VEHICLE

120890

BID DATE

479D31427 50 300.00 15,000.00 09/11/2025

4291721428SB 20 25.00 500.00 09/18/2025

479D71427SB 100 400.00 40,000.00 09/18/2025

4290671427SB 150 200.00 30,000.00 09/25/2025

499D71427 730 600.00 438,000.00 09/25/2025

XQ1905385 50 350.00 17,500.00 09/25/2025

XQ6035177 52 1,500.00 78,000.00 09/25/2025

4261371427SB 102 350.00 35,700.00 10/02/2025

42712N1427SB 10 225.00 2,250.00 10/02/2025

XQ1315B77 48 200.00 9,600.00 10/02/2025

4271071427SB 100 500.00 50,000.00 10/09/2025

4990721428SB 100 605.00 60,500.00 10/09/2025

425D41428 400 400.00 160,000.00 10/16/2025

42615G1427SB 62 500.00 31,000.00 10/16/2025

XB1635980 150 1.00 150.00 10/16/2025

XQ6035277 52 500.00 26,000.00 10/16/2025

4271371427SB 112 350.00 39,200.00 10/23/2025

XQ1905285 80 637.00 50,960.00 10/23/2025

42712S1428SB 10 250.00 2,500.00 10/30/2025

4283G41428SB 20 250.00 5,000.00 10/30/2025

4322A51428SB 623 350.02 218,062.46 10/30/2025

XQ5365A76 100 100.00 10,000.00 10/30/2025

42712W1428SB 5 200.00 1,000.00 11/06/2025

4323H41428SB 600 240.00 144,000.00 11/06/2025

4991721428SB 209 645.00 134,805.00 11/06/2025

XB1635880 150 1.00 150.00 11/06/2025

XQ3195177 70 256.00 17,920.00 11/06/2025

XQ5365B76 100 1.00 100.00 11/06/2025

4273NOM428SB 5 200.00 1,000.00 11/13/2025

4282211428SB 190 125.00 23,750.00 11/13/2025

PG0675280 20 250.00 5,000.00 11/13/2025

XQ6065177 140 800.00 112,000.00 11/13/2025

XQ8115177 30 400.00 12,000.00 11/13/2025

4273EOM428SB 20 200.00 4,000.00 11/20/2025

4280671428SB 87 400.00 34,800.00 11/20/2025

4292021429 50 200.00 10,000.00 11/20/2025

OT2029 30 1,969.00 59,070.00 11/20/2025

XB1635780 150 1.00 150.00 11/20/2025

4273H41428SB 20 200.00 4,000.00 12/04/2025



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 45

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PROTECTION VEHICLE

120890

BID DATE

4282A51428SB 138 300.00 41,400.00 12/04/2025

4291851428SB 375 500.00 187,500.00 12/04/2025

4320671428SB 145 500.00 72,500.00 12/04/2025

XB1965374 240 587.68 141,043.20 12/04/2025

XQ3185177 360 0.01 3.60 12/04/2025

XQ5025277 360 0.01 3.60 12/04/2025

4273WOM428SB 5 200.00 1,000.00 12/11/2025

4283HVAR28SB 100 600.00 60,000.00 12/11/2025

43210F1428SB 90 400.00 36,000.00 12/11/2025

4321851428SB 120 300.00 36,000.00 12/11/2025

HA5415177 500 100.00 50,000.00 12/11/2025

XB1635A80 150 1.00 150.00 12/11/2025

XB2355674 90 394.00 35,460.00 12/11/2025

XQ3085177 200 0.01 2.00 12/11/2025

XQ9015177 30 300.00 9,000.00 12/11/2025

4273MA1427SB 75 400.00 30,000.00 01/08/2026

42812W1428SB 10 220.00 2,200.00 01/08/2026

4322G51428SB 493 301.00 148,393.00 01/08/2026

AZ4127614 400 120.00 48,000.00 01/08/2026

XQ1315N77 400 0.01 4.00 01/08/2026

XQ1535177 17 0.01 0.17 01/08/2026

XQ2045177 500 0.01 5.00 01/08/2026

XQ5105177 140 500.00 70,000.00 01/08/2026

XQ6225177 140 230.00 32,200.00 01/08/2026

XQ9055477 60 0.01 0.60 01/08/2026

42813J1428SB 82 400.00 32,800.00 01/15/2026

XQ1535A77 22 200.00 4,400.00 01/15/2026

XZ1035180 400 0.01 4.00 01/15/2026

4261071428SB 574 350.00 200,900.00 01/22/2026

4272161427SB 35 100.00 3,500.00 01/22/2026

4283MW428ASB 10 225.00 2,250.00 01/22/2026

AW7766514 25 0.01 0.25 01/22/2026

XQ4165277 580 0.01 5.80 01/22/2026

XQ9175477 60 0.01 0.60 01/22/2026

42712E1428SB 10 200.00 2,000.00 01/29/2026

4271851428SB 50 600.00 30,000.00 01/29/2026

4283MW428BSB 75 225.00 16,875.00 01/29/2026

KE3095167 560 105.00 58,800.00 01/29/2026

XB2395A74 37 750.00 27,750.00 01/29/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PROTECTION VEHICLE

120890

BID DATE

XQ5155277 374 0.01 3.74 01/29/2026

43210T1428SB 107 400.00 42,800.00 02/03/2026

42913J1428SB 188 1,500.00 282,000.00 02/12/2026

XQ3255277 180 0.01 1.80 02/12/2026

4280851428SB 185 400.00 74,000.00 02/19/2026

42812E1428SB 10 400.00 4,000.00 02/19/2026

XQ1315P77 400 0.01 4.00 02/19/2026

XQ1845385 50 350.00 17,500.00 02/19/2026

459D41428SB 50 200.00 10,000.00 02/26/2026

CE4245180 150 260.00 39,000.00 02/26/2026

XQ1895277 60 747.50 44,850.00 02/26/2026

XQ2505A77 200 145.00 29,000.00 02/26/2026

4282G51428SB 75 300.00 22,500.00 03/05/2026

AZ4127714 250 1.00 250.00 03/05/2026

FR7795180 1,000 20.00 20,000.00 03/05/2026

XQ1695485 50 350.00 17,500.00 03/05/2026

XQ9215177 80 280.00 22,400.00 03/05/2026

XZ1035280 600 271.58 162,948.00 03/05/2026

4261241429SB 60 350.00 21,000.00 03/12/2026

XQ3265277 140 0.01 1.40 03/12/2026

XQ9025477 280 0.01 2.80 03/12/2026

XZ1015177 38 0.01 0.38 03/12/2026

XB1965474 500 350.00 175,000.00 03/19/2026

XQ2445N77 20 2,000.00 40,000.00 03/19/2026

XQ2505R76 40 150.00 6,000.00 03/19/2026

WA5015230 180 345.00 62,100.00 03/26/2026

XB3705581 30 0.01 0.30 03/26/2026

XQ3265377 150 0.01 1.50 03/26/2026

XQ5375A77 120 0.01 1.20 03/26/2026

XB1635C80 150 350.00 52,500.00 04/02/2026

XQ1845285 40 300.00 12,000.00 04/02/2026

XQ2475476 80 500.00 40,000.00 04/02/2026

QA2995180 30 439.00 13,170.00 04/09/2026

4263H41429SB 90 350.00 31,500.00 04/23/2026

XQ2415A77 180 200.00 36,000.00 04/30/2026

XQ2445C77 180 200.00 36,000.00 04/30/2026

XQ2295D77 660 100.00 66,000.00 05/14/2026

XQ1325377 465 125.00 58,125.00 05/28/2026

WA5615130 180 460.00 82,800.00 06/04/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVABLE RUMBLE STRIPS

120895

BID DATE

CH1685180 360 11.00 3,960.00 01/15/2026

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SPEED DISPLAY TRAILER

120900

BID DATE

XQ1795577 160 28.00 4,480.00 07/17/2025

XQ1275577 160 50.00 8,000.00 07/24/2025

XQ2135177 25 50.00 1,250.00 07/24/2025

XB1635980 310 1.00 310.00 10/16/2025

XB1635880 197 1.00 197.00 11/06/2025

XQ6065177 25 100.00 2,500.00 11/13/2025

OT2029 30 359.00 10,770.00 11/20/2025

XB1635780 150 1.00 150.00 11/20/2025

XB1965374 180 55.18 9,932.40 12/04/2025

XB1635A80 206 1.00 206.00 12/11/2025

XQ1315N77 400 0.01 4.00 01/08/2026

XQ1535177 80 0.01 0.80 01/08/2026

XQ5105177 25 100.00 2,500.00 01/08/2026

XQ9055477 110 50.00 5,500.00 01/08/2026

XQ1535A77 100 0.01 1.00 01/15/2026

XZ1035180 700 10.00 7,000.00 01/15/2026

XQ4165277 50 1.00 50.00 01/22/2026

XQ9175477 120 25.00 3,000.00 01/22/2026

KE3095167 1,120 30.00 33,600.00 01/29/2026

XB2395A74 15 133.33 1,999.95 01/29/2026

XB2395A74 15 66.67 1,000.05 01/29/2026

XB2395A74 30 66.67 2,000.10 01/29/2026

XB2395A74 30 66.67 2,000.10 01/29/2026

XB2395A74 30 66.67 2,000.10 01/29/2026

XB2395A74 30 66.67 2,000.10 01/29/2026

XB2395A74 15 133.33 1,999.95 01/29/2026

XB2395A74 30 66.67 2,000.10 01/29/2026

XQ5155277 120 25.00 3,000.00 01/29/2026

TA2895176 280 55.00 15,400.00 02/19/2026

XQ1315P77 400 0.01 4.00 02/19/2026

FR7795180 400 40.00 16,000.00 03/05/2026

XZ1035280 1,000 67.90 67,900.00 03/05/2026

XZ1015177 76 43.50 3,306.00 03/12/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SPEED DISPLAY TRAILER

120900

BID DATE

XB1965474 10 75.00 750.00 03/19/2026

XB1965474 10 75.00 750.00 03/19/2026

XB1965474 90 75.00 6,750.00 03/19/2026

XB1965474 10 75.00 750.00 03/19/2026

XB1965474 10 75.00 750.00 03/19/2026

XB1965474 90 75.00 6,750.00 03/19/2026

XB1965474 10 75.00 750.00 03/19/2026

QA2995180 540 18.70 10,098.00 04/09/2026

FR7435176 450 31.50 14,175.00 05/21/2026

WA5615130 180 32.00 5,760.00 06/04/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC FOR AUTOMATED SPEED ENFORCEMENT

120902

BID DATE

XQ1795577 1 25,000.00 25,000.00 07/17/2025

XQ1275577 1 5,000.00 5,000.00 07/24/2025

XB1635980 1 500.00 500.00 10/16/2025

XB1635980 1 500.00 500.00 10/16/2025

XB1635880 1 1,000.00 1,000.00 11/06/2025

XB1635880 1 5,000.00 5,000.00 11/06/2025

XB1635880 1 5,000.00 5,000.00 11/06/2025

XB1635880 1 5,000.00 5,000.00 11/06/2025

XB1635880 1 5,000.00 5,000.00 11/06/2025

OT2029 1 10,000.00 10,000.00 11/20/2025

XB1635780 1 5,000.00 5,000.00 11/20/2025

XB1635780 1 5,000.00 5,000.00 11/20/2025

XB1635780 1 5,000.00 5,000.00 11/20/2025

XB1635780 1 5,000.00 5,000.00 11/20/2025

XB1635780 1 5,000.00 5,000.00 11/20/2025

XB1635780 1 5,000.00 5,000.00 11/20/2025

XB1965374 1 38,619.84 38,619.84 12/04/2025

XB1965374 1 19,309.92 19,309.92 12/04/2025

XB1965374 1 9,654.95 9,654.95 12/04/2025

XB1965374 1 3,218.32 3,218.32 12/04/2025

XB1635A80 1 1,000.00 1,000.00 12/11/2025

XB1635A80 1 1,000.00 1,000.00 12/11/2025

XB1635A80 1 1,000.00 1,000.00 12/11/2025

XB1635A80 1 1,000.00 1,000.00 12/11/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC FOR AUTOMATED SPEED ENFORCEMENT

120902

BID DATE

XB1635A80 1 1,000.00 1,000.00 12/11/2025

XQ1535177 1 536.56 536.56 01/08/2026

XQ9055477 1 0.01 0.01 01/08/2026

XQ1535A77 1 0.01 0.01 01/15/2026

XQ4165277 1 2,000.00 2,000.00 01/22/2026

XQ9175477 1 0.01 0.01 01/22/2026

KE3095167 1 1,000.00 1,000.00 01/29/2026

XB2395A74 1 8,000.00 8,000.00 01/29/2026

XB2395A74 1 8,000.00 8,000.00 01/29/2026

XB2395A74 1 8,000.00 8,000.00 01/29/2026

XB2395A74 1 8,000.00 8,000.00 01/29/2026

XB2395A74 1 8,000.00 8,000.00 01/29/2026

XB2395A74 1 8,000.00 8,000.00 01/29/2026

XB2395A74 1 8,000.00 8,000.00 01/29/2026

XB2395A74 1 8,000.00 8,000.00 01/29/2026

FR7795180 1 12,400.00 12,400.00 03/05/2026

XZ1015177 1 0.01 0.01 03/12/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

QA2995180 1 6,820.00 6,820.00 04/09/2026

FR7435176 1 6,000.00 6,000.00 05/21/2026

WA5615130 1 115,560.00 115,560.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC  BARRIER

121150

BID DATE

XB1675674 200 53.00 10,600.00 07/10/2025

XQ2135177 100 50.00 5,000.00 07/24/2025

AL5135177 2,000 36.80 73,600.00 08/07/2025

PG0675280 50 110.00 5,500.00 11/13/2025

XQ6065177 100 13.05 1,305.00 11/13/2025

XB2355674 1,150 49.12 56,488.00 12/11/2025

XQ5105177 100 45.00 4,500.00 01/08/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC  BARRIER

121150

BID DATE

CH1685180 535 85.00 45,475.00 01/15/2026

XQ4165277 70 0.01 0.70 01/22/2026

KE3095167 5,600 31.00 173,600.00 01/29/2026

TA2895176 743 55.00 40,865.00 02/19/2026

HA5005230 950 24.00 22,800.00 03/05/2026

WA5015230 800 24.75 19,800.00 03/26/2026

XQ2475476 350 150.00 52,500.00 04/02/2026

QA2995180 1,692 80.00 135,360.00 04/09/2026

FR7435176 6,800 24.75 168,300.00 05/21/2026

WA5615130 4,500 22.80 102,600.00 06/04/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONSTRUCTION STAKEOUT

130840

BID DATE

GA2535177 1 3,865.00 3,865.00 07/10/2025

AL5135177 1 123,833.00 123,833.00 08/07/2025

AZ2655123 1 42,000.00 42,000.00 09/11/2025

MO9945M77 1 8,780.00 8,780.00 09/11/2025

WI3465130 1 7,500.00 7,500.00 10/16/2025

BAA265130 1 6,400.00 6,400.00 10/23/2025

PG0675280 1 28,800.00 28,800.00 11/13/2025

XB1965374 1 10,719.00 10,719.00 12/04/2025

XB1965374 1 10,719.00 10,719.00 12/04/2025

XB1965374 1 18,903.09 18,903.09 12/04/2025

XB1965374 1 17,918.10 17,918.10 12/04/2025

XB1965374 1 15,817.76 15,817.76 12/04/2025

XB1965374 1 9,451.54 9,451.54 12/04/2025

XB1965374 1 9,451.54 9,451.54 12/04/2025

XB1965374 1 10,719.00 10,719.00 12/04/2025

XB1965374 1 9,451.54 9,451.54 12/04/2025

XB1965374 1 16,237.83 16,237.83 12/04/2025

HA5415177 1 40,000.00 40,000.00 12/11/2025

XB2355674 1 18,331.00 18,331.00 12/11/2025

XB2355674 1 23,305.00 23,305.00 12/11/2025

AA0585188 1 31,500.00 31,500.00 01/08/2026

CH1685180 1 27,100.00 27,100.00 01/15/2026

BAA805276 1 20,350.00 20,350.00 01/22/2026

KE3095167 1 40,000.00 40,000.00 01/29/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONSTRUCTION STAKEOUT

130840

BID DATE

XB2395A74 1 5,200.00 5,200.00 01/29/2026

XB2395A74 1 5,000.00 5,000.00 01/29/2026

XB2395A74 1 5,000.00 5,000.00 01/29/2026

XB2395A74 1 1,870.00 1,870.00 01/29/2026

XB2395A74 1 4,200.00 4,200.00 01/29/2026

XB2395A74 1 5,700.00 5,700.00 01/29/2026

XB2395A74 1 4,700.00 4,700.00 01/29/2026

XB2395A74 1 6,500.00 6,500.00 01/29/2026

XB2395A74 1 21,000.00 21,000.00 01/29/2026

XB2395A74 1 7,400.00 7,400.00 01/29/2026

XB2395A74 1 6,800.00 6,800.00 01/29/2026

PG0095149R 1 10,000.00 10,000.00 02/19/2026

TA2895176 1 75,000.00 75,000.00 02/19/2026

HA5005230 1 147,843.15 147,843.15 03/05/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

WA5015230 1 7,500.00 7,500.00 03/26/2026

QA2995180 1 38,100.00 38,100.00 04/09/2026

WA4505177 1 4,500.00 4,500.00 04/16/2026

FR7435176 1 147,000.00 147,000.00 05/21/2026

WA5615130 1 120,130.00 120,130.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONSTRUCTION STAKEOUT

130841

BID DATE

XQ1425A85 26 500.00 13,000.00 07/31/2025

XQ1905385 12 500.00 6,000.00 09/25/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONSTRUCTION STAKEOUT

130841

BID DATE

XQ5365A76 1 5,000.00 5,000.00 10/30/2025

XQ5365B76 1 4,500.00 4,500.00 11/06/2025

XQ3255277 7 1.00 7.00 02/12/2026

XQ1845385 25 500.00 12,500.00 02/19/2026

XQ1695485 25 100.00 2,500.00 03/05/2026

XQ3265277 8 1,100.00 8,800.00 03/12/2026

XQ3265377 7 0.01 0.07 03/26/2026

XQ1845285 21 400.00 8,400.00 04/02/2026

XQ2475476 14 6,430.00 90,020.00 04/02/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MOBILIZATION AND DEMOBILIZATION

130875

BID DATE

GA2535177 1 65,700.00 65,700.00 07/10/2025

XB1675674 1 86,297.00 86,297.00 07/10/2025

XQ2415777 1 63,000.00 63,000.00 07/10/2025

XQ2445777 1 129,200.00 129,200.00 07/10/2025

XQ1795577 1 182,250.00 182,250.00 07/17/2025

XQ3095177 1 94,403.97 94,403.97 07/17/2025

XQ1275577 1 50,000.00 50,000.00 07/24/2025

XQ2135177 1 1,981.18 1,981.18 07/24/2025

XQ1425A85 1 200,000.00 200,000.00 07/31/2025

AL5135177 1 251,533.00 251,533.00 08/07/2025

XQ3755129 1 42,826.30 42,826.30 08/14/2025

AZ2655123 1 438,000.00 438,000.00 09/11/2025

MO9945M77 1 176,567.80 176,567.80 09/11/2025

XQ1905385 1 35,000.00 35,000.00 09/25/2025

XQ6035177 1 8,974.28 8,974.28 09/25/2025

XQ1315B77 1 898.40 898.40 10/02/2025

WI3465130 1 100,000.00 100,000.00 10/16/2025

XQ6035277 1 39.04 39.04 10/16/2025

BAA265130 1 22,278.50 22,278.50 10/23/2025

XQ1905285 1 90,200.00 90,200.00 10/23/2025

XQ5365A76 1 55,000.00 55,000.00 10/30/2025

XQ3195177 1 90,000.00 90,000.00 11/06/2025

XQ5365B76 1 5,000.00 5,000.00 11/06/2025

PG0675280 1 169,000.00 169,000.00 11/13/2025

XQ6065177 1 183,700.54 183,700.54 11/13/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MOBILIZATION AND DEMOBILIZATION

130875

BID DATE

XQ8115177 1 126,200.00 126,200.00 11/13/2025

OT2029 1 105,000.00 105,000.00 11/20/2025

XB1965374 1 16,272.29 16,272.29 12/04/2025

XB1965374 1 16,272.29 16,272.29 12/04/2025

XB1965374 1 16,272.29 16,272.29 12/04/2025

XB1965374 1 16,272.29 16,272.29 12/04/2025

XB1965374 1 16,272.29 16,272.29 12/04/2025

XB1965374 1 16,272.29 16,272.29 12/04/2025

XB1965374 1 16,272.29 16,272.29 12/04/2025

XB1965374 1 16,272.29 16,272.29 12/04/2025

XB1965374 1 16,272.29 16,272.29 12/04/2025

XB1965374 1 16,272.29 16,272.29 12/04/2025

XQ3185177 1 160,633.00 160,633.00 12/04/2025

XQ5025277 1 14,849.64 14,849.64 12/04/2025

AZ4005129 1 22,307.00 22,307.00 12/11/2025

HA5415177 1 60,000.00 60,000.00 12/11/2025

XB2355674 1 30,125.00 30,125.00 12/11/2025

XB2355674 1 22,240.00 22,240.00 12/11/2025

XQ3085177 1 199,201.60 199,201.60 12/11/2025

XQ9015177 1 104,000.00 104,000.00 12/11/2025

AA0585188 1 550,000.00 550,000.00 01/08/2026

XQ1315N77 1 130,000.00 130,000.00 01/08/2026

XQ1535177 1 65,000.00 65,000.00 01/08/2026

XQ2045177 1 95,000.00 95,000.00 01/08/2026

XQ5105177 1 100,000.00 100,000.00 01/08/2026

XQ6225177 1 171,742.15 171,742.15 01/08/2026

XQ9055477 1 75,092.27 75,092.27 01/08/2026

CH1685180 1 49,141.00 49,141.00 01/15/2026

XQ1535A77 1 94,992.52 94,992.52 01/15/2026

BAA805276 1 79,587.76 79,587.76 01/22/2026

XQ4165277 1 88.36 88.36 01/22/2026

XQ9175477 1 110,060.67 110,060.67 01/22/2026

KE3095167 1 235,912.20 235,912.20 01/29/2026

XB2395A74 1 5,000.00 5,000.00 01/29/2026

XB2395A74 1 5,000.00 5,000.00 01/29/2026

XB2395A74 1 5,000.00 5,000.00 01/29/2026

XB2395A74 1 5,000.00 5,000.00 01/29/2026

XB2395A74 1 5,000.00 5,000.00 01/29/2026

XB2395A74 1 5,000.00 5,000.00 01/29/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MOBILIZATION AND DEMOBILIZATION

130875

BID DATE

XB2395A74 1 5,000.00 5,000.00 01/29/2026

XB2395A74 1 5,000.00 5,000.00 01/29/2026

XB2395A74 1 5,000.00 5,000.00 01/29/2026

XB2395A74 1 5,000.00 5,000.00 01/29/2026

XB2395A74 1 5,000.00 5,000.00 01/29/2026

XQ5155277 1 493.25 493.25 01/29/2026

XQ3255277 1 4,773.97 4,773.97 02/12/2026

PG0095149R 1 70,000.00 70,000.00 02/19/2026

TA2895176 1 700,000.00 700,000.00 02/19/2026

XQ1315P77 1 143,000.00 143,000.00 02/19/2026

XQ1845385 1 124,900.00 124,900.00 02/19/2026

XQ1895277 1 50,959.84 50,959.84 02/26/2026

XQ2505A77 1 10,000.00 10,000.00 02/26/2026

HA5005230 1 440,000.00 440,000.00 03/05/2026

XQ1695485 1 119,899.00 119,899.00 03/05/2026

XQ6665429 1 1,000.00 1,000.00 03/05/2026

XQ9215177 1 111,480.00 111,480.00 03/05/2026

XQ3265277 1 155,336.16 155,336.16 03/12/2026

XQ9025477 1 100,000.00 100,000.00 03/12/2026

XZ1015177 1 64,969.63 64,969.63 03/12/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XB1965474 1 5,000.00 5,000.00 03/19/2026

XQ2445N77 1 44,275.00 44,275.00 03/19/2026

WA5015230 1 197,650.00 197,650.00 03/26/2026

XB3705581 1 6,066.36 6,066.36 03/26/2026

XB3705581 1 6,541.28 6,541.28 03/26/2026

XB3705581 1 6,066.36 6,066.36 03/26/2026

XQ2505277 1 25,025.00 25,025.00 03/26/2026
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MOBILIZATION AND DEMOBILIZATION

130875

BID DATE

XQ3265377 1 1,009.86 1,009.86 03/26/2026

XQ5375A77 1 48,373.60 48,373.60 03/26/2026

AL5875133 1 15,000.00 15,000.00 04/02/2026

XQ1845285 1 113,700.00 113,700.00 04/02/2026

XQ2475476 1 45,000.00 45,000.00 04/02/2026

XQ2525277 1 5,000.00 5,000.00 04/02/2026

QA2995180 1 480,000.00 480,000.00 04/09/2026

WA4505177 1 46,700.00 46,700.00 04/16/2026

XQ2415A77 1 19,246.77 19,246.77 04/30/2026

XQ2445C77 1 21,242.33 21,242.33 04/30/2026

XQ2295D77 1 40,000.00 40,000.00 05/14/2026

FR7435176 1 435,040.22 435,040.22 05/21/2026

XQ1325377 1 75,000.00 75,000.00 05/28/2026

WA5615130 1 572,400.00 572,400.00 06/04/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ON-THE-JOB TRAINING

130900

BID DATE

XQ2415777 1,000 0.80 800.00 07/10/2025

XQ2445777 1,000 0.80 800.00 07/10/2025

XQ2135177 1,000 0.80 800.00 07/24/2025

XQ6065177 1,000 0.80 800.00 11/13/2025

AA0585188 1,000 0.80 800.00 01/08/2026

FR7795180 1,000 0.80 800.00 03/05/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE B - CRITICAL PATH METHOD (CPM) SCHEDULE FOR TYPICAL PROJECTS

131010

BID DATE

PG0675280 1 5,820.00 5,820.00 11/13/2025

CH1685180 1 7,100.00 7,100.00 01/15/2026

BAA805276 1 20,636.94 20,636.94 01/22/2026

PG0095149R 1 35,000.00 35,000.00 02/19/2026

HA5005230 1 10,000.00 10,000.00 03/05/2026

QA2995180 1 15,100.00 15,100.00 04/09/2026

FR7435176 1 29,190.00 29,190.00 05/21/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONES FOR MAINTENANCE OF TRAFFIC

199000

BID DATE

AZ2857314 300 1.00 300.00 07/10/2025

XQ2415777 400 5.00 2,000.00 07/10/2025

XQ2445777 150 34.50 5,175.00 07/10/2025

XQ1795577 100 4.00 400.00 07/17/2025

XQ2135177 200 150.00 30,000.00 07/24/2025

528D61428 100 1.00 100.00 08/21/2025

424D61428 200 20.00 4,000.00 08/28/2025

528D21428 100 0.01 1.00 09/04/2025

499D71427 600 1.00 600.00 09/25/2025

XQ6035177 200 26.00 5,200.00 09/25/2025

XQ1315B77 200 25.00 5,000.00 10/02/2025

4990721428SB 200 25.00 5,000.00 10/09/2025

XQ6035277 200 26.00 5,200.00 10/16/2025

4991721428SB 100 20.00 2,000.00 11/06/2025

XQ6065177 100 10.00 1,000.00 11/13/2025

XQ8115177 200 38.50 7,700.00 11/13/2025

AZ4005129 650 0.01 6.50 12/11/2025

XB2355674 20 30.00 600.00 12/11/2025

XQ9015177 100 17.00 1,700.00 12/11/2025

AZ4127614 200 9.00 1,800.00 01/08/2026

XQ1315N77 500 0.01 5.00 01/08/2026

XQ5105177 100 25.00 2,500.00 01/08/2026

XQ4165277 540 0.01 5.40 01/22/2026

XQ5155277 240 0.01 2.40 01/29/2026

XQ1315P77 500 0.01 5.00 02/19/2026

XQ1895277 400 78.20 31,280.00 02/26/2026

AZ4127714 200 1.00 200.00 03/05/2026

XQ9215177 200 26.50 5,300.00 03/05/2026

XQ5375A77 60 26.50 1,590.00 03/26/2026

XQ2415A77 500 2.00 1,000.00 04/30/2026

XQ2445C77 500 2.00 1,000.00 04/30/2026

XQ2295D77 800 10.00 8,000.00 05/14/2026

XQ1325377 800 2.00 1,600.00 05/28/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH TEMPORARY PAVEMENT STRIPING TAPE

199005

BID DATE

XQ1275577 500 1.80 900.00 07/24/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH TEMPORARY PAVEMENT STRIPING TAPE

199005

BID DATE

XQ6035177 8,000 1.70 13,600.00 09/25/2025

XQ1315B77 12,000 1.55 18,600.00 10/02/2025

XQ6035277 6,000 1.70 10,200.00 10/16/2025

AA0585188 2,500 2.00 5,000.00 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH TEMPORARY PAVEMENT STRIPING TAPE

199010

BID DATE

XQ1275577 500 2.00 1,000.00 07/24/2025

AL5135177 200 1.80 360.00 08/07/2025

XQ6035177 200 2.50 500.00 09/25/2025

XQ1315B77 200 2.00 400.00 10/02/2025

XQ6035277 200 2.50 500.00 10/16/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

199015

BID DATE

XQ6035177 8,000 0.75 6,000.00 09/25/2025

XQ1315B77 12,000 0.30 3,600.00 10/02/2025

XQ6035277 6,000 0.75 4,500.00 10/16/2025

AA0585188 2,500 0.55 1,375.00 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRIMMING EXISTING DITCHES

201020

BID DATE

GA2535177 20 16.50 330.00 07/10/2025

XB1675674 45 19.00 855.00 07/10/2025

AL5135177 1,555 16.00 24,880.00 08/07/2025

TA2895176 56 20.00 1,120.00 02/19/2026

WA5015230 877 18.50 16,224.50 03/26/2026

XB3705581 500 36.40 18,200.00 03/26/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 1 EXCAVATION

201030

BID DATE

AZ2655123 2,650 130.00 344,500.00 09/11/2025
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 1 EXCAVATION

201030

BID DATE

XQ5365A76 300 25.00 7,500.00 10/30/2025

XQ5365B76 300 1.00 300.00 11/06/2025

PG0675280 75 27.00 2,025.00 11/13/2025

XB1965374 9,657 68.51 661,601.07 12/04/2025

AA0585188 6,032 46.80 282,297.60 01/08/2026

KE3095167 5,500 28.00 154,000.00 01/29/2026

XB2395A74 438 50.60 22,162.80 01/29/2026

TA2895176 2,800 60.00 168,000.00 02/19/2026

HA5005230 1,350 48.00 64,800.00 03/05/2026

XB1965474 4,460 50.00 223,000.00 03/19/2026

WA5015230 370 21.25 7,862.50 03/26/2026

QA2995180 1,100 44.30 48,730.00 04/09/2026

FR7435176 17,950 36.00 646,200.00 05/21/2026

WA5615130 4,059 16.90 68,597.10 06/04/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 1-A EXCAVATION

201031

BID DATE

XQ1275577 40 100.00 4,000.00 07/24/2025

BAA265130 10 125.00 1,250.00 10/23/2025

PG0675280 20 26.00 520.00 11/13/2025

AA0585188 611 65.50 40,020.50 01/08/2026

BAA805276 10 192.72 1,927.20 01/22/2026

KE3095167 350 110.00 38,500.00 01/29/2026

TA2895176 190 150.00 28,500.00 02/19/2026

HA5005230 225 37.00 8,325.00 03/05/2026

WA5015230 30 26.50 795.00 03/26/2026

QA2995180 20 61.10 1,222.00 04/09/2026

FR7435176 1,145 32.60 37,327.00 05/21/2026

WA5615130 900 18.50 16,650.00 06/04/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 2 EXCAVATION

201032

BID DATE

XB1675674 45 100.00 4,500.00 07/10/2025

XQ1425A85 50 60.00 3,000.00 07/31/2025

MO9945M77 920 10.00 9,200.00 09/11/2025

477D4E1427 10 40.00 400.00 09/18/2025
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 2 EXCAVATION

201032

BID DATE

XQ1905385 24 45.00 1,080.00 09/25/2025

WI3465130 50 120.00 6,000.00 10/16/2025

BAA265130 30 160.00 4,800.00 10/23/2025

XQ1905285 60 50.00 3,000.00 10/23/2025

OT2029 5 200.00 1,000.00 11/20/2025

HA5415177 330 150.00 49,500.00 12/11/2025

XB2355674 6,627 20.50 135,853.50 12/11/2025

BAA805276 494 104.08 51,415.52 01/22/2026

XB2395A74 314 58.88 18,488.32 01/29/2026

XQ1845385 20 75.00 1,500.00 02/19/2026

HA5005230 9,200 32.00 294,400.00 03/05/2026

XQ1695485 20 75.00 1,500.00 03/05/2026

AL5875133 33 50.00 1,650.00 04/02/2026

XQ1845285 15 65.00 975.00 04/02/2026

XQ2475476 20 50.00 1,000.00 04/02/2026

QA2995180 10 94.70 947.00 04/09/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 5 EXCAVATION

201035

BID DATE

CH1685180 170 87.00 14,790.00 01/15/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED  AGGREGATE BASE

201040

BID DATE

XQ2135177 40 0.01 0.40 07/24/2025

BAA265130 10 150.00 1,500.00 10/23/2025

PG0675280 20 505.00 10,100.00 11/13/2025

XQ6065177 50 50.20 2,510.00 11/13/2025

XQ5105177 50 60.00 3,000.00 01/08/2026

BAA805276 10 293.92 2,939.20 01/22/2026

HA5005230 225 55.00 12,375.00 03/05/2026

FR7435176 1,510 50.00 75,500.00 05/21/2026

WA5615130 1,330 75.30 100,149.00 06/04/2026
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UNCLASSIFIED EXCAVATION

201050

BID DATE

PG0095149R 350 125.00 43,750.00 02/19/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DISPOSAL OF PETROLEUM CONTAMINATED MATERIAL

201060

BID DATE

KE3095167 400 150.00 60,000.00 01/29/2026

PG0095149R 75 120.00 9,000.00 02/19/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SELECT BORROW

202050

BID DATE

XB1965374 4,874 65.23 317,931.02 12/04/2025

XB2355674 3,385 63.00 213,255.00 12/11/2025

CH1685180 500 70.00 35,000.00 01/15/2026

KE3095167 2,000 0.01 20.00 01/29/2026

XB2395A74 422 79.16 33,405.52 01/29/2026

TA2895176 50 100.00 5,000.00 02/19/2026

XB1965474 1,694 50.00 84,700.00 03/19/2026

QA2995180 20 42.90 858.00 04/09/2026

FR7435176 2,460 25.00 61,500.00 05/21/2026

WA5615130 660 73.00 48,180.00 06/04/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

COMMON BORROW

202065

BID DATE

GA2535177 1 250.00 250.00 07/10/2025

XB1675674 15 84.00 1,260.00 07/10/2025

MO9945M77 15 100.00 1,500.00 09/11/2025

BAA265130 45 125.00 5,625.00 10/23/2025

PG0675280 460 95.00 43,700.00 11/13/2025

XB1965374 460 64.01 29,444.60 12/04/2025

HA5415177 10 400.00 4,000.00 12/11/2025

AA0585188 3,665 28.60 104,819.00 01/08/2026

BAA805276 10 117.57 1,175.70 01/22/2026

KE3095167 3,000 19.50 58,500.00 01/29/2026

XB2395A74 551 79.72 43,925.72 01/29/2026

TA2895176 1,300 1.00 1,300.00 02/19/2026
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

COMMON BORROW

202065

BID DATE

HA5005230 800 19.00 15,200.00 03/05/2026

XB1965474 95 60.00 5,700.00 03/19/2026

XQ2475476 20 50.00 1,000.00 04/02/2026

QA2995180 825 42.90 35,392.50 04/09/2026

WA4505177 3 798.75 2,396.25 04/16/2026

WA5615130 3,881 15.25 59,185.25 06/04/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEST PIT EXCAVATION

203030

BID DATE

XB1675674 20 319.00 6,380.00 07/10/2025

XQ2135177 4 0.01 0.04 07/24/2025

XQ1425A85 500 225.00 112,500.00 07/31/2025

477D11428 5 10.00 50.00 09/11/2025

AZ2655123 14 700.00 9,800.00 09/11/2025

MO9945M77 50 50.00 2,500.00 09/11/2025

XQ1905385 180 135.00 24,300.00 09/25/2025

WI3465130 4 260.00 1,040.00 10/16/2025

BAA265130 3 250.00 750.00 10/23/2025

XQ1905285 80 60.00 4,800.00 10/23/2025

XQ5365A76 100 10.00 1,000.00 10/30/2025

XQ5365B76 100 1.00 100.00 11/06/2025

XQ6065177 6 350.00 2,100.00 11/13/2025

OT2029 30 500.00 15,000.00 11/20/2025

HA5415177 50 100.00 5,000.00 12/11/2025

AA0585188 13 822.00 10,686.00 01/08/2026

XQ5105177 6 150.00 900.00 01/08/2026

CH1685180 150 20.00 3,000.00 01/15/2026

BAA805276 5 1,118.25 5,591.25 01/22/2026

KE3095167 20 300.00 6,000.00 01/29/2026

TA2895176 106 300.00 31,800.00 02/19/2026

XQ1845385 220 500.00 110,000.00 02/19/2026

HA5005230 59 130.00 7,670.00 03/05/2026

XQ1695485 220 350.00 77,000.00 03/05/2026

WA5015230 8 320.00 2,560.00 03/26/2026

XQ1845285 175 350.00 61,250.00 04/02/2026

XQ2475476 50 100.00 5,000.00 04/02/2026

QA2995180 6 554.00 3,324.00 04/09/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 62

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEST PIT EXCAVATION

203030

BID DATE

FR7435176 10 255.00 2,550.00 05/21/2026

WA5615130 10 740.00 7,400.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING CURB (ANY TYPE)

210010

BID DATE

AZ4005129 60 100.00 6,000.00 12/11/2025

HA5415177 45 60.00 2,700.00 12/11/2025

AA0585188 49 20.00 980.00 01/08/2026

WA5015230 80 6.10 488.00 03/26/2026

WA5615130 2,775 11.75 32,606.25 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING COMBINATION CURB & GUTTER

210011

BID DATE

XQ6035177 20 100.00 2,000.00 09/25/2025

XQ1315B77 20 100.00 2,000.00 10/02/2025

XQ6035277 20 100.00 2,000.00 10/16/2025

HA5415177 2,360 55.00 129,800.00 12/11/2025

WA5015230 1,216 6.50 7,904.00 03/26/2026

XQ2475476 800 70.00 56,000.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SAW CUTS

210019

BID DATE

MO9945M77 152 6.35 965.20 09/11/2025

477D4E1427 200 10.00 2,000.00 09/18/2025

XQ6035177 20 2.00 40.00 09/25/2025

XQ1315B77 20 2.00 40.00 10/02/2025

XQ6035277 20 2.00 40.00 10/16/2025

AZ4005129 26 75.00 1,950.00 12/11/2025

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT

210025

BID DATE

AA0585188 341 50.60 17,254.60 01/08/2026
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT

210025

BID DATE

HA5005230 520 37.00 19,240.00 03/05/2026

FR7435176 100 75.00 7,500.00 05/21/2026

WA5615130 2,970 11.00 32,670.00 06/04/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING SIDEWALK

210026

BID DATE

AZ2655123 10 300.00 3,000.00 09/11/2025

XQ6035177 50 0.01 0.50 09/25/2025

XQ1315B77 50 0.01 0.50 10/02/2025

XQ6035277 50 0.01 0.50 10/16/2025

AZ4005129 4 625.00 2,500.00 12/11/2025

HA5415177 10 1,100.00 11,000.00 12/11/2025

HA5005230 90 25.00 2,250.00 03/05/2026

AL5875133 3 100.00 300.00 04/02/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVED DITCHES

210027

BID DATE

XB2395A74 14 119.46 1,672.44 01/29/2026

QA2995180 4 193.00 772.00 04/09/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING MASONRY

210030

BID DATE

XQ2135177 20 0.01 0.20 07/24/2025

XQ6065177 25 121.00 3,025.00 11/13/2025

XQ9015177 25 500.00 12,500.00 12/11/2025

AA0585188 20 433.00 8,660.00 01/08/2026

XQ5105177 25 250.00 6,250.00 01/08/2026

KE3095167 4 250.00 1,000.00 01/29/2026

TA2895176 101 450.00 45,450.00 02/19/2026

FR7435176 3 320.00 960.00 05/21/2026
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING MASONRY

210031

BID DATE

HA5005230 1 6,100.00 6,100.00 03/05/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING CONCRETE BARRIER (ANY TYPE)

210041

BID DATE

477D4E1427 30 10.00 300.00 09/18/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING MANHOLE

210081

BID DATE

HA5005230 1 2,100.00 2,100.00 03/05/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUBGRADE DRAINAGE BLANKET

212010

BID DATE

WA5615130 200 60.00 12,000.00 06/04/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SCARIFYING EXISTING PAVEMENT

220020

BID DATE

PG0675280 350 29.00 10,150.00 11/13/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STABILIZED CONSTRUCTION ENTRANCE

301008

BID DATE

XB1675674 1 2,047.00 2,047.00 07/10/2025

XB1965374 7 4,173.44 29,214.08 12/04/2025

XB2355674 7 2,749.00 19,243.00 12/11/2025

AA0585188 8 3,030.00 24,240.00 01/08/2026

CH1685180 1 6,120.00 6,120.00 01/15/2026

KE3095167 8 3,500.00 28,000.00 01/29/2026

XB2395A74 10 3,277.75 32,777.50 01/29/2026

HA5005230 2 2,100.00 4,200.00 03/05/2026

XB1965474 7 2,000.00 14,000.00 03/19/2026

WA5015230 1 1,320.00 1,320.00 03/26/2026

QA2995180 6 3,630.00 21,780.00 04/09/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STABILIZED CONSTRUCTION ENTRANCE

301008

BID DATE

FR7435176 8 2,500.00 20,000.00 05/21/2026

WA5615130 4 3,540.00 14,160.00 06/04/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

301010

BID DATE

PG0675280 2 57.00 114.00 11/13/2025

KE3095167 10 100.00 1,000.00 01/29/2026

FR7435176 2,300 10.00 23,000.00 05/21/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE

301110

BID DATE

XB1675674 12 93.00 1,116.00 07/10/2025

AZ2655123 45 150.00 6,750.00 09/11/2025

PG0675280 2 260.00 520.00 11/13/2025

XB2355674 77 112.00 8,624.00 12/11/2025

KE3095167 20 120.00 2,400.00 01/29/2026

XB2395A74 53 100.75 5,339.75 01/29/2026

PG0095149R 533 120.00 63,960.00 02/19/2026

FR7435176 2,300 16.00 36,800.00 05/21/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FLOWABLE BACKFILL FOR UTILITY CUTS

301112

BID DATE

TA2895176 30 225.00 6,750.00 02/19/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FLOWABLE BACKFILL FOR PIPE ABANDONMENT

301115

BID DATE

AA0585188 7 390.00 2,730.00 01/08/2026

KE3095167 60 0.01 0.60 01/29/2026

XB2395A74 10 575.00 5,750.00 01/29/2026

HA5005230 11 590.00 6,490.00 03/05/2026

FR7435176 25 190.00 4,750.00 05/21/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PIPE

301210

BID DATE

XB1675674 88 47.00 4,136.00 07/10/2025

AA0585188 431 48.20 20,774.20 01/08/2026

HA5005230 100 72.00 7,200.00 03/05/2026

FR7435176 13 100.00 1,300.00 05/21/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MIX 1 CONCRETE FOR MISCELLANEOUS STRUCTURES

301310

BID DATE

WA5615130 1 195.00 195.00 06/04/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

301311

BID DATE

XB1675674 1 3,198.00 3,198.00 07/10/2025

TA2895176 5 1,200.00 6,000.00 02/19/2026

WA4505177 10 800.00 8,000.00 04/16/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BRICK MASONRY FOR MISCELLANEOUS STRUCTURES

301312

BID DATE

AZ2655123 2 2,300.00 4,600.00 09/11/2025

MO9945M77 9 1,900.00 17,100.00 09/11/2025

AA0585188 2 2,510.00 5,020.00 01/08/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES

301315

BID DATE

AZ2857314 250 270.00 67,500.00 07/10/2025

AZ2655123 2 2,800.00 5,600.00 09/11/2025

XB2355674 9 1,811.00 16,299.00 12/11/2025

AA0585188 4 1,360.00 5,440.00 01/08/2026

AZ4127614 100 320.00 32,000.00 01/08/2026

KE3095167 10 0.01 0.10 01/29/2026

XB2395A74 20 337.50 6,750.00 01/29/2026

XQ2475476 10 2,625.00 26,250.00 04/02/2026
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MIX 6 CONCRETE FOR MISCELLANEOUS STRUCTURES

301318

BID DATE

AZ2857314 250 272.00 68,000.00 07/10/2025

AZ4127614 100 320.00 32,000.00 01/08/2026

BAA805276 2 1,770.75 3,541.50 01/22/2026

XB2395A74 1 750.00 750.00 01/29/2026

FR7435176 120 1,275.00 153,000.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLEAN EXISTING PIPE ANY SIZE

301320

BID DATE

AL5135177 583 23.00 13,409.00 08/07/2025

MO9945M77 6,352 4.40 27,948.80 09/11/2025

XB1965374 523 44.83 23,446.09 12/04/2025

XB2355674 265 43.00 11,395.00 12/11/2025

AA0585188 1,430 16.10 23,023.00 01/08/2026

KE3095167 515 13.00 6,695.00 01/29/2026

XB2395A74 54 46.30 2,500.20 01/29/2026

TA2895176 1,017 15.00 15,255.00 02/19/2026

XB1965474 1,502 20.00 30,040.00 03/19/2026

WA5015230 304 12.00 3,648.00 03/26/2026

WA4505177 470 25.25 11,867.50 04/16/2026

FR7435176 211 18.50 3,903.50 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLEAN EXISTING DRAINAGE STRUCTURES

301324

BID DATE

AL5135177 11 921.00 10,131.00 08/07/2025

MO9945M77 77 385.00 29,645.00 09/11/2025

XB1965374 6 1,620.96 9,725.76 12/04/2025

XB2355674 3 5,546.00 16,638.00 12/11/2025

BAA805276 6 495.87 2,975.22 01/22/2026

KE3095167 8 550.00 4,400.00 01/29/2026

XB2395A74 1 1,500.00 1,500.00 01/29/2026

TA2895176 6 600.00 3,600.00 02/19/2026

XB1965474 8 500.00 4,000.00 03/19/2026

FR7435176 4 790.00 3,160.00 05/21/2026
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MIX NO. 9 CONCRETE FOR MISCELLANEOUS STRUCTURES

301360

BID DATE

BAA805276 20 2,252.87 45,057.40 01/22/2026

XQ3255277 20 100.00 2,000.00 02/12/2026

XQ1845385 3 750.00 2,250.00 02/19/2026

XQ1695485 3 750.00 2,250.00 03/05/2026

XQ3265277 22 2,310.00 50,820.00 03/12/2026

XQ3265377 25 0.01 0.25 03/26/2026

XQ1845285 3 1,200.00 3,600.00 04/02/2026

WA5615130 2 230.00 460.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH REINFORCED CONCRETE PIPE, CLASS IV

302412

BID DATE

TA2895176 13 250.00 3,250.00 02/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH REINFORCED CONCRETE PIPE, CLASS IV

302415

BID DATE

AA0585188 68 112.00 7,616.00 01/08/2026

TA2895176 121 350.00 42,350.00 02/19/2026

HA5005230 546 80.00 43,680.00 03/05/2026

QA2995180 44 104.00 4,576.00 04/09/2026

FR7435176 26 48.00 1,248.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH REINFORCED CONCRETE PIPE, CLASS IV

302418

BID DATE

XB1675674 42 214.00 8,988.00 07/10/2025

XB1965374 30 805.34 24,160.20 12/04/2025

XB2355674 267 219.00 58,473.00 12/11/2025

AA0585188 586 122.00 71,492.00 01/08/2026

KE3095167 26 500.00 13,000.00 01/29/2026

XB2395A74 82 216.06 17,716.92 01/29/2026

TA2895176 56 275.00 15,400.00 02/19/2026

HA5005230 476 135.00 64,260.00 03/05/2026

FR7435176 1,686 103.70 174,838.20 05/21/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

21 INCH REINFORCED CONCRETE PIPE, CLASS IV

302421

BID DATE

XB1675674 104 216.00 22,464.00 07/10/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH REINFORCED CONCRETE PIPE, CLASS IV

302424

BID DATE

AZ2655123 8 420.00 3,360.00 09/11/2025

AA0585188 42 142.00 5,964.00 01/08/2026

KE3095167 8 600.00 4,800.00 01/29/2026

XB2395A74 33 515.38 17,007.54 01/29/2026

HA5005230 1,137 121.00 137,577.00 03/05/2026

WA5015230 18 185.00 3,330.00 03/26/2026

FR7435176 2,539 126.00 319,914.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

30 INCH REINFORCED CONCRETE PIPE, CLASS IV

302430

BID DATE

AA0585188 18 413.00 7,434.00 01/08/2026

KE3095167 27 700.00 18,900.00 01/29/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

36 INCH REINFORCED CONCRETE PIPE, CLASS IV

302436

BID DATE

XB1675674 157 425.00 66,725.00 07/10/2025

XB1965374 15 663.06 9,945.90 12/04/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

42 INCH REINFORCED CONCRETE PIPE, CLASS IV

302442

BID DATE

XB2395A74 4 689.83 2,759.32 01/29/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

60 INCH REINFORCED CONCRETE PIPE, CLASS IV

302460

BID DATE

XB2395A74 12 10,375.00 124,500.00 01/29/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH REINFORCED CONCRETE PIPE, CLASS V

302524

BID DATE

FR7435176 151 130.00 19,630.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304112

BID DATE

XB1965474 69 100.00 6,900.00 03/19/2026

WA4505177 200 181.05 36,210.00 04/16/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304115

BID DATE

WA4505177 100 197.05 19,705.00 04/16/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304118

BID DATE

XB1965474 41 100.00 4,100.00 03/19/2026

WA4505177 120 207.75 24,930.00 04/16/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304124

BID DATE

XB2355674 37 174.00 6,438.00 12/11/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312414

BID DATE

XB1675674 127 227.00 28,829.00 07/10/2025

AA0585188 51 172.00 8,772.00 01/08/2026

TA2895176 95 275.00 26,125.00 02/19/2026

HA5005230 67 145.00 9,715.00 03/05/2026

WA5615130 108 135.00 14,580.00 06/04/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

19 INCH X 3O INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312419

BID DATE

XB1675674 49 493.00 24,157.00 07/10/2025

BAA265130 55 600.00 33,000.00 10/23/2025

AA0585188 43 220.00 9,460.00 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

17 INCH X 13 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

314117

BID DATE

WA4505177 20 245.00 4,900.00 04/16/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

21 INCH X 15 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

314121

BID DATE

XB1675674 16 256.00 4,096.00 07/10/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

28 INCH X 20 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

314128

BID DATE

WA5615130 3 265.00 795.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH CONCRETE PIPE CONNECTION

320418

BID DATE

XB1675674 1 1,013.00 1,013.00 07/10/2025

KE3095167 3 3,500.00 10,500.00 01/29/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH CONCRETE PIPE CONNECTION

320424

BID DATE

KE3095167 1 3,500.00 3,500.00 01/29/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

30 INCH CONCRETE PIPE CONNECTION

320430

BID DATE

KE3095167 2 3,700.00 7,400.00 01/29/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340015

BID DATE

GA2535177 25 204.00 5,100.00 07/10/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340018

BID DATE

FR7435176 359 68.00 24,412.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340024

BID DATE

XB1675674 191 165.00 31,515.00 07/10/2025

HA5005230 33 125.00 4,125.00 03/05/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH CORRUGATED POLYPROPYLENE DRAINAGE PIPE

340124

BID DATE

XB1675674 80 160.00 12,800.00 07/10/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

340524

BID DATE

XB2355674 180 198.00 35,640.00 12/11/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

36 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

340536

BID DATE

XB2355674 166 305.00 50,630.00 12/11/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD END SUPPORT WALL FOR 15 INCH PIPE

350015

BID DATE

WA4505177 1 3,195.00 3,195.00 04/16/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD B-48 HEADWALL

352048

BID DATE

XB2355674 1 16,064.00 16,064.00 12/11/2025

XB2395A74 1 10,375.00 10,375.00 01/29/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD B-72 HEADWALL

352072

BID DATE

XB2395A74 1 3,175.00 3,175.00 01/29/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR 18 INCH PIPE

354418

BID DATE

KE3095167 2 6,100.00 12,200.00 01/29/2026

XB2395A74 1 14,100.00 14,100.00 01/29/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR 24 INCH PIPE

354424

BID DATE

XB1675674 1 4,630.00 4,630.00 07/10/2025

WA5015230 1 5,160.00 5,160.00 03/26/2026

FR7435176 1 3,580.00 3,580.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR 30 INCH PIPE

354430

BID DATE

KE3095167 2 7,150.00 14,300.00 01/29/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR 36 INCH PIPE

354436

BID DATE

XB1675674 3 10,002.00 30,006.00 07/10/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR 60 INCH PIPE

354460

BID DATE

XB2395A74 1 10,280.00 10,280.00 01/29/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE E ENDWALL FOR 18 INCH PIPE

356618

BID DATE

KE3095167 2 6,650.00 13,300.00 01/29/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE E ENDWALL FOR 24 INCH PIPE

356624

BID DATE

HA5005230 2 5,800.00 11,600.00 03/05/2026

FR7435176 1 4,000.00 4,000.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE F ENDWALL FOR 42 INCH PIPE

358842

BID DATE

XB2395A74 1 3,475.00 3,475.00 01/29/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE G ENDWALL FOR 24 INCH PIPE

360024

BID DATE

XB2395A74 1 3,475.00 3,475.00 01/29/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE H ENDWALL FOR 15 INCH PIPE

362215

BID DATE

AA0585188 1 2,850.00 2,850.00 01/08/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE H ENDWALL FOR 24 INCH PIPE

362224

BID DATE

TA2895176 1 8,000.00 8,000.00 02/19/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL  14 INCH X 23 INCH CONCRETE PIPE

363114

BID DATE

XB1675674 2 2,640.00 5,280.00 07/10/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL  19 INCH X 30 INCH CONCRETE PIPE

363119

BID DATE

BAA265130 2 3,750.00 7,500.00 10/23/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL  PIPE 14 INCH X 23 INCH

363314

BID DATE

XB1675674 1 2,264.00 2,264.00 07/10/2025

AA0585188 2 2,240.00 4,480.00 01/08/2026

TA2895176 2 2,500.00 5,000.00 02/19/2026

HA5005230 2 2,200.00 4,400.00 03/05/2026

WA5615130 1 2,220.00 2,220.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL  PIPE 19 INCH X 30 INCH

363319

BID DATE

XB1675674 1 2,872.00 2,872.00 07/10/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH STANDARD CONCRETE END SECTION

368812

BID DATE

WA4505177 1 2,662.50 2,662.50 04/16/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH STANDARD CONCRETE END SECTION

368815

BID DATE

QA2995180 3 1,140.00 3,420.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH STANDARD CONCRETE END SECTION

368818

BID DATE

XB1675674 1 1,133.00 1,133.00 07/10/2025

AZ2655123 2 1,850.00 3,700.00 09/11/2025

XB1965374 1 4,134.72 4,134.72 12/04/2025

KE3095167 1 1,600.00 1,600.00 01/29/2026

TA2895176 2 2,000.00 4,000.00 02/19/2026

HA5005230 2 1,400.00 2,800.00 03/05/2026

FR7435176 3 1,202.00 3,606.00 05/21/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

21 INCH STANDARD CONCRETE END SECTION

368821

BID DATE

XB1675674 1 1,205.00 1,205.00 07/10/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH STANDARD CONCRETE END SECTION

368824

BID DATE

XB1675674 1 1,378.00 1,378.00 07/10/2025

AZ2655123 1 3,250.00 3,250.00 09/11/2025

KE3095167 1 1,650.00 1,650.00 01/29/2026

HA5005230 4 1,600.00 6,400.00 03/05/2026

FR7435176 5 1,399.00 6,995.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

27 INCH STANDARD CONCRETE END SECTION

368827

BID DATE

FR7435176 1 1,694.65 1,694.65 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

30 INCH STANDARD CONCRETE END SECTION

368830

BID DATE

AZ2655123 1 3,850.00 3,850.00 09/11/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH STANDARD METAL END SECTION

370012

BID DATE

WA4505177 15 745.50 11,182.50 04/16/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH STANDARD METAL END SECTION

370015

BID DATE

GA2535177 1 300.00 300.00 07/10/2025

WA4505177 7 798.75 5,591.25 04/16/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH STANDARD METAL END SECTION

370018

BID DATE

WA4505177 3 825.50 2,476.50 04/16/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH STANDARD METAL END SECTION

370024

BID DATE

XB1965474 1 1,000.00 1,000.00 03/19/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

17 INCH X 13 INCH STANDARD METAL END SECTION

371011

BID DATE

WA4505177 2 852.00 1,704.00 04/16/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

21 INCH  X 15 INCH STANDARD METAL END SECTION

371013

BID DATE

XB1675674 1 414.00 414.00 07/10/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

28 INCH X 20 INCH STANDARD METAL END SECTION

371018

BID DATE

WA5615130 1 830.00 830.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SINGLE WR INLET-MINIMUM DEPTH

372120

BID DATE

XB1675674 1 6,522.00 6,522.00 07/10/2025

MO9945M77 1 6,880.00 6,880.00 09/11/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD WR INLET-MINIMUM DEPTH

372122

BID DATE

XB1675674 1 6,795.00 6,795.00 07/10/2025

MO9945M77 1 6,880.00 6,880.00 09/11/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD 5 FT COG INLET-MINIMUM DEPTH

374005

BID DATE

XB1675674 1 6,007.00 6,007.00 07/10/2025

AA0585188 1 7,430.00 7,430.00 01/08/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD 10 FT COG INLET-MINIMUM DEPTH

374015

BID DATE

AA0585188 4 8,690.00 34,760.00 01/08/2026

TA2895176 1 10,000.00 10,000.00 02/19/2026

HA5005230 4 10,000.00 40,000.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD 15 FT COG INLET-MINIMUM DEPTH

374025

BID DATE

AA0585188 2 10,400.00 20,800.00 01/08/2026

HA5005230 7 11,000.00 77,000.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD 20 FT COG INLET-MINIMUM DEPTH

374035

BID DATE

HA5005230 1 13,000.00 13,000.00 03/05/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD COG INLET-VERTICAL DEPTH

374045

BID DATE

AA0585188 3 615.00 1,845.00 01/08/2026

HA5005230 16 2.00 32.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 FOOT COG/COS OPENING

374100

BID DATE

TA2895176 1 2,500.00 2,500.00 02/19/2026

WA5015230 1 2,940.00 2,940.00 03/26/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 79

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 FOOT COG/COS OPENING

374110

BID DATE

AA0585188 6 8,640.00 51,840.00 01/08/2026

WA5615130 1 6,660.00 6,660.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE E COMBINATION INLET-MINIMUM DEPTH

376101

BID DATE

QA2995180 1 5,910.00 5,910.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE  NONTRAFFIC AREAS-MINIMUM DEPTH

378164

BID DATE

GA2535177 1 6,500.00 6,500.00 07/10/2025

XB1675674 1 4,609.00 4,609.00 07/10/2025

TA2895176 2 7,500.00 15,000.00 02/19/2026

HA5005230 1 8,300.00 8,300.00 03/05/2026

FR7435176 6 5,095.00 30,570.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE  NONTRAFFIC AREAS-VERTICAL DEPTH

378165

BID DATE

HA5005230 2 2.00 4.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE  NONTRAFFIC AREAS-MINIMUM DEPTH

378167

BID DATE

XB2355674 1 5,908.00 5,908.00 12/11/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE K INLET DOUBLE OPENING REPLACEMENT GRATE

378172

BID DATE

XB2355674 1 1,451.00 1,451.00 12/11/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH

378175

BID DATE

AA0585188 3 4,880.00 14,640.00 01/08/2026

WA4505177 5 5,595.00 27,975.00 04/16/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH

378178

BID DATE

WA4505177 5 585.75 2,928.75 04/16/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH

378190

BID DATE

WA4505177 3 5,595.00 16,785.00 04/16/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH

378191

BID DATE

WA4505177 3 585.75 1,757.25 04/16/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH

379110

BID DATE

AA0585188 4 5,030.00 20,120.00 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH

379111

BID DATE

AA0585188 5 659.00 3,295.00 01/08/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

379120

BID DATE

XB1675674 1 6,530.00 6,530.00 07/10/2025

AZ2655123 1 8,250.00 8,250.00 09/11/2025

XB2355674 2 10,205.00 20,410.00 12/11/2025

AA0585188 1 6,680.00 6,680.00 01/08/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

379120

BID DATE

XB2395A74 1 3,475.00 3,475.00 01/29/2026

TA2895176 1 8,500.00 8,500.00 02/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

379122

BID DATE

AZ2655123 11 300.00 3,300.00 09/11/2025

XB2355674 11 361.00 3,971.00 12/11/2025

AA0585188 2 793.00 1,586.00 01/08/2026

XB2395A74 4 250.00 1,000.00 01/29/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM -   MINIMUM DEPTH

379125

BID DATE

AZ2655123 8 10,500.00 84,000.00 09/11/2025

BAA805276 1 9,702.55 9,702.55 01/22/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD YARD INLET - MINIMUM DEPTH

380120

BID DATE

WA5615130 1 4,320.00 4,320.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST EXISTING INLET

380201

BID DATE

XQ3095177 5 1,550.00 7,750.00 07/17/2025

XQ2135177 16 0.01 0.16 07/24/2025

XQ6035177 4 350.00 1,400.00 09/25/2025

XQ1315B77 4 350.00 1,400.00 10/02/2025

XQ6035277 4 200.00 800.00 10/16/2025

XQ3195177 5 1,830.00 9,150.00 11/06/2025

XQ6065177 16 0.01 0.16 11/13/2025

XQ3185177 60 0.01 0.60 12/04/2025

XQ5025277 60 0.01 0.60 12/04/2025

XQ3085177 60 0.01 0.60 12/11/2025

XQ1315N77 10 0.01 0.10 01/08/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST EXISTING INLET

380201

BID DATE

XQ2045177 60 0.01 0.60 01/08/2026

XQ5105177 16 200.00 3,200.00 01/08/2026

XQ6225177 4 1,500.00 6,000.00 01/08/2026

XQ4165277 22 0.01 0.22 01/22/2026

XQ5155277 18 0.01 0.18 01/29/2026

TA2895176 17 200.00 3,400.00 02/19/2026

XQ1315P77 11 0.01 0.11 02/19/2026

XQ9025477 60 0.01 0.60 03/12/2026

XQ2445N77 6 1,500.00 9,000.00 03/19/2026

WA5015230 1 1,190.00 1,190.00 03/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECONSTRUCT EXISTING INLET

380202

BID DATE

XB1965374 3 1,177.05 3,531.15 12/04/2025

WA5615130 2 3,900.00 7,800.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE A FRAME AND COVER-MINIMUM DEPTH

380500

BID DATE

XB2355674 1 7,373.00 7,373.00 12/11/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD SHALLOW MANHOLE 4 FT SQUARE-VERTICAL DEPTH

380520

BID DATE

XB2355674 3 438.00 1,314.00 12/11/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES - MINIMUM  DEPTH

380600

BID DATE

XB1675674 3 5,881.00 17,643.00 07/10/2025

XB2355674 2 7,902.00 15,804.00 12/11/2025

AA0585188 2 8,490.00 16,980.00 01/08/2026

XB2395A74 4 3,075.00 12,300.00 01/29/2026

TA2895176 1 7,500.00 7,500.00 02/19/2026

HA5005230 2 7,500.00 15,000.00 03/05/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES - MINIMUM  DEPTH

380600

BID DATE

FR7435176 12 4,335.00 52,020.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380605

BID DATE

XB2355674 2 152.00 304.00 12/11/2025

XB2395A74 18 100.00 1,800.00 01/29/2026

FR7435176 1 405.00 405.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES - MINIMUM DEPTH

380610

BID DATE

XB1675674 1 12,427.00 12,427.00 07/10/2025

AA0585188 4 13,100.00 52,400.00 01/08/2026

HA5005230 1 9,000.00 9,000.00 03/05/2026

FR7435176 6 5,717.20 34,303.20 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

60 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380615

BID DATE

AA0585188 11 705.00 7,755.00 01/08/2026

FR7435176 1 488.00 488.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES - MINIMUM DEPTH

380620

BID DATE

XB2355674 1 11,966.00 11,966.00 12/11/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

72 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380625

BID DATE

XB2355674 4 463.50 1,854.00 12/11/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

84 INCH DIAMETER MANHOLE FOR 54 INCH AND 60 INCH PIPES - MINIMUM DEPTH

380630

BID DATE

AA0585188 1 19,000.00 19,000.00 01/08/2026

XB2395A74 1 9,000.00 9,000.00 01/29/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

84 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380635

BID DATE

AA0585188 9 1,070.00 9,630.00 01/08/2026

XB2395A74 5 450.00 2,250.00 01/29/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST EXISTING MANHOLE

380850

BID DATE

XQ1315N77 10 0.01 0.10 01/08/2026

XQ4165277 10 0.01 0.10 01/22/2026

XQ5155277 10 0.01 0.10 01/29/2026

XQ3755629 3 960.00 2,880.00 02/12/2026

XQ1315P77 11 0.01 0.11 02/19/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD JUNCTION BOX

386001

BID DATE

AA0585188 1 8,250.00 8,250.00 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUBGRADE DRAINS

387001

BID DATE

XQ2135177 100 0.01 1.00 07/24/2025

XQ6065177 100 15.00 1,500.00 11/13/2025

XQ5105177 100 20.00 2,000.00 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

387104

BID DATE

XB1965374 240 21.96 5,270.40 12/04/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

387106

BID DATE

PG0675280 253 7.00 1,771.00 11/13/2025

KE3095167 2,942 41.00 120,622.00 01/29/2026

XQ3255277 300 0.01 3.00 02/12/2026

HA5005230 4,060 30.00 121,800.00 03/05/2026

XQ3265277 450 35.68 16,056.00 03/12/2026

WA5015230 172 23.00 3,956.00 03/26/2026

XQ3265377 400 0.01 4.00 03/26/2026

QA2995180 473 27.00 12,771.00 04/09/2026

FR7435176 8,233 26.50 218,174.50 05/21/2026

WA5615130 1,007 33.50 33,734.50 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

387107

BID DATE

XB1675674 39 45.00 1,755.00 07/10/2025

XQ6035177 100 10.00 1,000.00 09/25/2025

XQ1315B77 100 10.00 1,000.00 10/02/2025

XQ6035277 100 10.00 1,000.00 10/16/2025

XB1965374 72 51.58 3,713.76 12/04/2025

AA0585188 95 25.10 2,384.50 01/08/2026

XQ4165277 74 0.01 0.74 01/22/2026

XQ5155277 55 0.01 0.55 01/29/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

387108

BID DATE

XQ2135177 60 0.01 0.60 07/24/2025

XQ6065177 60 15.00 900.00 11/13/2025

XQ5105177 60 20.00 1,200.00 01/08/2026

HA5005230 42 46.00 1,932.00 03/05/2026

FR7435176 2,070 36.00 74,520.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387109

BID DATE

XQ6035177 2 50.00 100.00 09/25/2025

XQ1315B77 2 50.00 100.00 10/02/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387109

BID DATE

XQ6035277 2 50.00 100.00 10/16/2025

PG0675280 32 20.00 640.00 11/13/2025

AA0585188 239 32.30 7,719.70 01/08/2026

KE3095167 204 76.70 15,646.80 01/29/2026

XQ3255277 70 0.01 0.70 02/12/2026

HA5005230 53 105.00 5,565.00 03/05/2026

XQ3265277 70 32.81 2,296.70 03/12/2026

WA5015230 16 46.50 744.00 03/26/2026

XQ3265377 50 0.01 0.50 03/26/2026

QA2995180 90 18.40 1,656.00 04/09/2026

FR7435176 470 33.00 15,510.00 05/21/2026

WA5615130 218 58.00 12,644.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387110

BID DATE

FR7435176 285 27.25 7,766.25 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

387112

BID DATE

HA5005230 154 38.00 5,852.00 03/05/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387114

BID DATE

HA5005230 31 65.00 2,015.00 03/05/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AGGREGATE BACKFILL FOR UNDERDRAIN

387120

BID DATE

XQ2135177 100 0.01 1.00 07/24/2025

XQ6065177 100 60.20 6,020.00 11/13/2025

XQ5105177 100 40.00 4,000.00 01/08/2026
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GEOTEXTILE FOR UNDERDRAIN

387125

BID DATE

XB1965374 3 312.60 937.80 12/04/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH FILTER LOG

387161

BID DATE

PG0675280 103 9.00 927.00 11/13/2025

TA2895176 1,943 11.00 21,373.00 02/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH FILTER LOG

387162

BID DATE

AL5135177 120 11.80 1,416.00 08/07/2025

KE3095167 3,544 15.00 53,160.00 01/29/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH FILTER LOG

387163

BID DATE

AL5135177 1,561 15.80 24,663.80 08/07/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH CLEAR WATER DIVERSION PIPE

387175

BID DATE

XB1675674 68 57.00 3,876.00 07/10/2025

XB2395A74 803 37.39 30,024.17 01/29/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH CLEAR WATER DIVERSION PIPE

387185

BID DATE

XB2355674 52 650.00 33,800.00 12/11/2025

XB2395A74 91 62.09 5,650.19 01/29/2026

QA2995180 70 212.00 14,840.00 04/09/2026

FR7435176 436 35.00 15,260.00 05/21/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH CLEAR WATER DIVERSION PIPE

387190

BID DATE

XB1965374 1,130 91.47 103,361.10 12/04/2025

XB2355674 525 140.00 73,500.00 12/11/2025

AA0585188 59 671.00 39,589.00 01/08/2026

XB2395A74 698 72.06 50,297.88 01/29/2026

XB1965474 401 60.00 24,060.00 03/19/2026

QA2995180 70 226.00 15,820.00 04/09/2026

FR7435176 931 52.50 48,877.50 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH PIPE SLOPE DRAIN

388042

BID DATE

XB2355674 182 46.00 8,372.00 12/11/2025

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION

388058

BID DATE

XB2355674 91 66.00 6,006.00 12/11/2025

QA2995180 50 48.20 2,410.00 04/09/2026

FR7435176 298 33.50 9,983.00 05/21/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

388059

BID DATE

XB2355674 149 78.00 11,622.00 12/11/2025

AA0585188 36 58.50 2,106.00 01/08/2026

QA2995180 150 46.80 7,020.00 04/09/2026

FR7435176 280 32.00 8,960.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BULKHEAD EXISTING STORM DRAIN

388061

BID DATE

XB1965474 1 1,500.00 1,500.00 03/19/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EARTH DIKE

388062

BID DATE

XB2355674 23 62.00 1,426.00 12/11/2025

AA0585188 235 15.20 3,572.00 01/08/2026

TA2895176 237 15.00 3,555.00 02/19/2026

QA2995180 287 14.30 4,104.10 04/09/2026

FR7435176 755 17.00 12,835.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE SEDIMENT TANK

388063

BID DATE

BAA265130 1 4,000.00 4,000.00 10/23/2025

XB1965374 3 6,458.33 19,374.99 12/04/2025

XB2355674 1 3,055.00 3,055.00 12/11/2025

AA0585188 4 3,480.00 13,920.00 01/08/2026

KE3095167 15 0.01 0.15 01/29/2026

PG0095149R 2 5,000.00 10,000.00 02/19/2026

HA5005230 3 1,900.00 5,700.00 03/05/2026

XB1965474 4 1,500.00 6,000.00 03/19/2026

FR7435176 3 1,700.00 5,100.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INLET PROTECTION

388066

BID DATE

XB1675674 3 593.00 1,779.00 07/10/2025

AA0585188 20 669.00 13,380.00 01/08/2026

PG0095149R 2 2,500.00 5,000.00 02/19/2026

TA2895176 36 500.00 18,000.00 02/19/2026

HA5005230 8 400.00 3,200.00 03/05/2026

XB1965474 6 500.00 3,000.00 03/19/2026

QA2995180 1 344.00 344.00 04/09/2026

FR7435176 9 603.75 5,433.75 05/21/2026

WA5615130 3 630.00 1,890.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY SWALE

388068

BID DATE

FR7435176 37 17.00 629.00 05/21/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HANGING BAFFLE ENERGY DISSIPATOR

388071

BID DATE

XB2355674 1 82,153.00 82,153.00 12/11/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVABLE PUMPING STATION

388080

BID DATE

XB1965374 3 3,945.81 11,837.43 12/04/2025

PG0095149R 1 1,500.00 1,500.00 02/19/2026

HA5005230 1 2,200.00 2,200.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUMP PIT

388085

BID DATE

XB1965374 3 5,226.65 15,679.95 12/04/2025

AA0585188 1 10,000.00 10,000.00 01/08/2026

KE3095167 1 3,000.00 3,000.00 01/29/2026

XB1965474 4 800.00 3,200.00 03/19/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

388130

BID DATE

AL5135177 4 1,000.00 4,000.00 08/07/2025

PG0675280 3 800.00 2,400.00 11/13/2025

XB1965374 6 2,900.00 17,400.00 12/04/2025

XB2355674 8 700.00 5,600.00 12/11/2025

AA0585188 7 800.00 5,600.00 01/08/2026

CH1685180 4 700.00 2,800.00 01/15/2026

KE3095167 7 1,000.00 7,000.00 01/29/2026

XB2395A74 5 800.00 4,000.00 01/29/2026

HA5005230 13 600.00 7,800.00 03/05/2026

XB1965474 5 1,600.00 8,000.00 03/19/2026

FR7435176 10 1,100.00 11,000.00 05/21/2026

WA5615130 4 1,200.00 4,800.00 06/04/2026
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

388135

BID DATE

AL5135177 1 4,000.00 4,000.00 08/07/2025

PG0675280 1 2,400.00 2,400.00 11/13/2025

XB1965374 1 17,400.00 17,400.00 12/04/2025

XB2355674 1 5,600.00 5,600.00 12/11/2025

AA0585188 1 5,600.00 5,600.00 01/08/2026

CH1685180 1 2,800.00 2,800.00 01/15/2026

KE3095167 1 7,000.00 7,000.00 01/29/2026

XB2395A74 1 4,000.00 4,000.00 01/29/2026

PG0095149R 1 1,000.00 1,000.00 02/19/2026

HA5005230 1 7,800.00 7,800.00 03/05/2026

XB1965474 1 8,000.00 8,000.00 03/19/2026

FR7435176 1 11,000.00 11,000.00 05/21/2026

WA5615130 1 4,800.00 4,800.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DIVERSION FENCE

388140

BID DATE

PG0675280 433 6.50 2,814.50 11/13/2025

XB2355674 400 37.00 14,800.00 12/11/2025

AA0585188 328 16.40 5,379.20 01/08/2026

XB2395A74 2,722 18.89 51,418.58 01/29/2026

TA2895176 121 15.00 1,815.00 02/19/2026

HA5005230 2,548 16.00 40,768.00 03/05/2026

XB1965474 210 20.00 4,200.00 03/19/2026

FR7435176 466 12.60 5,871.60 05/21/2026

WA5615130 820 23.00 18,860.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY ASPHALT BERM

388151

BID DATE

TA2895176 365 40.00 14,600.00 02/19/2026

HA5005230 244 23.00 5,612.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY GABION OUTLET STRUCTURES

388155

BID DATE

XB2355674 2 5,086.00 10,172.00 12/11/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY GABION OUTLET STRUCTURES

388155

BID DATE

QA2995180 2 4,360.00 8,720.00 04/09/2026

FR7435176 7 3,275.00 22,925.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FILTER BAG

388160

BID DATE

XB1675674 1 462.00 462.00 07/10/2025

XB1965374 3 631.93 1,895.79 12/04/2025

XB2355674 2 1,899.00 3,798.00 12/11/2025

XB1965474 11 700.00 7,700.00 03/19/2026

WA5015230 2 570.00 1,140.00 03/26/2026

WA5615130 1 245.00 245.00 06/04/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH CONCRETE DITCH

389105

BID DATE

GA2535177 3 575.00 1,725.00 07/10/2025

XB2355674 43 235.00 10,105.00 12/11/2025

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INFILTRATION TRENCH

389400

BID DATE

XB1965374 249 231.46 57,633.54 12/04/2025

XB1965474 766 75.00 57,450.00 03/19/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

36 INCH GABION

389436

BID DATE

AA0585188 43 400.00 17,200.00 01/08/2026

XB1965474 20 45.00 900.00 03/19/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS I RIPRAP DITCH

390221

BID DATE

XB1675674 128 72.00 9,216.00 07/10/2025

XB1965374 33 152.49 5,032.17 12/04/2025
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS I RIPRAP DITCH

390221

BID DATE

XB2355674 6 249.00 1,494.00 12/11/2025

QA2995180 38 101.00 3,838.00 04/09/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS II RIPRAP DITCH

390222

BID DATE

XB2355674 28 204.00 5,712.00 12/11/2025

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS O RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390320

BID DATE

XB1965374 48 68.75 3,300.00 12/04/2025

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390321

BID DATE

XB1675674 31 131.00 4,061.00 07/10/2025

AZ2655123 15 900.00 13,500.00 09/11/2025

BAA265130 25 231.00 5,775.00 10/23/2025

PG0675280 187 83.00 15,521.00 11/13/2025

XB1965374 309 128.55 39,721.95 12/04/2025

AA0585188 18 172.00 3,096.00 01/08/2026

CH1685180 80 110.00 8,800.00 01/15/2026

KE3095167 24 165.00 3,960.00 01/29/2026

XB2395A74 1,629 58.59 95,443.11 01/29/2026

PG0095149R 11 100.00 1,100.00 02/19/2026

TA2895176 12 350.00 4,200.00 02/19/2026

HA5005230 127 110.00 13,970.00 03/05/2026

XB1965474 334 120.00 40,080.00 03/19/2026

WA5015230 543 82.00 44,526.00 03/26/2026

QA2995180 7 128.00 896.00 04/09/2026

FR7435176 280 81.50 22,820.00 05/21/2026

WA5615130 58 81.00 4,698.00 06/04/2026
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS II RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390322

BID DATE

PG0675280 79 145.00 11,455.00 11/13/2025

XB2355674 75 225.00 16,875.00 12/11/2025

CH1685180 150 125.00 18,750.00 01/15/2026

XB2395A74 474 122.56 58,093.44 01/29/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS III RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390323

BID DATE

XB2395A74 310 172.90 53,599.00 01/29/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RIPRAP FOR SEDIMENT CONTROL

390330

BID DATE

XB1965374 10 178.57 1,785.70 12/04/2025

XB2355674 22 312.00 6,864.00 12/11/2025

AA0585188 10 133.00 1,330.00 01/08/2026

XB2395A74 93 93.28 8,675.04 01/29/2026

WA5015230 6 100.00 600.00 03/26/2026

WA5615130 5 57.00 285.00 06/04/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NO. 57 STONE FOR SEDIMENT CONTROL

390340

BID DATE

KE3095167 36 130.00 4,680.00 01/29/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3/4 INCH TO 1 1/2 INCH STONE FOR SEDIMENT CONTROL

390345

BID DATE

HA5005230 61 35.00 2,135.00 03/05/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

390350

BID DATE

CH1685180 120 43.00 5,160.00 01/15/2026

TA2895176 11 125.00 1,375.00 02/19/2026

XB1965474 19 60.00 1,140.00 03/19/2026
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

390350

BID DATE

FR7435176 5 200.00 1,000.00 05/21/2026

WA5615130 43 49.50 2,128.50 06/04/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

390355

BID DATE

XQ2135177 60 0.01 0.60 07/24/2025

XQ6065177 60 31.00 1,860.00 11/13/2025

XQ5105177 60 50.00 3,000.00 01/08/2026

FR7435176 32 85.75 2,744.00 05/21/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SANDBAGS

390420

BID DATE

PG0675280 9 470.00 4,230.00 11/13/2025

XB2355674 42 1,382.00 58,044.00 12/11/2025

KE3095167 480 0.01 4.80 01/29/2026

HA5005230 1 1,750.00 1,750.00 03/05/2026

XB1965474 17 500.00 8,500.00 03/19/2026

WA5015230 9 120.00 1,080.00 03/26/2026

FR7435176 78 540.00 42,120.00 05/21/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GEOTEXTILE CLASS ST

390524

BID DATE

XB1965474 2 110.00 220.00 03/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SILT FENCE

390525

BID DATE

XB1965374 486 6.90 3,353.40 12/04/2025

XB2355674 178 15.00 2,670.00 12/11/2025

AA0585188 30 3.40 102.00 01/08/2026

XB2395A74 901 11.24 10,127.24 01/29/2026

TA2895176 492 4.00 1,968.00 02/19/2026

HA5005230 85 4.00 340.00 03/05/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SILT FENCE

390525

BID DATE

XB1965474 60 10.00 600.00 03/19/2026

QA2995180 408 4.90 1,999.20 04/09/2026

WA5615130 527 9.40 4,953.80 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPER SILT FENCE

390535

BID DATE

XB1675674 16 47.00 752.00 07/10/2025

PG0675280 128 27.00 3,456.00 11/13/2025

XB2355674 253 39.00 9,867.00 12/11/2025

AA0585188 3,178 15.10 47,987.80 01/08/2026

CH1685180 52 12.00 624.00 01/15/2026

KE3095167 350 15.00 5,250.00 01/29/2026

XB2395A74 461 18.13 8,357.93 01/29/2026

HA5005230 1,377 10.00 13,770.00 03/05/2026

FR7435176 3,523 12.50 44,037.50 05/21/2026

WA5615130 2,165 21.25 46,006.25 06/04/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NO 7 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

390620

BID DATE

XB1965374 6 205.42 1,232.52 12/04/2025

AA0585188 25 105.00 2,625.00 01/08/2026

HA5005230 148 169.00 25,012.00 03/05/2026

XB1965474 45 130.00 5,850.00 03/19/2026

FR7435176 325 98.40 31,980.00 05/21/2026

WA5615130 7 120.00 840.00 06/04/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

390630

BID DATE

XB1965374 25 200.34 5,008.50 12/04/2025

AA0585188 109 100.00 10,900.00 01/08/2026

HA5005230 1,009 90.00 90,810.00 03/05/2026

XB1965474 203 65.00 13,195.00 03/19/2026

FR7435176 1,450 92.00 133,400.00 05/21/2026

WA5615130 33 64.00 2,112.00 06/04/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH SUB-DRAIN PIPE

390640

BID DATE

XB1965474 172 80.00 13,760.00 03/19/2026

QA2995180 4 165.00 660.00 04/09/2026

FR7435176 6,000 23.50 141,000.00 05/21/2026

WA5615130 143 14.25 2,037.75 06/04/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES

390650

BID DATE

AA0585188 25 123.00 3,075.00 01/08/2026

HA5005230 77 153.00 11,781.00 03/05/2026

XB1965474 242 150.00 36,300.00 03/19/2026

FR7435176 325 178.00 57,850.00 05/21/2026

WA5615130 7 120.00 840.00 06/04/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BIORETENTION SOIL MIX

390660

BID DATE

XB1965374 133 222.46 29,587.18 12/04/2025

AA0585188 181 145.00 26,245.00 01/08/2026

HA5005230 153 98.00 14,994.00 03/05/2026

XB1965474 359 155.00 55,645.00 03/19/2026

QA2995180 102 161.00 16,422.00 04/09/2026

FR7435176 2,000 100.00 200,000.00 05/21/2026

WA5615130 44 86.00 3,784.00 06/04/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STORMWATER MANAGEMENT FACILITY AS-BUILT CERTIFICATION

390665

BID DATE

XB2355674 1 13,100.00 13,100.00 12/11/2025

AA0585188 1 4,874.45 4,874.45 01/08/2026

KE3095167 1 50,000.00 50,000.00 01/29/2026

TA2895176 1 20,000.00 20,000.00 02/19/2026

HA5005230 1 14,000.00 14,000.00 03/05/2026

QA2995180 1 13,445.15 13,445.15 04/09/2026

FR7435176 1 126,000.00 126,000.00 05/21/2026

WA5615130 1 7,650.00 7,650.00 06/04/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 98

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ACCESS ROAD WITH CELLULAR CONFINEMENT LOAD SUPPORT  SYSTEM

390670

BID DATE

AA0585188 119 61.80 7,354.20 01/08/2026

HA5005230 975 54.00 52,650.00 03/05/2026

QA2995180 421 59.70 25,133.70 04/09/2026

FR7435176 283 64.00 18,112.00 05/21/2026

WA5615130 467 92.00 42,964.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TOPSOIL CHECK DAMS

390680

BID DATE

XB1965374 1 8,959.95 8,959.95 12/04/2025

KE3095167 24 500.00 12,000.00 01/29/2026

TA2895176 5 275.00 1,375.00 02/19/2026

FR7435176 80 530.00 42,400.00 05/21/2026

WA5615130 2 450.00 900.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP

391001

BID DATE

XB1675674 48 37.00 1,776.00 07/10/2025

BAA265130 10 65.00 650.00 10/23/2025

AA0585188 27 87.70 2,367.90 01/08/2026

XB2395A74 109 35.46 3,865.14 01/29/2026

TA2895176 20 50.00 1,000.00 02/19/2026

HA5005230 107 98.00 10,486.00 03/05/2026

XB1965474 38 130.00 4,940.00 03/19/2026

QA2995180 8 46.40 371.20 04/09/2026

FR7435176 125 40.25 5,031.25 05/21/2026

WA5615130 38 19.25 731.50 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOTTOM CUTOFF WALLS FOR CLASS II RIPRAP

391002

BID DATE

PG0675280 18 630.00 11,340.00 11/13/2025

XB2355674 11 306.00 3,366.00 12/11/2025

XB2395A74 49 89.16 4,368.84 01/29/2026
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPPORT OF EXCAVATION OR FILL

403001

BID DATE

PG0675280 1 36,000.00 36,000.00 11/13/2025

CH1685180 1 12,100.00 12,100.00 01/15/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF STREAM FLOW

410005

BID DATE

XB1675674 1 10,148.00 10,148.00 07/10/2025

PG0675280 1 41,200.00 41,200.00 11/13/2025

CH1685180 1 17,800.00 17,800.00 01/15/2026

XB2395A74 1 50,487.50 50,487.50 01/29/2026

XB1965474 1 6,500.00 6,500.00 03/19/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC FOR BRIDGE DECK PATCHING OPERATION

410010

BID DATE

QA2995180 3 2,740.00 8,220.00 04/09/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PATCHING FOR MAINTENANCE OF EXISTING BRIDGE DECK

410015

BID DATE

QA2995180 100 58.30 5,830.00 04/09/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF PORTIONS OF EXISTING STRUCTURE

410205

BID DATE

QA2995180 1 267,000.00 267,000.00 04/09/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING STRUCTURE

410215

BID DATE

CH1685180 1 22,510.00 22,510.00 01/15/2026
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING BRIDGE

410220

BID DATE

PG0675280 1 53,600.00 53,600.00 11/13/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

JACKING EXISTING STRINGER

412131

BID DATE

CE4245180 3 27,000.00 81,000.00 02/26/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 3 EXCAVATION

417105

BID DATE

PG0675280 1,000 32.00 32,000.00 11/13/2025

CH1685180 1,900 65.00 123,500.00 01/15/2026

QA2995180 1,062 73.50 78,057.00 04/09/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUBFOUNDATION INVESTIGATION

419105

BID DATE

QA2995180 150 162.00 24,300.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DYNAMIC PILE MONITORING

421122

BID DATE

PG0675280 2 4,320.00 8,640.00 11/13/2025

QA2995180 8 1,260.00 10,080.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CAPWAP

421123

BID DATE

PG0675280 2 900.00 1,800.00 11/13/2025

QA2995180 8 1,010.00 8,080.00 04/09/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL HP 12 X 53 BEARING PILE

421140

BID DATE

QA2995180 7,900 65.80 519,820.00 04/09/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL HP 14 X 89 BEARING PILE

421155

BID DATE

PG0675280 5,504 190.00 1,045,760.00 11/13/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL HP 12 X 53 BEARING TEST PILE

421185

BID DATE

QA2995180 600 74.00 44,400.00 04/09/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL HP 14 X 89 BEARING TEST PILE

421200

BID DATE

PG0675280 128 290.00 37,120.00 11/13/2025

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FOOTING CONCRETE

428105

BID DATE

477D4E1427 10 500.00 5,000.00 09/18/2025

PG0675280 180 830.00 149,400.00 11/13/2025

QA2995180 250 1,120.00 280,000.00 04/09/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUBSTRUCTURE CONCRETE FOR BRIDGE

431110

BID DATE

PG0675280 1 197,000.00 197,000.00 11/13/2025

QA2995180 1 576,000.00 576,000.00 04/09/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRESTRESSED CONCRETE SLAB

433095

BID DATE

PG0675280 1 364,000.00 364,000.00 11/13/2025

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERSTRUCTURE CONCRETE FOR BRIDGE

433155

BID DATE

PG0675280 1 10,700.00 10,700.00 11/13/2025

QA2995180 1 311,000.00 311,000.00 04/09/2026
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE PARAPET

433157

BID DATE

QA2995180 1 179,000.00 179,000.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRAINAGE INLET AT END OF BRIDGE STRUCTURE

434000

BID DATE

QA2995180 1 12,100.00 12,100.00 04/09/2026

DESCRIPTION

ITEM UNITS CF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TROWEL GRADE MORTAR REPAIRS FOR BRIDGE

435125

BID DATE

XB1675674 140 159.00 22,260.00 07/10/2025

DESCRIPTION

ITEM UNITS CF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REHABILITATION OF CONCRETE STRUCTURES

435143

BID DATE

CE4245180 712 523.00 372,376.00 02/26/2026

CE4245180 71 416.00 29,536.00 02/26/2026

FR7795180 770 900.00 693,000.00 03/05/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE

456130

BID DATE

QA2995180 1 66,100.00 66,100.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPAIR BAR FOR DECK REINFORCEMENT

456145

BID DATE

PG0095149R 1 14,000.00 14,000.00 02/19/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RIVET REPLACEMENT

459090

BID DATE

FR7795180 2,800 59.00 165,200.00 03/05/2026
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FABRICATED STRUCTURAL STEEL

459110

BID DATE

QA2995180 1 660,000.00 660,000.00 04/09/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL STUD SHEAR DEVELOPERS

459310

BID DATE

QA2995180 1 17,400.00 17,400.00 04/09/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BRIDGE ROADWAY SEAL REPLACEMENT

463132

BID DATE

CE4245180 188 137.00 25,756.00 02/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPAIR AND REPLACEMENT OF EXISTING DRAINAGE TROUGHS

463134

BID DATE

FR7795180 10 700.00 7,000.00 03/05/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRAINAGE TROUGH FOR EXISTING BRIDGE

463136

BID DATE

CE4245180 86 592.00 50,912.00 02/26/2026

FR7795180 224 700.00 156,800.00 03/05/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EPOXY PROTECTIVE COATINGS ON ABUTMENTS

466115

BID DATE

PG0675280 1 18,900.00 18,900.00 11/13/2025

QA2995180 1 11,200.00 11,200.00 04/09/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

METAL RAILING THREE STRAND

472136

BID DATE

PG0675280 1 101,000.00 101,000.00 11/13/2025
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CHAIN LINK FENCE  - TYPE III

475305

BID DATE

PG0675280 1 10,700.00 10,700.00 11/13/2025

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 FOOT ORNAMENTAL FENCE FOR BRIDGE

475405

BID DATE

TA2895176 1 15,000.00 15,000.00 02/19/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RIPRAP SLOPE PROTECTION FOR BRIDGE

492045

BID DATE

QA2995180 200 65.20 13,040.00 04/09/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

492047

BID DATE

QA2995180 92 28.90 2,658.80 04/09/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

492049

BID DATE

QA2995180 70 28.90 2,023.00 04/09/2026

DESCRIPTION

ITEM UNITS UW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STORAGE OF EQUIPMENT AND MATERIALS

492535

BID DATE

424D61428 100 1.00 100.00 08/28/2025

AZ4127614 100 12.00 1,200.00 01/08/2026

DESCRIPTION

ITEM UNITS MO

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STORAGE OF EQUIPMENT AND MATERIALS

492537

BID DATE

AZ2857314 24 10.00 240.00 07/10/2025

XZ1035180 24 0.01 0.24 01/15/2026

AW7766514 24 16,000.00 384,000.00 01/22/2026
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLEANING AND PAINTING BRIDGE NO.

492585

BID DATE

XB1635980 1 230,380.38 230,380.38 10/16/2025

XB1635980 1 123,758.01 123,758.01 10/16/2025

XB1635980 1 496,269.79 496,269.79 10/16/2025

XB1635980 1 488,524.90 488,524.90 10/16/2025

XB1635980 1 230,393.77 230,393.77 10/16/2025

XB1635980 1 352,412.19 352,412.19 10/16/2025

XB1635980 1 359,205.95 359,205.95 10/16/2025

XB1635980 1 123,758.01 123,758.01 10/16/2025

XB1635880 1 40,000.00 40,000.00 11/06/2025

XB1635880 1 341,069.00 341,069.00 11/06/2025

XB1635880 1 427,553.00 427,553.00 11/06/2025

XB1635880 1 1,007,410.00 1,007,410.00 11/06/2025

XB1635880 1 647,763.00 647,763.00 11/06/2025

XB1635880 1 268,000.00 268,000.00 11/06/2025

XB1635880 1 546,821.00 546,821.00 11/06/2025

XB1635780 1 20,000.00 20,000.00 11/20/2025

XB1635780 1 270,515.00 270,515.00 11/20/2025

XB1635780 1 282,256.00 282,256.00 11/20/2025

XB1635780 1 242,850.00 242,850.00 11/20/2025

XB1635780 1 204,019.00 204,019.00 11/20/2025

XB1635780 1 574,269.00 574,269.00 11/20/2025

XB1635780 1 183,941.00 183,941.00 11/20/2025

XB1635780 1 48,000.00 48,000.00 11/20/2025

XB1635A80 1 362,544.46 362,544.46 12/11/2025

XB1635A80 1 416,483.83 416,483.83 12/11/2025

XB1635A80 1 277,424.71 277,424.71 12/11/2025

XB1635A80 1 277,424.71 277,424.71 12/11/2025

XB1635A80 1 429,830.68 429,830.68 12/11/2025

XB1635A80 1 439,055.61 439,055.61 12/11/2025

CE4245180 1 639,608.00 639,608.00 02/26/2026

CE4245180 1 596,000.00 596,000.00 02/26/2026

FR7795180 1 8,500,000.00 8,500,000.00 03/05/2026

XB1635C80 1 183,000.00 183,000.00 04/02/2026

XB1635C80 1 127,250.00 127,250.00 04/02/2026

XB1635C80 1 160,000.00 160,000.00 04/02/2026

XB1635C80 1 1,392,000.00 1,392,000.00 04/02/2026

XB1635C80 1 183,000.00 183,000.00 04/02/2026

XB1635C80 1 185,000.00 185,000.00 04/02/2026

XB1635C80 1 1,392,000.00 1,392,000.00 04/02/2026
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BRIDGE REPAIR FOREMAN

492620

BID DATE

AZ2857314 5,000 98.00 490,000.00 07/10/2025

AZ4127614 8,000 54.00 432,000.00 01/08/2026

XZ1035180 20,000 48.00 960,000.00 01/15/2026

AW7766514 7,500 70.00 525,000.00 01/22/2026

AZ4127714 1,200 20.00 24,000.00 03/05/2026

XZ1035280 27,500 0.01 275.00 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WELDER

492627

BID DATE

XZ1035180 1,500 52.00 78,000.00 01/15/2026

AW7766514 250 65.00 16,250.00 01/22/2026

XZ1035280 3,000 149.37 448,110.00 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WELDER - METAL WORKER

492630

BID DATE

528D21428 15 0.01 0.15 09/04/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SKILLED LABOR

492651

BID DATE

AZ2857314 17,200 38.00 653,600.00 07/10/2025

424D61428 8,500 62.00 527,000.00 08/28/2025

499D71427 1,245 300.00 373,500.00 09/25/2025

4990721428SB 525 45.00 23,625.00 10/09/2025

4991721428SB 500 40.00 20,000.00 11/06/2025

AZ4127614 32,000 24.00 768,000.00 01/08/2026

XZ1035180 80,000 72.00 5,760,000.00 01/15/2026

AW7766514 22,000 70.00 1,540,000.00 01/22/2026

AZ4127714 3,300 111.00 366,300.00 03/05/2026

XZ1035280 140,000 64.22 8,990,800.00 03/05/2026
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INTERMEDIATE SKILLED LABOR

492652

BID DATE

AZ2857314 5,000 34.00 170,000.00 07/10/2025

499D71427 4,500 30.00 135,000.00 09/25/2025

4990721428SB 1,050 35.00 36,750.00 10/09/2025

4991721428SB 1,000 28.00 28,000.00 11/06/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UNSKILLED LABOR

492654

BID DATE

AZ2857314 5,000 16.00 80,000.00 07/10/2025

528D61428 300 15.00 4,500.00 08/21/2025

528D21428 65 0.01 0.65 09/04/2025

54915F1428SB 50,000 18.00 900,000.00 09/11/2025

54915G1428SB 52,000 19.50 1,014,000.00 09/18/2025

54916L1427SB 36,000 17.79 640,440.00 09/25/2025

54916M1427SB 22,000 18.00 396,000.00 10/09/2025

5491371428SB 18,462 18.25 336,931.50 01/15/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICIANS

492660

BID DATE

XZ1035180 4,000 130.00 520,000.00 01/15/2026

AW7766514 2,000 130.00 260,000.00 01/22/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRAWBRIDGE OPERATION

492661

BID DATE

5272021429SB 40 15.00 600.00 10/16/2025

5271421429SB 60 15.00 900.00 10/23/2025

DESCRIPTION

ITEM UNITS MO

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRAWBRIDGE OPERATION

492662

BID DATE

5272300428SB 36 12,120.00 436,320.00 07/31/2025

5272021429SB 12 16,010.00 192,120.00 10/16/2025

5272021429SB 12 16,010.00 192,120.00 10/16/2025

5272021429SB 7 7,000.00 49,000.00 10/16/2025
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DESCRIPTION

ITEM UNITS MO

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRAWBRIDGE OPERATION

492662

BID DATE

5272021429SB 7 7,000.00 49,000.00 10/16/2025

5272021429SB 7 7,000.00 49,000.00 10/16/2025

5272021429SB 12 16,010.00 192,120.00 10/16/2025

5271421429SB 7 17,225.00 120,575.00 10/23/2025

5271421429SB 5 8,500.00 42,500.00 10/23/2025

5271421429SB 7 17,225.00 120,575.00 10/23/2025

5271421429SB 5 8,500.00 42,500.00 10/23/2025

5271421429SB 7 17,225.00 120,575.00 10/23/2025

5271421429SB 5 8,500.00 42,500.00 10/23/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PICKUP TRUCK

492705

BID DATE

424D61428 2,000 40.00 80,000.00 08/28/2025

499D71427 6,000 2.00 12,000.00 09/25/2025

4990721428SB 525 20.00 10,500.00 10/09/2025

4991721428SB 500 20.00 10,000.00 11/06/2025

AZ4127614 14,000 11.00 154,000.00 01/08/2026

XZ1035180 800 0.01 8.00 01/15/2026

AZ4127714 1,600 1.00 1,600.00 03/05/2026

XZ1035280 600 11.77 7,062.00 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FLATBED TRUCK 2 TON

492710

BID DATE

528D21428 100 0.01 1.00 09/04/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FLATBED TRUCK 15 TON GVW OR UNDER

492711

BID DATE

424D61428 1,500 76.00 114,000.00 08/28/2025

AZ4127614 4,500 66.00 297,000.00 01/08/2026
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FLATBED TRUCK 26,000 LB OR UNDER

492712

BID DATE

499D71427 500 10.00 5,000.00 09/25/2025

4990721428SB 50 100.00 5,000.00 10/09/2025

4991721428SB 50 100.00 5,000.00 11/06/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4-9 CUBIC YARD DUMP TRUCK, SINGLE AXLE

492716

BID DATE

AZ2857314 3,400 39.00 132,600.00 07/10/2025

424D61428 1,000 65.00 65,000.00 08/28/2025

AZ4127614 3,000 22.00 66,000.00 01/08/2026

XZ1035180 1,000 0.01 10.00 01/15/2026

AZ4127714 1,600 1.00 1,600.00 03/05/2026

XZ1035280 4,500 0.01 45.00 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10-18 CUBIC YARD TANDEM DUMP TRUCK

492721

BID DATE

AZ2857314 50 104.00 5,200.00 07/10/2025

424D61428 500 70.00 35,000.00 08/28/2025

AZ4127614 600 30.00 18,000.00 01/08/2026

AZ4127714 100 1.00 100.00 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FRONT END LOADER 2 CUBIC YARDS UP TO & INCLUDING 4 CUBICYARD S

492730

BID DATE

424D61428 100 85.00 8,500.00 08/28/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

492731

BID DATE

528D61428 120 75.00 9,000.00 08/21/2025

424D61428 600 55.00 33,000.00 08/28/2025

AZ4127614 500 18.00 9,000.00 01/08/2026
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LOADER WHEELED WITH BACKHOE ATTACHMENT 7/8 CUBIC YARD

492735

BID DATE

AZ2857314 80 40.00 3,200.00 07/10/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRACTOR LOADER BACKHOE, 1 1/4 CUBIC YARD OR UNDER

492736

BID DATE

424D61428 200 45.00 9,000.00 08/28/2025

AZ4127614 400 18.00 7,200.00 01/08/2026

AZ4127714 40 1.00 40.00 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

492742

BID DATE

AZ4127614 100 200.00 20,000.00 01/08/2026

AZ4127714 40 1.00 40.00 03/05/2026

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AIR COMPRESSORS, 250 CFM OR UNDER

492745

BID DATE

AZ2857314 400 12.00 4,800.00 07/10/2025

AZ4127714 500 1.00 500.00 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AIR COMPRESSOR 250 CFM OR UNDER WITH 200 FEET OF 3/4" HOSE

492746

BID DATE

424D61428 800 30.00 24,000.00 08/28/2025

528D21428 20 0.01 0.20 09/04/2025

AZ4127614 7,000 14.00 98,000.00 01/08/2026

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL GENERATOR, 5 KW OR UNDER

492760

BID DATE

AZ2857314 400 60.00 24,000.00 07/10/2025

AZ4127714 250 1.00 250.00 03/05/2026
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL GENERATOR, 10 KW OR UNDER

492761

BID DATE

AZ4127614 1,500 6.00 9,000.00 01/08/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

300 AMP PORTABLE DC WELDER INCLUDING WELDING RODS AND GAS

492771

BID DATE

AZ2857314 50 50.00 2,500.00 07/10/2025

AZ4127714 40 1.00 40.00 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE CONCRETE MIXER, 9 CUBIC FEET

492776

BID DATE

AZ2857314 3,200 2.00 6,400.00 07/10/2025

424D61428 756 5.00 3,780.00 08/28/2025

AZ4127614 7,000 4.00 28,000.00 01/08/2026

AZ4127714 1,600 1.00 1,600.00 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SANDBLASTER 300 POUND CAPACITY WITH 50 FOOT HOSE

492805

BID DATE

424D61428 150 1.00 150.00 08/28/2025

AZ4127614 1,500 4.00 6,000.00 01/08/2026

AZ4127714 40 1.00 40.00 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

492810

BID DATE

424D61428 200 22.00 4,400.00 08/28/2025

AZ4127614 3,500 4.00 14,000.00 01/08/2026

AZ4127714 1,600 0.01 16.00 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

492815

BID DATE

AZ2857314 3,200 8.00 25,600.00 07/10/2025

424D61428 2,500 1.00 2,500.00 08/28/2025

AZ4127614 4,000 4.00 16,000.00 01/08/2026
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

492815

BID DATE

AZ4127714 10,000 1.00 10,000.00 03/05/2026

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6' X 6' HIGH SECTIONAL STEEL SCAFFOLDING SECTION WITH PLANKING

496270

BID DATE

AZ2857314 50 1.00 50.00 07/10/2025

AZ4127614 150 8.00 1,200.00 01/08/2026

AZ4127714 125 0.01 1.25 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE LIGHT TREE 4 LAMP 25 FOOT MINIMUM RENTAL/NIGHT

499000

BID DATE

AZ2857314 600 10.00 6,000.00 07/10/2025

424D61428 200 5.00 1,000.00 08/28/2025

499D71427 200 10.00 2,000.00 09/25/2025

4990721428SB 20 250.00 5,000.00 10/09/2025

4991721428SB 10 250.00 2,500.00 11/06/2025

AZ4127614 400 14.00 5,600.00 01/08/2026

AZ4127714 500 1.00 500.00 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE VIBRATOR 8 HORSEPOWER 2-1/4 INCHES HEAD DIAMETER

499005

BID DATE

AZ2857314 3,500 2.00 7,000.00 07/10/2025

424D61428 150 15.00 2,250.00 08/28/2025

AZ4127614 250 5.50 1,375.00 01/08/2026

AZ4127714 125 0.01 1.25 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CUT-OFF SAW 14 INCHES OR UNDER GAS POWER 5-6 CUBIC INCH ENGINE

499010

BID DATE

AZ2857314 3,000 1.00 3,000.00 07/10/2025

424D61428 700 1.00 700.00 08/28/2025

AZ4127614 4,500 4.00 18,000.00 01/08/2026

AZ4127714 2,500 1.00 2,500.00 03/05/2026
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRIC GENERATOR 30 KILOWATT OR LESS

499015

BID DATE

424D61428 600 30.00 18,000.00 08/28/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FORK LIFT 5000 POUNDS DIESEL

499020

BID DATE

AZ4127614 2,000 94.00 188,000.00 01/08/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

VIBRATORY PLATE TAMPER 5 HORSEPOWER

499030

BID DATE

AZ2857314 100 1.00 100.00 07/10/2025

424D61428 150 9.00 1,350.00 08/28/2025

AZ4127614 400 2.00 800.00 01/08/2026

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LEAD PROTECTION FOR MINIMUM CREW

499035

BID DATE

AZ4127614 30 55.00 1,650.00 01/08/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SELF-PROPELLED SCISSOR LIFT / GAS UP TO 40 FOOT LIFT

499040

BID DATE

AZ2857314 500 3.50 1,750.00 07/10/2025

AZ4127614 300 18.00 5,400.00 01/08/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SELF-PROPELLED TELE BOOM AERIAL OVER 40 FOOT GAS

499050

BID DATE

AZ4127614 500 18.00 9,000.00 01/08/2026

AZ4127714 100 1.00 100.00 03/05/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SELF-PROPELLED TELE BOOM AERIAL OVER 25 FOOT GAS

499055

BID DATE

AZ2857314 200 4.00 800.00 07/10/2025
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WORK BARGE 8 FOOT X 16 FOOT

499065

BID DATE

AZ2857314 40 3.50 140.00 07/10/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HAND HELD RAMMER UP TO 13 INCHES WIDE

499075

BID DATE

424D61428 200 10.00 2,000.00 08/28/2025

AZ4127614 750 4.00 3,000.00 01/08/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NON-TILT DECK TRAILER 10 TON MINIMUM 24 FOOT LONG

499080

BID DATE

AZ2857314 100 3.50 350.00 07/10/2025

AZ4127614 800 18.00 14,400.00 01/08/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, PG 64S-22, LEVEL 2

504500

BID DATE

XB1675674 75 166.00 12,450.00 07/10/2025

XQ3095177 2,000 150.00 300,000.00 07/17/2025

XQ2135177 400 50.00 20,000.00 07/24/2025

XQ3755129 2,800 164.00 459,200.00 08/14/2025

MO9945M77 10 248.00 2,480.00 09/11/2025

XQ3195177 1,600 153.87 246,192.00 11/06/2025

XQ6065177 300 0.01 3.00 11/13/2025

XQ8115177 4,500 114.40 514,800.00 11/13/2025

XQ3185177 9,500 129.95 1,234,525.00 12/04/2025

XQ5025277 6,000 96.50 579,000.00 12/04/2025

AZ4005129 3,593 107.00 384,451.00 12/11/2025

XQ3085177 12,000 103.50 1,242,000.00 12/11/2025

XQ9015177 4,200 108.25 454,650.00 12/11/2025

AA0585188 7 1,800.00 12,600.00 01/08/2026

XQ2045177 3,600 100.00 360,000.00 01/08/2026

XQ5105177 300 75.00 22,500.00 01/08/2026

XQ6225177 5,100 125.00 637,500.00 01/08/2026

XQ4165277 2,380 90.50 215,390.00 01/22/2026

XQ5155277 400 91.00 36,400.00 01/29/2026

PG0095149R 185 180.00 33,300.00 02/19/2026
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, PG 64S-22, LEVEL 2

504500

BID DATE

HA5005230 1,990 120.00 238,800.00 03/05/2026

XQ9215177 5,000 82.00 410,000.00 03/05/2026

XQ9025477 4,800 90.97 436,656.00 03/12/2026

XZ1015177 1,854 100.00 185,400.00 03/12/2026

QA2995180 820 147.00 120,540.00 04/09/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, HDFV, PG 64S-22, LEVEL 2

504508

BID DATE

XQ3095177 2,200 155.00 341,000.00 07/17/2025

XQ2135177 8,000 50.50 404,000.00 07/24/2025

XQ3195177 1,700 153.87 261,579.00 11/06/2025

XQ6065177 6,000 74.17 445,020.00 11/13/2025

XQ5105177 6,000 68.00 408,000.00 01/08/2026

XQ6225177 5,100 128.50 655,350.00 01/08/2026

TA2895176 10,400 105.00 1,092,000.00 02/19/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, HDFV, PG 64E-22, LEVEL 2

504512

BID DATE

XQ3255277 250 160.00 40,000.00 02/12/2026

XQ3265377 340 120.80 41,072.00 03/26/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 9.5MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2

504518

BID DATE

GA2535177 1,400 110.00 154,000.00 07/10/2025

XB1675674 60 208.00 12,480.00 07/10/2025

XQ3095177 750 125.00 93,750.00 07/17/2025

XQ2135177 900 125.00 112,500.00 07/24/2025

XQ3755129 100 165.00 16,500.00 08/14/2025

AZ2655123 50 180.00 9,000.00 09/11/2025

MO9945M77 50 142.00 7,100.00 09/11/2025

XQ6035177 500 98.00 49,000.00 09/25/2025

XQ1315B77 500 95.00 47,500.00 10/02/2025

XQ6035277 500 98.00 49,000.00 10/16/2025

BAA265130 30 93.00 2,790.00 10/23/2025



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 116

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 9.5MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2

504518

BID DATE

XQ3195177 750 116.00 87,000.00 11/06/2025

PG0675280 5 1,870.00 9,350.00 11/13/2025

XQ6065177 1,000 70.26 70,260.00 11/13/2025

XQ8115177 500 124.50 62,250.00 11/13/2025

XQ3185177 1,200 95.55 114,660.00 12/04/2025

XQ5025277 600 126.00 75,600.00 12/04/2025

AZ4005129 360 125.00 45,000.00 12/11/2025

XQ3085177 4,200 103.50 434,700.00 12/11/2025

XQ9015177 500 141.00 70,500.00 12/11/2025

AA0585188 20 77.70 1,554.00 01/08/2026

XQ2045177 3,600 85.00 306,000.00 01/08/2026

XQ5105177 1,000 76.00 76,000.00 01/08/2026

XQ6225177 1,000 110.00 110,000.00 01/08/2026

XQ9055477 860 95.00 81,700.00 01/08/2026

CH1685180 5 180.00 900.00 01/15/2026

BAA805276 60 172.59 10,355.40 01/22/2026

XQ4165277 800 89.00 71,200.00 01/22/2026

XQ9175477 1,000 90.00 90,000.00 01/22/2026

XQ5155277 4,237 65.00 275,405.00 01/29/2026

XQ3255277 800 96.00 76,800.00 02/12/2026

XQ3755629 180 170.00 30,600.00 02/12/2026

TA2895176 50 185.00 9,250.00 02/19/2026

HA5005230 150 135.00 20,250.00 03/05/2026

XQ9215177 2,000 82.00 164,000.00 03/05/2026

XQ3265277 500 110.24 55,120.00 03/12/2026

XQ9025477 500 67.10 33,550.00 03/12/2026

XZ1015177 1,361 91.25 124,218.63 03/12/2026

XQ2445N77 40 310.00 12,400.00 03/19/2026

WA5015230 80 92.00 7,360.00 03/26/2026

XQ3265377 540 103.00 55,620.00 03/26/2026

QA2995180 50 167.00 8,350.00 04/09/2026

WA4505177 250 88.70 22,175.00 04/16/2026

FR7435176 150 110.00 16,500.00 05/21/2026

WA5615130 80 150.00 12,000.00 06/04/2026
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64S-22, LEVEL 2

504530

BID DATE

GA2535177 2,800 98.50 275,800.00 07/10/2025

XQ3095177 1,900 150.00 285,000.00 07/17/2025

XQ2135177 520 55.00 28,600.00 07/24/2025

XQ3755129 2,800 162.00 453,600.00 08/14/2025

AZ2655123 2,700 110.00 297,000.00 09/11/2025

BAA265130 320 139.00 44,480.00 10/23/2025

XQ3195177 1,600 153.87 246,192.00 11/06/2025

PG0675280 150 270.00 40,500.00 11/13/2025

XQ6065177 3,000 64.14 192,420.00 11/13/2025

XQ8115177 6,200 108.55 673,010.00 11/13/2025

XQ3185177 1,000 132.00 132,000.00 12/04/2025

XQ5025277 3,000 125.00 375,000.00 12/04/2025

XQ3085177 820 105.00 86,100.00 12/11/2025

XQ9015177 6,400 105.25 673,600.00 12/11/2025

AA0585188 715 135.00 96,525.00 01/08/2026

XQ5105177 3,000 65.00 195,000.00 01/08/2026

XQ6225177 5,100 125.00 637,500.00 01/08/2026

CH1685180 135 180.00 24,300.00 01/15/2026

XQ4165277 832 98.00 81,536.00 01/22/2026

KE3095167 3,000 86.50 259,500.00 01/29/2026

XQ5155277 785 98.00 76,930.00 01/29/2026

XQ3255277 700 89.50 62,650.00 02/12/2026

XQ3755629 1,820 160.00 291,200.00 02/12/2026

XQ6665429 4,800 96.40 462,720.00 03/05/2026

XQ9215177 7,500 80.00 600,000.00 03/05/2026

XQ3265277 6,600 85.38 563,508.00 03/12/2026

XQ9025477 2,460 92.66 227,943.60 03/12/2026

WA5015230 8,925 72.00 642,600.00 03/26/2026

XB3705581 1,750 85.20 149,100.00 03/26/2026

XQ3265377 5,200 91.80 477,360.00 03/26/2026

WA4505177 4,200 84.20 353,640.00 04/16/2026

FR7435176 2,800 105.00 294,000.00 05/21/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64E-22, LEVEL 2

504534

BID DATE

XQ2135177 12,000 70.00 840,000.00 07/24/2025

XQ6065177 300 75.02 22,506.00 11/13/2025
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64E-22, LEVEL 2

504534

BID DATE

XQ5105177 300 88.00 26,400.00 01/08/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64E-22, LEVEL 4

504536

BID DATE

XQ3095177 1,400 165.00 231,000.00 07/17/2025

XQ2135177 12,000 70.00 840,000.00 07/24/2025

XQ3195177 1,200 161.07 193,284.00 11/06/2025

XQ6065177 15,000 74.31 1,114,650.00 11/13/2025

XB2355674 30 345.00 10,350.00 12/11/2025

XQ5105177 14,000 78.00 1,092,000.00 01/08/2026

XQ6225177 3,000 139.00 417,000.00 01/08/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, HDFV, PG 64S-22, LEVEL 2

504538

BID DATE

XQ3095177 2,200 152.00 334,400.00 07/17/2025

MO9945M77 3,650 112.00 408,800.00 09/11/2025

WI3465130 140 210.00 29,400.00 10/16/2025

XQ3195177 1,700 153.87 261,579.00 11/06/2025

XQ6065177 5,000 71.33 356,650.00 11/13/2025

XQ3185177 9,000 132.35 1,191,150.00 12/04/2025

XQ5025277 15,000 139.75 2,096,250.00 12/04/2025

XQ3085177 14,000 109.25 1,529,500.00 12/11/2025

XQ2045177 2,400 104.00 249,600.00 01/08/2026

XQ5105177 5,000 66.00 330,000.00 01/08/2026

XQ6225177 5,100 125.00 637,500.00 01/08/2026

BAA805276 1,920 100.67 193,286.40 01/22/2026

XQ4165277 11,900 102.75 1,222,725.00 01/22/2026

XQ5155277 15,320 106.50 1,631,580.00 01/29/2026

XQ3255277 1,100 96.20 105,820.00 02/12/2026

XQ3265277 14,000 79.71 1,115,940.00 03/12/2026

XQ9025477 12,400 95.43 1,183,332.00 03/12/2026

XQ3265377 16,000 99.00 1,584,000.00 03/26/2026

WA5615130 2,180 126.00 274,680.00 06/04/2026
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, HDFV, PG 64E-22, LEVEL 2

504542

BID DATE

XQ6065177 5,000 75.61 378,050.00 11/13/2025

XQ5105177 5,000 84.00 420,000.00 01/08/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GAP-GRADED ASPHALT MIX 12.5MM FOR SURFACE, PG 64E-22, LEVEL 5

504545

BID DATE

XQ3095177 900 185.00 166,500.00 07/17/2025

XQ2135177 6,600 112.50 742,500.00 07/24/2025

XQ3195177 700 170.00 119,000.00 11/06/2025

XQ6065177 300 122.40 36,720.00 11/13/2025

XQ5025277 6,700 167.50 1,122,250.00 12/04/2025

XQ3085177 800 140.50 112,400.00 12/11/2025

XQ2045177 160 140.00 22,400.00 01/08/2026

XQ5105177 300 125.00 37,500.00 01/08/2026

XQ6225177 3,000 152.00 456,000.00 01/08/2026

XQ4165277 19,300 108.00 2,084,400.00 01/22/2026

XQ9175477 1,500 115.25 172,875.00 01/22/2026

XQ5155277 11,175 125.00 1,396,875.00 01/29/2026

XQ3255277 15,000 135.50 2,032,500.00 02/12/2026

XQ9025477 5,200 127.13 661,076.00 03/12/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR PATCHING UP TO 3 INCHES, PG 64S-22, LEVEL 2

504546

BID DATE

XQ2135177 4,616 121.50 560,844.00 07/24/2025

XQ6035177 12,000 140.00 1,680,000.00 09/25/2025

XQ1315B77 18,000 133.30 2,399,400.00 10/02/2025

XQ6035277 9,000 141.40 1,272,600.00 10/16/2025

XQ6065177 2,550 96.29 245,539.50 11/13/2025

XQ8115177 3,500 195.35 683,725.00 11/13/2025

XQ9015177 3,200 180.00 576,000.00 12/11/2025

XQ1315N77 6,609 166.00 1,097,094.00 01/08/2026

XQ1535177 5,750 160.00 920,000.00 01/08/2026

XQ5105177 2,550 81.00 206,550.00 01/08/2026

XQ9055477 1,030 160.00 164,800.00 01/08/2026

XQ1535A77 7,400 165.00 1,221,000.00 01/15/2026

XQ9175477 1,200 140.00 168,000.00 01/22/2026

XQ5155277 200 110.00 22,000.00 01/29/2026
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR PATCHING UP TO 3 INCHES, PG 64S-22, LEVEL 2

504546

BID DATE

XQ3255277 3,000 90.00 270,000.00 02/12/2026

XQ1315P77 6,820 178.00 1,213,960.00 02/19/2026

XQ9215177 3,500 120.00 420,000.00 03/05/2026

XQ3265277 560 146.00 81,760.00 03/12/2026

XZ1015177 400 143.00 57,200.00 03/12/2026

XQ3265377 800 130.10 104,080.00 03/26/2026

XQ5375A77 1,000 174.00 174,000.00 03/26/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR BASE, PG 64S-22, LEVEL 2

504560

BID DATE

BAA265130 10 300.00 3,000.00 10/23/2025

PG0675280 140 430.00 60,200.00 11/13/2025

AA0585188 845 131.00 110,695.00 01/08/2026

XQ9055477 430 0.01 4.30 01/08/2026

CH1685180 315 160.00 50,400.00 01/15/2026

BAA805276 260 183.72 47,767.20 01/22/2026

XQ9175477 500 0.01 5.00 01/22/2026

KE3095167 2,600 83.50 217,100.00 01/29/2026

PG0095149R 185 180.00 33,300.00 02/19/2026

TA2895176 400 110.00 44,000.00 02/19/2026

HA5005230 3,040 100.00 304,000.00 03/05/2026

WA5015230 115 105.00 12,075.00 03/26/2026

QA2995180 460 164.00 75,440.00 04/09/2026

FR7435176 3,400 102.00 346,800.00 05/21/2026

WA5615130 840 105.00 88,200.00 06/04/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2

504562

BID DATE

BAA265130 1,350 90.00 121,500.00 10/23/2025

PG0675280 20 690.00 13,800.00 11/13/2025

AA0585188 20 70.40 1,408.00 01/08/2026

BAA805276 20 223.81 4,476.20 01/22/2026

XQ3255277 260 96.00 24,960.00 02/12/2026

XQ3265277 100 126.00 12,600.00 03/12/2026

XB3705581 260 68.48 17,804.80 03/26/2026

XQ3265377 100 75.00 7,500.00 03/26/2026
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2

504562

BID DATE

QA2995180 50 158.00 7,900.00 04/09/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2

504564

BID DATE

GA2535177 400 141.00 56,400.00 07/10/2025

XB1675674 74 464.00 34,336.00 07/10/2025

XQ3095177 175 200.00 35,000.00 07/17/2025

XQ1275577 100 165.00 16,500.00 07/24/2025

XQ3755129 400 259.00 103,600.00 08/14/2025

MO9945M77 60 235.00 14,100.00 09/11/2025

XQ6035177 1,000 100.00 100,000.00 09/25/2025

XQ1315B77 1,000 100.00 100,000.00 10/02/2025

XQ6035277 1,000 100.00 100,000.00 10/16/2025

BAA265130 150 325.00 48,750.00 10/23/2025

XQ3195177 175 170.00 29,750.00 11/06/2025

XQ3185177 2,200 125.00 275,000.00 12/04/2025

XQ5025277 1,500 145.00 217,500.00 12/04/2025

AZ4005129 142 225.00 31,950.00 12/11/2025

XB2355674 147 178.00 26,166.00 12/11/2025

XQ3085177 3,100 125.00 387,500.00 12/11/2025

XQ1315N77 500 95.00 47,500.00 01/08/2026

XQ1535177 5,450 83.00 452,350.00 01/08/2026

XQ2045177 2,200 125.00 275,000.00 01/08/2026

XQ6225177 250 165.00 41,250.00 01/08/2026

XQ9055477 860 160.00 137,600.00 01/08/2026

XQ1535A77 7,000 100.00 700,000.00 01/15/2026

BAA805276 70 155.38 10,876.60 01/22/2026

XQ4165277 598 50.00 29,900.00 01/22/2026

XQ9175477 1,000 138.00 138,000.00 01/22/2026

XQ5155277 30 118.00 3,540.00 01/29/2026

XQ3255277 810 50.00 40,500.00 02/12/2026

XQ3755629 200 200.00 40,000.00 02/12/2026

TA2895176 280 95.00 26,600.00 02/19/2026

XQ1315P77 500 95.00 47,500.00 02/19/2026

HA5005230 1,480 183.00 270,840.00 03/05/2026

XQ6665429 500 119.75 59,875.00 03/05/2026

XQ3265277 440 135.75 59,730.00 03/12/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2

504564

BID DATE

XQ9025477 1,220 127.00 154,940.00 03/12/2026

XZ1015177 474 142.00 67,308.00 03/12/2026

XQ2445N77 100 260.00 26,000.00 03/19/2026

WA5015230 250 115.00 28,750.00 03/26/2026

XB3705581 180 122.68 22,082.40 03/26/2026

XQ3265377 450 75.00 33,750.00 03/26/2026

XQ5375A77 420 186.00 78,120.00 03/26/2026

WA4505177 400 100.05 40,020.00 04/16/2026

FR7435176 210 175.00 36,750.00 05/21/2026

WA5615130 215 205.00 44,075.00 06/04/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR PARTIAL-DEPTH PATCH, PG 64S-22, LEVEL 2

504568

BID DATE

GA2535177 300 150.00 45,000.00 07/10/2025

XB1675674 120 309.00 37,080.00 07/10/2025

XQ2445777 2,500 250.00 625,000.00 07/10/2025

XQ1795577 280 642.00 179,760.00 07/17/2025

XQ3095177 300 200.00 60,000.00 07/17/2025

XQ1275577 200 146.00 29,200.00 07/24/2025

XQ3755129 400 259.00 103,600.00 08/14/2025

AZ2655123 100 200.00 20,000.00 09/11/2025

MO9945M77 70 235.00 16,450.00 09/11/2025

XQ6035177 4,000 133.50 534,000.00 09/25/2025

XQ1315B77 6,000 120.00 720,000.00 10/02/2025

XQ6035277 3,000 116.00 348,000.00 10/16/2025

XQ3195177 300 170.00 51,000.00 11/06/2025

XQ8115177 4,000 189.25 757,000.00 11/13/2025

XQ3185177 2,200 125.00 275,000.00 12/04/2025

XQ5025277 1,500 147.00 220,500.00 12/04/2025

AZ4005129 142 225.00 31,950.00 12/11/2025

XB2355674 170 175.00 29,750.00 12/11/2025

XQ3085177 4,200 125.00 525,000.00 12/11/2025

XQ9015177 3,000 168.00 504,000.00 12/11/2025

XQ1315N77 500 95.00 47,500.00 01/08/2026

XQ1535177 5,100 100.00 510,000.00 01/08/2026

XQ2045177 3,600 125.00 450,000.00 01/08/2026

XQ6225177 500 165.00 82,500.00 01/08/2026
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR PARTIAL-DEPTH PATCH, PG 64S-22, LEVEL 2

504568

BID DATE

XQ9055477 860 160.00 137,600.00 01/08/2026

XQ1535A77 6,740 100.00 674,000.00 01/15/2026

XQ4165277 273 50.00 13,650.00 01/22/2026

XQ9175477 1,000 138.00 138,000.00 01/22/2026

KE3095167 50 200.00 10,000.00 01/29/2026

XQ5155277 251 75.00 18,787.50 01/29/2026

XQ3255277 1,800 50.00 90,000.00 02/12/2026

XQ3755629 100 210.00 21,000.00 02/12/2026

TA2895176 30 150.00 4,500.00 02/19/2026

XQ1315P77 500 95.00 47,500.00 02/19/2026

HA5005230 680 164.00 111,520.00 03/05/2026

XQ6665429 1,600 118.50 189,600.00 03/05/2026

XQ9215177 7,000 104.00 728,000.00 03/05/2026

XQ3265277 560 103.50 57,960.00 03/12/2026

XQ9025477 1,220 152.27 185,769.40 03/12/2026

XZ1015177 60 142.00 8,520.00 03/12/2026

XQ2445N77 500 225.00 112,500.00 03/19/2026

WA5015230 130 115.00 14,950.00 03/26/2026

XB3705581 70 133.15 9,320.50 03/26/2026

XQ3265377 900 120.40 108,360.00 03/26/2026

XQ5375A77 3,000 172.00 516,000.00 03/26/2026

WA4505177 300 100.05 30,015.00 04/16/2026

WA5615130 85 200.00 17,000.00 06/04/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 25.0MM FOR BASE, PG 64S-22, LEVEL 2

504580

BID DATE

XQ6035177 500 50.00 25,000.00 09/25/2025

XQ1315B77 500 50.00 25,000.00 10/02/2025

XQ6035277 500 50.00 25,000.00 10/16/2025

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 25.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2

504582

BID DATE

XQ1315N77 500 95.00 47,500.00 01/08/2026

XQ4165277 1,064 35.00 37,240.00 01/22/2026

XQ5155277 2,500 35.00 87,500.00 01/29/2026

XQ1315P77 500 95.00 47,500.00 02/19/2026
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 25.0MM FOR PARTIAL-DEPTH PATCH, PG 64S-22, LEVEL 2

504586

BID DATE

XQ1315N77 1,000 95.00 95,000.00 01/08/2026

XQ4165277 1,064 35.00 37,240.00 01/22/2026

XQ5155277 2,000 35.00 70,000.00 01/29/2026

XQ1315P77 1,000 95.00 95,000.00 02/19/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRICE ADJUSTMENT FOR ASPHALT BINDER

504600

BID DATE

GA2535177 35,000 1.00 35,000.00 07/10/2025

XB1675674 1,000 1.00 1,000.00 07/10/2025

XQ1795577 5,000 1.00 5,000.00 07/17/2025

XQ3095177 36,000 1.00 36,000.00 07/17/2025

XQ1275577 2,000 1.00 2,000.00 07/24/2025

XQ2135177 55,000 1.00 55,000.00 07/24/2025

XQ3755129 20,000 1.00 20,000.00 08/14/2025

AZ2655123 6,000 1.00 6,000.00 09/11/2025

MO9945M77 13,000 1.00 13,000.00 09/11/2025

XQ6035177 53,000 1.00 53,000.00 09/25/2025

XQ1315B77 76,000 1.00 76,000.00 10/02/2025

XQ6035277 41,000 1.00 41,000.00 10/16/2025

BAA265130 6,000 1.00 6,000.00 10/23/2025

XQ3195177 32,000 1.00 32,000.00 11/06/2025

PG0675280 1,000 1.00 1,000.00 11/13/2025

XQ6065177 73,000 1.00 73,000.00 11/13/2025

XQ8115177 45,000 1.00 45,000.00 11/13/2025

XQ3185177 116,000 1.00 116,000.00 12/04/2025

XQ5025277 105,000 1.00 105,000.00 12/04/2025

AZ4005129 12,000 1.00 12,000.00 12/11/2025

XQ3085177 129,000 1.00 129,000.00 12/11/2025

XQ9015177 52,000 1.00 52,000.00 12/11/2025

AA0585188 5,000 1.00 5,000.00 01/08/2026

XQ1315N77 51,000 1.00 51,000.00 01/08/2026

XQ1535177 49,000 1.00 49,000.00 01/08/2026

XQ2045177 62,000 1.00 62,000.00 01/08/2026

XQ5105177 74,000 1.00 74,000.00 01/08/2026

XQ6225177 85,000 1.00 85,000.00 01/08/2026

XQ9055477 69,000 1.00 69,000.00 01/08/2026

CH1685180 2,000 1.00 2,000.00 01/15/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRICE ADJUSTMENT FOR ASPHALT BINDER

504600

BID DATE

XQ1535A77 62,000 1.00 62,000.00 01/15/2026

BAA805276 8,000 1.00 8,000.00 01/22/2026

XQ4165277 135,000 1.00 135,000.00 01/22/2026

XQ9175477 80,000 1.00 80,000.00 01/22/2026

KE3095167 17,000 1.00 17,000.00 01/29/2026

XQ5155277 124,000 1.00 124,000.00 01/29/2026

XQ3255277 104,000 1.00 104,000.00 02/12/2026

XQ3755629 7,000 1.00 7,000.00 02/12/2026

TA2895176 32,000 1.00 32,000.00 02/19/2026

XQ1315P77 51,000 1.00 51,000.00 02/19/2026

HA5005230 24,000 1.00 24,000.00 03/05/2026

XQ6665429 96,000 1.00 96,000.00 03/05/2026

XQ9215177 76,000 1.00 76,000.00 03/05/2026

XQ3265277 104,000 1.00 104,000.00 03/12/2026

XQ9025477 83,000 1.00 83,000.00 03/12/2026

XZ1015177 49,000 1.00 49,000.00 03/12/2026

WA5015230 1 28,000.00 28,000.00 03/26/2026

XB3705581 7,000 1.00 7,000.00 03/26/2026

XQ3265377 94,000 1.00 94,000.00 03/26/2026

XQ5375A77 16,000 1.00 16,000.00 03/26/2026

QA2995180 4,000 1.00 4,000.00 04/09/2026

WA4505177 8,000 1.00 8,000.00 04/16/2026

FR7435176 22,000 1.00 22,000.00 05/21/2026

WA5615130 1 10,000.00 10,000.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

504605

BID DATE

GA2535177 35,000 1.00 35,000.00 07/10/2025

XQ3095177 62,000 1.00 62,000.00 07/17/2025

XQ1275577 1,760 1.00 1,760.00 07/24/2025

XQ2135177 139,643 1.00 139,643.00 07/24/2025

XQ3755129 20,000 1.00 20,000.00 08/14/2025

AZ2655123 11,813 1.00 11,813.00 09/11/2025

MO9945M77 14,900 1.00 14,900.00 09/11/2025

XQ6035177 41,000 1.00 41,000.00 09/25/2025

XQ1315B77 5,000 1.00 5,000.00 10/02/2025

WI3465130 809 1.00 809.00 10/16/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

504605

BID DATE

XQ6035277 5,000 1.00 5,000.00 10/16/2025

BAA265130 7,320 1.00 7,320.00 10/23/2025

XQ3195177 56,000 1.00 56,000.00 11/06/2025

PG0675280 1,000 1.00 1,000.00 11/13/2025

XQ6065177 164,363 1.00 164,363.00 11/13/2025

XQ8115177 27,000 1.00 27,000.00 11/13/2025

XQ3185177 59,200 1.00 59,200.00 12/04/2025

XQ5025277 88,800 1.00 88,800.00 12/04/2025

AZ4005129 13,460 1.00 13,460.00 12/11/2025

XB2355674 2,075 1.00 2,075.00 12/11/2025

XQ3085177 83,000 1.00 83,000.00 12/11/2025

XQ9015177 27,000 1.00 27,000.00 12/11/2025

AA0585188 7,111 1.00 7,111.00 01/08/2026

XQ2045177 18,500 1.00 18,500.00 01/08/2026

XQ5105177 164,363 1.00 164,363.00 01/08/2026

XQ6225177 140,000 1.00 140,000.00 01/08/2026

XQ9055477 66,850 1.00 66,850.00 01/08/2026

CH1685180 100 1.00 100.00 01/15/2026

BAA805276 8,897 1.00 8,897.00 01/22/2026

XQ4165277 156,000 1.00 156,000.00 01/22/2026

XQ9175477 79,250 1.00 79,250.00 01/22/2026

XQ5155277 119,620 1.00 119,620.00 01/29/2026

XQ3255277 84,681 1.00 84,681.00 02/12/2026

XQ3755629 10,000 1.00 10,000.00 02/12/2026

TA2895176 30,000 1.00 30,000.00 02/19/2026

HA5005230 6,505 1.00 6,505.00 03/05/2026

XQ6665429 2,500 1.00 2,500.00 03/05/2026

XQ9215177 56,000 1.00 56,000.00 03/05/2026

XQ3265277 76,220 1.00 76,220.00 03/12/2026

XQ9025477 72,200 1.00 72,200.00 03/12/2026

XZ1015177 131,941 1.00 131,941.00 03/12/2026

WA5015230 28,434 1.00 28,434.00 03/26/2026

XB3705581 8,580 1.00 8,580.00 03/26/2026

XQ3265377 85,487 1.00 85,487.00 03/26/2026

XQ5375A77 19,000 1.00 19,000.00 03/26/2026

QA2995180 3,900 1.00 3,900.00 04/09/2026

WA4505177 35,000 1.00 35,000.00 04/16/2026

FR7435176 26,145 1.00 26,145.00 05/21/2026

WA5615130 1 12,516.00 12,516.00 06/04/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAYMENT ADJUSTMENT FOR ASPHALT MIXTURE

504615

BID DATE

GA2535177 35,000 1.00 35,000.00 07/10/2025

XQ3095177 62,000 1.00 62,000.00 07/17/2025

XQ1275577 1,760 1.00 1,760.00 07/24/2025

XQ2135177 139,643 1.00 139,643.00 07/24/2025

XQ3755129 20,000 1.00 20,000.00 08/14/2025

AZ2655123 11,813 1.00 11,813.00 09/11/2025

MO9945M77 14,900 1.00 14,900.00 09/11/2025

XQ6035177 10,000 1.00 10,000.00 09/25/2025

XQ1315B77 10,000 1.00 10,000.00 10/02/2025

WI3465130 809 1.00 809.00 10/16/2025

XQ6035277 10,000 1.00 10,000.00 10/16/2025

BAA265130 7,320 1.00 7,320.00 10/23/2025

XQ3195177 56,000 1.00 56,000.00 11/06/2025

PG0675280 1,000 1.00 1,000.00 11/13/2025

XQ6065177 164,363 1.00 164,363.00 11/13/2025

XQ8115177 27,000 1.00 27,000.00 11/13/2025

XQ3185177 59,200 1.00 59,200.00 12/04/2025

XQ5025277 88,800 1.00 88,800.00 12/04/2025

AZ4005129 13,460 1.00 13,460.00 12/11/2025

XB2355674 2,075 1.00 2,075.00 12/11/2025

XQ3085177 83,000 1.00 83,000.00 12/11/2025

XQ9015177 27,000 1.00 27,000.00 12/11/2025

AA0585188 7,111 1.00 7,111.00 01/08/2026

XQ1315N77 115,607 1.00 115,607.00 01/08/2026

XQ1535177 78,050 1.00 78,050.00 01/08/2026

XQ2045177 18,500 1.00 18,500.00 01/08/2026

XQ5105177 164,363 1.00 164,363.00 01/08/2026

XQ6225177 140,000 1.00 140,000.00 01/08/2026

XQ9055477 66,850 1.00 66,850.00 01/08/2026

CH1685180 100 1.00 100.00 01/15/2026

XQ1535A77 99,240 1.00 99,240.00 01/15/2026

BAA805276 8,897 1.00 8,897.00 01/22/2026

XQ4165277 156,000 1.00 156,000.00 01/22/2026

XQ9175477 79,250 1.00 79,250.00 01/22/2026

KE3095167 45,990 1.00 45,990.00 01/29/2026

XQ5155277 128,885 1.00 128,885.00 01/29/2026

XQ3255277 84,681 1.00 84,681.00 02/12/2026

XQ3755629 10,000 1.00 10,000.00 02/12/2026

TA2895176 30,000 1.00 30,000.00 02/19/2026
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAYMENT ADJUSTMENT FOR ASPHALT MIXTURE

504615

BID DATE

XQ1315P77 109,600 1.00 109,600.00 02/19/2026

HA5005230 6,505 1.00 6,505.00 03/05/2026

XQ6665429 2,500 1.00 2,500.00 03/05/2026

XQ9215177 56,000 1.00 56,000.00 03/05/2026

XQ3265277 76,220 1.00 76,220.00 03/12/2026

XQ9025477 72,200 1.00 72,200.00 03/12/2026

XZ1015177 131,941 1.00 131,941.00 03/12/2026

WA5015230 28,434 1.00 28,434.00 03/26/2026

XB3705581 8,580 1.00 8,580.00 03/26/2026

XQ3265377 85,487 1.00 85,487.00 03/26/2026

XQ5375A77 19,000 1.00 19,000.00 03/26/2026

QA2995180 3,900 1.00 3,900.00 04/09/2026

WA4505177 16,000 1.00 16,000.00 04/16/2026

FR7435176 26,145 1.00 26,145.00 05/21/2026

WA5615130 1 12,516.00 12,516.00 06/04/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD MILLING ASPHALT PAVEMENT OVER 1 INCH TO 2.5 INCH DEPTH

508003

BID DATE

XB1675674 470 20.00 9,400.00 07/10/2025

XQ3755129 50,000 4.35 217,500.00 08/14/2025

XQ6665429 23,000 5.61 129,030.00 03/05/2026

XB3705581 3,400 3.21 10,914.00 03/26/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD MILLING ASPHALT PAVEMENT OVER 2.5 INCH TO 4 INCH DEPTH

508005

BID DATE

XQ3255277 5,600 4.00 22,400.00 02/12/2026

XQ3265277 500 10.27 5,135.00 03/12/2026

XQ3265377 450 3.50 1,575.00 03/26/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FINE MILLING ASPHALT PAVEMENT 0 INCH TO 1 INCH DEPTH

508010

BID DATE

XQ1275577 200 20.00 4,000.00 07/24/2025

XQ8115177 40,000 2.75 110,000.00 11/13/2025

XQ9015177 40,000 2.45 98,000.00 12/11/2025
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FINE MILLING ASPHALT PAVEMENT 0 INCH TO 1 INCH DEPTH

508010

BID DATE

XQ9055477 12,760 1.65 21,054.00 01/08/2026

XQ9175477 15,000 1.70 25,500.00 01/22/2026

XQ3255277 800 4.70 3,760.00 02/12/2026

XQ9215177 55,000 1.90 104,500.00 03/05/2026

XQ3265277 800 5.81 4,648.00 03/12/2026

XQ3265377 860 1.80 1,548.00 03/26/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FINE MILLING ASPHALT PAVEMENT 1 INCH TO 2.5 INCH DEPTH

508012

BID DATE

GA2535177 4,200 4.40 18,480.00 07/10/2025

XQ3095177 150,000 0.30 45,000.00 07/17/2025

XQ2135177 145,500 6.90 1,003,950.00 07/24/2025

AZ2655123 23,000 5.00 115,000.00 09/11/2025

MO9945M77 28,105 4.00 112,420.00 09/11/2025

WI3465130 1,004 10.75 10,793.00 10/16/2025

BAA265130 840 12.00 10,080.00 10/23/2025

XQ3195177 140,000 1.17 163,800.00 11/06/2025

PG0675280 503 33.00 16,599.00 11/13/2025

XQ6065177 145,500 0.01 1,455.00 11/13/2025

XQ8115177 85,000 3.50 297,500.00 11/13/2025

XQ3185177 280,000 0.01 2,800.00 12/04/2025

XQ5025277 300,000 0.38 114,000.00 12/04/2025

AZ4005129 37,000 4.00 148,000.00 12/11/2025

XQ3085177 280,000 0.01 2,800.00 12/11/2025

XQ9015177 85,000 3.20 272,000.00 12/11/2025

AA0585188 1,746 20.00 34,920.00 01/08/2026

XQ2045177 48,000 3.10 148,800.00 01/08/2026

XQ5105177 145,500 2.40 349,200.00 01/08/2026

XQ6225177 450,000 1.00 450,000.00 01/08/2026

XQ9055477 110,580 2.05 226,689.00 01/08/2026

CH1685180 470 10.00 4,700.00 01/15/2026

BAA805276 14,258 3.94 56,176.52 01/22/2026

XQ4165277 249,115 5.07 1,263,013.05 01/22/2026

XQ9175477 130,000 1.80 234,000.00 01/22/2026

KE3095167 20,700 1.95 40,365.00 01/29/2026

XQ5155277 221,655 7.06 1,564,884.30 01/29/2026

XQ3255277 132,000 6.19 817,080.00 02/12/2026
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FINE MILLING ASPHALT PAVEMENT 1 INCH TO 2.5 INCH DEPTH

508012

BID DATE

XQ3755629 20,200 5.25 106,050.00 02/12/2026

TA2895176 91,200 7.00 638,400.00 02/19/2026

HA5005230 14,348 3.00 43,044.00 03/05/2026

XQ9215177 65,000 2.70 175,500.00 03/05/2026

XQ3265277 192,000 2.25 432,000.00 03/12/2026

XQ9025477 240,000 1.62 388,800.00 03/12/2026

XZ1015177 115,000 2.15 247,250.00 03/12/2026

WA5015230 12,300 2.25 27,675.00 03/26/2026

XQ3265377 180,000 1.80 324,000.00 03/26/2026

QA2995180 6,600 5.30 34,980.00 04/09/2026

WA4505177 16,000 2.85 45,600.00 04/16/2026

FR7435176 14,050 4.00 56,200.00 05/21/2026

WA5615130 14,786 4.65 68,754.90 06/04/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICRO MILLING ASPHALT PAVEMENT 0.5 INCH TO 1 INCH DEPTH

508017

BID DATE

XQ3095177 30,000 0.30 9,000.00 07/17/2025

XQ3195177 30,000 1.32 39,600.00 11/06/2025

XQ6225177 60,000 1.40 84,000.00 01/08/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DIAMOND GRINDING

509102

BID DATE

XQ1275577 6,000 10.00 60,000.00 07/24/2025

XQ2135177 1,000 0.01 10.00 07/24/2025

AZ2655123 1,200 20.00 24,000.00 09/11/2025

XQ6065177 100 0.01 1.00 11/13/2025

XQ5105177 100 50.00 5,000.00 01/08/2026

XQ3255277 1,500 1.00 1,500.00 02/12/2026

XQ3265277 1,200 11.44 13,728.00 03/12/2026

XQ3265377 600 0.01 6.00 03/26/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SURFACE ABRASION ON ASPHALT SURFACE

512001

BID DATE

XQ1895277 360,000 3.78 1,360,800.00 02/26/2026
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH GRADED AGGREGATE BASE COURSE

520111

BID DATE

MO9945M77 1,800 18.00 32,400.00 09/11/2025

WI3465130 130 18.00 2,340.00 10/16/2025

AA0585188 4,756 13.00 61,828.00 01/08/2026

KE3095167 50 50.00 2,500.00 01/29/2026

TA2895176 400 16.00 6,400.00 02/19/2026

HA5005230 501 16.00 8,016.00 03/05/2026

WA5615130 2,160 8.70 18,792.00 06/04/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH GRADED AGGREGATE BASE COURSE

520113

BID DATE

XB1675674 411 20.00 8,220.00 07/10/2025

AZ2655123 150 47.00 7,050.00 09/11/2025

MO9945M77 90 22.00 1,980.00 09/11/2025

477D4E1427 10 10.00 100.00 09/18/2025

WI3465130 343 22.00 7,546.00 10/16/2025

BAA265130 50 35.00 1,750.00 10/23/2025

PG0675280 750 29.00 21,750.00 11/13/2025

XQ3185177 500 0.01 5.00 12/04/2025

XQ5025277 600 0.01 6.00 12/04/2025

XB2355674 232 42.00 9,744.00 12/11/2025

XQ3085177 700 0.01 7.00 12/11/2025

AA0585188 527 24.30 12,806.10 01/08/2026

XQ2045177 600 0.01 6.00 01/08/2026

BAA805276 1,400 0.01 14.00 01/22/2026

XQ4165277 200 0.01 2.00 01/22/2026

KE3095167 9,600 17.00 163,200.00 01/29/2026

XQ5155277 140 0.01 1.40 01/29/2026

XQ3255277 60 0.01 0.60 02/12/2026

PG0095149R 300 20.00 6,000.00 02/19/2026

TA2895176 1,150 16.00 18,400.00 02/19/2026

HA5005230 14,025 12.00 168,300.00 03/05/2026

XQ3265277 240 8.84 2,121.60 03/12/2026

XQ9025477 500 0.01 5.00 03/12/2026

WA5015230 1,010 11.25 11,362.50 03/26/2026

XQ3265377 180 0.01 1.80 03/26/2026

QA2995180 2,500 18.90 47,250.00 04/09/2026

FR7435176 21,340 11.20 239,008.00 05/21/2026
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH GRADED AGGREGATE BASE COURSE

520113

BID DATE

WA5615130 5,150 10.75 55,362.50 06/04/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH CRUSHER RUN AGGREGATE CR-6

524520

BID DATE

CH1685180 1,350 12.25 16,537.50 01/15/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HAULING ASPHALT GRINDINGS

530211

BID DATE

XQ9055477 130 25.00 3,250.00 01/08/2026

XQ9175477 130 22.00 2,860.00 01/22/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

535100

BID DATE

GA2535177 21,000 1.00 21,000.00 07/10/2025

XQ3095177 140,000 1.00 140,000.00 07/17/2025

XQ1275577 3,300 1.00 3,300.00 07/24/2025

XQ2135177 100,000 1.00 100,000.00 07/24/2025

MO9945M77 6,700 1.00 6,700.00 09/11/2025

XQ3195177 130,000 1.00 130,000.00 11/06/2025

XQ6065177 100,000 1.00 100,000.00 11/13/2025

XQ8115177 55,000 1.00 55,000.00 11/13/2025

XQ3185177 71,500 1.00 71,500.00 12/04/2025

XQ5025277 90,000 1.00 90,000.00 12/04/2025

AZ4005129 6,000 1.00 6,000.00 12/11/2025

XQ3085177 83,000 1.00 83,000.00 12/11/2025

XQ9015177 55,000 1.00 55,000.00 12/11/2025

XQ2045177 30,000 1.00 30,000.00 01/08/2026

XQ5105177 100,000 1.00 100,000.00 01/08/2026

XQ6225177 120,000 1.00 120,000.00 01/08/2026

XQ9055477 85,060 1.00 85,060.00 01/08/2026

XQ4165277 31,242 1.00 31,242.00 01/22/2026

XQ9175477 100,000 1.00 100,000.00 01/22/2026

XQ5155277 863 1.00 862.80 01/29/2026

XQ3255277 50,000 1.00 50,000.00 02/12/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

535100

BID DATE

TA2895176 43,100 1.00 43,100.00 02/19/2026

HA5005230 7,100 1.00 7,100.00 03/05/2026

XQ9215177 47,000 1.00 47,000.00 03/05/2026

XQ3265277 50,000 1.00 50,000.00 03/12/2026

XQ9025477 73,200 1.00 73,200.00 03/12/2026

XZ1015177 104,150 1.00 104,150.00 03/12/2026

WA5015230 29,000 1.00 29,000.00 03/26/2026

XQ3265377 50,000 1.00 50,000.00 03/26/2026

QA2995180 7,900 1.00 7,900.00 04/09/2026

WA4505177 32,000 1.00 32,000.00 04/16/2026

FR7435176 25,590 1.00 25,590.00 05/21/2026

WA5615130 2,400 1.00 2,400.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE PAVEMENT MARKING PAINT LINES

549001

BID DATE

GA2535177 18,000 0.26 4,680.00 07/10/2025

XB1675674 309 3.00 927.00 07/10/2025

XQ2415777 50,000 0.22 11,000.00 07/10/2025

XQ6715177 300,000 0.15 45,000.00 09/18/2025

XQ8115177 50,000 0.35 17,500.00 11/13/2025

492D21429 3,050,000 0.10 289,750.00 11/20/2025

XQ9015177 50,000 0.30 15,000.00 12/11/2025

XQ2505777 5,000 1.00 5,000.00 02/19/2026

XQ2505A77 2,000 0.10 200.00 02/26/2026

XQ2505277 7,606,670 0.10 722,633.65 03/26/2026

XB1345676 561,800 0.12 67,416.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW PAVEMENT MARKING PAINT LINES

549003

BID DATE

GA2535177 18,000 0.26 4,680.00 07/10/2025

XB1675674 324 2.00 648.00 07/10/2025

XQ2415777 59,500 0.22 13,090.00 07/10/2025

XQ6715177 225,000 0.16 36,000.00 09/18/2025

XQ8115177 50,000 0.35 17,500.00 11/13/2025

492D21429 3,050,000 0.10 289,750.00 11/20/2025

XQ9015177 50,000 0.30 15,000.00 12/11/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW PAVEMENT MARKING PAINT LINES

549003

BID DATE

XQ3755629 2,200 0.40 880.00 02/12/2026

XQ2505A77 2,000 0.10 200.00 02/26/2026

XQ2505277 5,145,680 0.09 473,402.56 03/26/2026

XB1345676 252,700 0.12 30,324.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE PAVEMENT MARKING PAINT LINES

549005

BID DATE

XB1675674 16 6.00 96.00 07/10/2025

XQ2415777 10,000 0.40 4,000.00 07/10/2025

XQ6715177 5,000 0.22 1,100.00 09/18/2025

XQ8115177 1,200 0.60 720.00 11/13/2025

492D21429 262,000 0.13 34,060.00 11/20/2025

XQ9015177 1,200 0.30 360.00 12/11/2025

XQ2505A77 2,000 0.15 300.00 02/26/2026

XQ2505277 447,450 0.14 60,405.75 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW PAVEMENT MARKING PAINT LINES

549007

BID DATE

XQ6715177 1,000 0.22 220.00 09/18/2025

XQ2505A77 2,000 0.15 300.00 02/26/2026

XQ2505277 111,870 0.14 15,102.45 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH WHITE PAVEMENT MARKING PAINT LINES

549008

BID DATE

XQ8115177 300 6.50 1,950.00 11/13/2025

XQ9015177 300 3.20 960.00 12/11/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH YELLOW PAVEMENT MARKING PAINT LINES

549009

BID DATE

XQ8115177 300 6.50 1,950.00 11/13/2025

XQ9015177 300 3.20 960.00 12/11/2025



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 135

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAVEMENT MARKING PAINT LEGENDS AND SYMBOLS

549010

BID DATE

XQ2505A77 11,150 4.59 51,178.50 02/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE CONTRAST PAVEMENT MARKING TAPE

549101

BID DATE

XQ1275577 3,000 10.00 30,000.00 07/24/2025

479D71427SB 5,000 12.00 60,000.00 09/18/2025

XQ9055477 640 0.01 6.40 01/08/2026

XQ9175477 750 0.01 7.50 01/22/2026

XQ3255277 800 5.00 4,000.00 02/12/2026

XQ2505A77 2,000 6.62 13,240.00 02/26/2026

QA2995180 210 10.10 2,121.00 04/09/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW CONTRAST PAVEMENT MARKING TAPE

549103

BID DATE

XQ1275577 3,000 10.00 30,000.00 07/24/2025

479D71427SB 5,000 12.00 60,000.00 09/18/2025

XQ3255277 450 5.00 2,250.00 02/12/2026

XQ2505A77 2,000 6.62 13,240.00 02/26/2026

QA2995180 165 10.10 1,666.50 04/09/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE CONTRAST PAVEMENT MARKING TAPE

549105

BID DATE

479D71427SB 1,000 24.00 24,000.00 09/18/2025

XQ3255277 150 10.00 1,500.00 02/12/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW CONTRAST PAVEMENT MARKING TAPE

549107

BID DATE

479D71427SB 250 24.00 6,000.00 09/18/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE PAVEMENT MARKING TAPE

549110

BID DATE

AZ2655123 3,550 6.50 23,075.00 09/11/2025

XQ3255277 660 2.50 1,650.00 02/12/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW PAVEMENT MARKING TAPE

549112

BID DATE

AZ2655123 2,580 6.50 16,770.00 09/11/2025

XQ3255277 462 2.50 1,155.00 02/12/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE PAVEMENT MARKING TAPE

549114

BID DATE

AZ2655123 2,560 12.00 30,720.00 09/11/2025

XQ4165277 1,100 0.01 11.00 01/22/2026

XQ5155277 791 0.01 7.91 01/29/2026

XQ3255277 330 5.00 1,650.00 02/12/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW PAVEMENT MARKING TAPE

549116

BID DATE

XQ3255277 198 5.00 990.00 02/12/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE INLAID PAVEMENT MARKING TAPE

549201

BID DATE

XQ3185177 5,000 8.30 41,500.00 12/04/2025

XQ5025277 36,000 4.80 172,800.00 12/04/2025

XQ3085177 20,000 4.60 92,000.00 12/11/2025

XQ1315N77 4,500 0.01 45.00 01/08/2026

XQ2045177 400 10.00 4,000.00 01/08/2026

XQ4165277 45,530 4.08 185,762.40 01/22/2026

XQ5155277 500 6.75 3,375.00 01/29/2026

XQ3255277 43,000 4.60 197,800.00 02/12/2026

XQ1315P77 32,000 0.01 320.00 02/19/2026

XQ3265277 22,950 4.72 108,324.00 03/12/2026

XQ9025477 24,000 0.01 240.00 03/12/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE INLAID PAVEMENT MARKING TAPE

549201

BID DATE

XQ3265377 16,000 0.01 160.00 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW INLAID PAVEMENT MARKING TAPE

549203

BID DATE

XQ3185177 2,500 8.30 20,750.00 12/04/2025

XQ5025277 24,000 4.80 115,200.00 12/04/2025

XQ3085177 16,000 4.60 73,600.00 12/11/2025

XQ1315N77 3,000 0.01 30.00 01/08/2026

XQ2045177 400 10.00 4,000.00 01/08/2026

XQ4165277 25,405 4.08 103,652.40 01/22/2026

XQ5155277 500 6.75 3,375.00 01/29/2026

XQ3255277 23,600 4.60 108,560.00 02/12/2026

XQ1315P77 10,000 0.01 100.00 02/19/2026

XQ3265277 16,150 4.72 76,228.00 03/12/2026

XQ9025477 16,000 0.01 160.00 03/12/2026

XQ3265377 11,400 0.01 114.00 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE INLAID PAVEMENT MARKING TAPE

549205

BID DATE

XQ3185177 3,500 9.25 32,375.00 12/04/2025

XQ5025277 3,000 5.00 15,000.00 12/04/2025

XQ3085177 2,500 8.60 21,500.00 12/11/2025

XQ1315N77 451 0.01 4.51 01/08/2026

XQ2045177 160 11.00 1,760.00 01/08/2026

XQ4165277 4,553 7.65 34,830.45 01/22/2026

XQ5155277 100 10.28 1,028.00 01/29/2026

XQ3255277 3,900 8.10 31,590.00 02/12/2026

XQ1315P77 4,500 0.01 45.00 02/19/2026

XQ3265277 1,190 8.60 10,234.00 03/12/2026

XQ9025477 2,460 0.01 24.60 03/12/2026

XQ3265377 300 0.01 3.00 03/26/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW INLAID PAVEMENT MARKING TAPE

549207

BID DATE

XQ4165277 51 8.00 408.00 01/22/2026

XQ5155277 100 8.00 800.00 01/29/2026

XQ3255277 300 0.01 3.00 02/12/2026

XQ3265277 260 8.60 2,236.00 03/12/2026

XQ3265377 200 0.01 2.00 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH WHITE INLAID PAVEMENT MARKING TAPE

549209

BID DATE

XQ3265377 250 0.01 2.50 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH YELLOW INLAID PAVEMENT MARKING TAPE

549211

BID DATE

XQ3265277 150 13.32 1,998.00 03/12/2026

XQ3265377 100 0.01 1.00 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549401

BID DATE

XB1675674 430 12.00 5,160.00 07/10/2025

XQ1795577 128,000 1.11 142,080.00 07/17/2025

XQ3095177 85,000 0.85 72,250.00 07/17/2025

XQ1275577 1,000 2.00 2,000.00 07/24/2025

XQ2135177 100,000 0.40 40,000.00 07/24/2025

XQ3755129 4,910 1.75 8,592.50 08/14/2025

AZ2655123 6,150 2.00 12,300.00 09/11/2025

479D71427SB 9,001 1.25 11,251.25 09/18/2025

XQ6715177 20,000 0.90 18,000.00 09/18/2025

WI3465130 75 2.15 161.25 10/16/2025

BAA265130 1,150 2.15 2,472.50 10/23/2025

XQ3195177 80,000 0.01 800.00 11/06/2025

PG0675280 935 4.50 4,207.50 11/13/2025

XQ6065177 75,000 0.74 55,500.00 11/13/2025

XQ3185177 40,000 4.25 170,000.00 12/04/2025

XQ5025277 45,000 0.80 36,000.00 12/04/2025

AZ4005129 2,600 2.60 6,760.00 12/11/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549401

BID DATE

XQ3085177 43,000 1.50 64,500.00 12/11/2025

AA0585188 1,305 2.10 2,740.50 01/08/2026

XQ1315N77 98,000 0.01 980.00 01/08/2026

XQ1535177 5,497 3.50 19,239.50 01/08/2026

XQ2045177 8,000 5.50 44,000.00 01/08/2026

XQ5105177 75,000 0.80 60,000.00 01/08/2026

XQ6225177 200,000 0.70 140,000.00 01/08/2026

XQ9055477 40,960 2.00 81,920.00 01/08/2026

CH1685180 1,200 4.00 4,800.00 01/15/2026

XQ1535A77 6,930 6.25 43,312.50 01/15/2026

BAA805276 3,040 1.27 3,860.80 01/22/2026

XQ4165277 36,370 0.95 34,551.50 01/22/2026

XQ9175477 48,200 1.50 72,300.00 01/22/2026

KE3095167 10,800 0.90 9,720.00 01/29/2026

XQ5155277 106,685 0.40 42,674.00 01/29/2026

XQ3255277 10,000 1.00 10,000.00 02/12/2026

TA2895176 32,170 0.80 25,736.00 02/19/2026

XQ1315P77 98,000 0.01 980.00 02/19/2026

XQ2505777 5,000 1.00 5,000.00 02/19/2026

HA5005230 8,540 1.00 8,540.00 03/05/2026

XQ6665429 1,500 3.00 4,500.00 03/05/2026

XQ9215177 60,000 0.85 51,000.00 03/05/2026

XQ3265277 54,000 0.89 48,060.00 03/12/2026

XQ9025477 36,500 0.01 365.00 03/12/2026

XZ1015177 88,705 0.90 79,834.50 03/12/2026

XQ2445N77 82,610 1.08 89,218.80 03/19/2026

XQ2505R76 1,000 0.98 980.00 03/19/2026

WA5015230 19,361 1.00 19,361.00 03/26/2026

XB3705581 5,500 1.70 9,350.00 03/26/2026

XQ3265377 52,700 1.50 79,050.00 03/26/2026

XQ5375A77 19,000 2.05 38,950.00 03/26/2026

XB1345676 96,100 0.55 52,855.00 04/02/2026

QA2995180 2,420 2.15 5,203.00 04/09/2026

XQ2295D77 150,000 0.88 132,000.00 05/14/2026

FR7435176 5,892 0.92 5,420.64 05/21/2026

XQ1325377 56,250 1.15 64,687.50 05/28/2026

WA5615130 7,270 1.40 10,178.00 06/04/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW THERMOPLASTIC PAVEMENT MARKINGS

549403

BID DATE

XB1675674 300 13.00 3,900.00 07/10/2025

XQ1795577 128,000 1.12 143,360.00 07/17/2025

XQ3095177 85,000 0.85 72,250.00 07/17/2025

XQ1275577 1,000 2.00 2,000.00 07/24/2025

XQ2135177 75,000 0.40 30,000.00 07/24/2025

XQ3755129 1,860 1.75 3,255.00 08/14/2025

AZ2655123 2,350 2.00 4,700.00 09/11/2025

479D71427SB 6,082 1.25 7,602.50 09/18/2025

XQ6715177 15,000 0.90 13,500.00 09/18/2025

WI3465130 235 2.15 505.25 10/16/2025

BAA265130 1,055 2.15 2,268.25 10/23/2025

XQ3195177 80,000 0.01 800.00 11/06/2025

PG0675280 935 4.50 4,207.50 11/13/2025

XQ6065177 70,000 0.69 48,300.00 11/13/2025

XQ3185177 40,000 4.25 170,000.00 12/04/2025

XQ5025277 45,000 0.74 33,300.00 12/04/2025

XQ3085177 30,000 1.50 45,000.00 12/11/2025

AA0585188 49 2.10 102.90 01/08/2026

XQ1315N77 98,000 0.01 980.00 01/08/2026

XQ1535177 4,673 2.50 11,682.50 01/08/2026

XQ2045177 8,000 5.50 44,000.00 01/08/2026

XQ5105177 70,000 0.80 56,000.00 01/08/2026

XQ6225177 150,000 0.70 105,000.00 01/08/2026

XQ9055477 40,960 2.00 81,920.00 01/08/2026

CH1685180 450 4.00 1,800.00 01/15/2026

XQ1535A77 5,890 6.25 36,812.50 01/15/2026

BAA805276 4,410 1.27 5,600.70 01/22/2026

XQ4165277 29,010 0.90 26,109.00 01/22/2026

XQ9175477 48,190 1.50 72,285.00 01/22/2026

KE3095167 6,030 0.90 5,427.00 01/29/2026

XQ5155277 82,765 0.35 28,967.75 01/29/2026

XQ3255277 7,100 1.00 7,100.00 02/12/2026

TA2895176 19,250 0.80 15,400.00 02/19/2026

XQ1315P77 98,000 0.01 980.00 02/19/2026

XQ2505777 5,000 1.00 5,000.00 02/19/2026

HA5005230 7,050 1.00 7,050.00 03/05/2026

XQ6665429 2,000 2.75 5,500.00 03/05/2026

XQ9215177 60,000 0.80 48,000.00 03/05/2026

XQ3265277 44,200 0.89 39,338.00 03/12/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW THERMOPLASTIC PAVEMENT MARKINGS

549403

BID DATE

XQ9025477 36,500 0.01 365.00 03/12/2026

XZ1015177 88,705 0.80 70,964.00 03/12/2026

XQ2445N77 61,120 1.03 62,953.60 03/19/2026

XQ2505R76 1,000 0.98 980.00 03/19/2026

WA5015230 18,596 1.00 18,596.00 03/26/2026

XB3705581 200 3.40 680.00 03/26/2026

XQ3265377 48,450 1.50 72,675.00 03/26/2026

XQ5375A77 19,000 2.05 38,950.00 03/26/2026

XB1345676 129,000 0.55 70,950.00 04/02/2026

QA2995180 1,980 2.15 4,257.00 04/09/2026

XQ2295D77 60,000 0.88 52,800.00 05/14/2026

FR7435176 4,336 0.92 3,989.12 05/21/2026

XQ1325377 37,500 1.15 43,125.00 05/28/2026

WA5615130 5,682 1.40 7,954.80 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549405

BID DATE

XQ1795577 5,000 2.20 11,000.00 07/17/2025

XQ3095177 3,000 1.20 3,600.00 07/17/2025

XQ2135177 1,000 6.75 6,750.00 07/24/2025

AZ2655123 225 2.80 630.00 09/11/2025

479D71427SB 5,000 1.80 9,000.00 09/18/2025

XQ6715177 5,000 1.35 6,750.00 09/18/2025

WI3465130 335 3.00 1,005.00 10/16/2025

XQ3195177 3,000 0.01 30.00 11/06/2025

XQ6065177 2,000 1.52 3,040.00 11/13/2025

XQ3185177 6,600 1.85 12,210.00 12/04/2025

XQ5025277 6,000 1.65 9,900.00 12/04/2025

AZ4005129 594 5.25 3,118.50 12/11/2025

XQ3085177 8,300 1.04 8,632.00 12/11/2025

XQ1315N77 3,920 0.01 39.20 01/08/2026

XQ2045177 2,000 3.20 6,400.00 01/08/2026

XQ5105177 2,000 1.30 2,600.00 01/08/2026

XQ6225177 30,000 1.15 34,500.00 01/08/2026

XQ9055477 550 2.00 1,100.00 01/08/2026

XQ4165277 1,810 2.20 3,982.00 01/22/2026

XQ9175477 640 1.45 928.00 01/22/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549405

BID DATE

XQ5155277 7,542 3.00 22,626.00 01/29/2026

XQ3255277 495 2.00 990.00 02/12/2026

TA2895176 3,080 1.50 4,620.00 02/19/2026

XQ1315P77 3,920 0.01 39.20 02/19/2026

XQ2505777 2,500 2.00 5,000.00 02/19/2026

XQ2505A77 41,039 1.29 52,940.83 02/26/2026

HA5005230 440 2.00 880.00 03/05/2026

XQ9215177 20,000 1.65 33,000.00 03/05/2026

XQ3265277 423 1.54 651.42 03/12/2026

XQ9025477 4,900 3.50 17,150.00 03/12/2026

XZ1015177 200 1.60 320.00 03/12/2026

XQ2505R76 1,000 1.88 1,880.00 03/19/2026

XQ3265377 600 2.00 1,200.00 03/26/2026

XQ5375A77 2,000 1.45 2,900.00 03/26/2026

QA2995180 350 7.85 2,747.50 04/09/2026

XQ2295D77 10,000 1.79 17,900.00 05/14/2026

FR7435176 4,400 1.85 8,140.00 05/21/2026

WA5615130 1,181 2.80 3,306.80 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW THERMOPLASTIC PAVEMENT MARKINGS

549407

BID DATE

XQ3095177 750 1.20 900.00 07/17/2025

XQ2135177 1,000 0.01 10.00 07/24/2025

479D71427SB 1,250 1.80 2,250.00 09/18/2025

XQ6715177 1,000 1.35 1,350.00 09/18/2025

WI3465130 105 3.00 315.00 10/16/2025

XQ3195177 750 0.01 7.50 11/06/2025

XQ6065177 100 1.48 148.00 11/13/2025

XQ3185177 3,500 1.80 6,300.00 12/04/2025

XQ5025277 1,000 0.01 10.00 12/04/2025

XQ3085177 2,900 1.00 2,900.00 12/11/2025

XQ1315N77 3,920 0.01 39.20 01/08/2026

XQ5105177 100 2.00 200.00 01/08/2026

XQ6225177 1,000 1.15 1,150.00 01/08/2026

XQ4165277 580 9.10 5,278.00 01/22/2026

XQ5155277 1,000 0.01 10.00 01/29/2026

XQ3255277 300 0.01 3.00 02/12/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW THERMOPLASTIC PAVEMENT MARKINGS

549407

BID DATE

XQ1315P77 3,920 0.01 39.20 02/19/2026

XQ3265277 210 1.54 323.40 03/12/2026

XQ9025477 820 3.50 2,870.00 03/12/2026

XQ3265377 180 0.01 1.80 03/26/2026

XQ5375A77 2,000 1.45 2,900.00 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549409

BID DATE

XQ3095177 1,000 0.01 10.00 07/17/2025

XQ2135177 1,000 0.01 10.00 07/24/2025

479D31427 5,000 2.50 12,500.00 09/11/2025

479D71427SB 9,000 2.99 26,910.00 09/18/2025

XQ3195177 1,000 0.01 10.00 11/06/2025

XQ6065177 100 2.94 294.00 11/13/2025

XQ1315N77 3,920 0.01 39.20 01/08/2026

XQ5105177 100 6.00 600.00 01/08/2026

XQ6225177 1,000 0.01 10.00 01/08/2026

XQ4165277 480 0.01 4.80 01/22/2026

XQ5155277 800 0.01 8.00 01/29/2026

XQ3255277 580 2.00 1,160.00 02/12/2026

XQ1315P77 3,920 0.01 39.20 02/19/2026

XQ2505777 400 3.00 1,200.00 02/19/2026

XQ3265277 480 2.82 1,353.60 03/12/2026

XQ3265377 440 0.01 4.40 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549413

BID DATE

AA0585188 96 5.25 504.00 01/08/2026

XQ4165277 91 0.01 0.91 01/22/2026

XQ5155277 180 0.01 1.80 01/29/2026

XQ2505777 1,500 4.00 6,000.00 02/19/2026

XQ9215177 300 3.45 1,035.00 03/05/2026

XQ3265277 480 3.85 1,848.00 03/12/2026

FR7435176 240 10.19 2,445.60 05/21/2026

WA5615130 37 17.75 656.75 06/04/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH YELLOW THERMOPLASTIC PAVEMENT MARKINGS

549415

BID DATE

479D71427SB 3,750 3.20 12,000.00 09/18/2025

XQ6225177 800 0.01 8.00 01/08/2026

XQ2505777 1,500 4.00 6,000.00 02/19/2026

XQ9215177 300 3.30 990.00 03/05/2026

XQ3265277 200 3.85 770.00 03/12/2026

WA5015230 104 5.70 592.80 03/26/2026

XQ3265377 200 0.01 2.00 03/26/2026

WA5615130 77 17.75 1,366.75 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

16 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549417

BID DATE

XQ3095177 1,800 0.01 18.00 07/17/2025

479D31427 1,000 4.50 4,500.00 09/11/2025

479D71427SB 9,548 3.00 28,644.00 09/18/2025

XQ3195177 1,800 0.01 18.00 11/06/2025

XQ6225177 3,000 0.01 30.00 01/08/2026

XQ2505R76 10,000 3.45 34,500.00 03/19/2026

XQ3265377 380 0.01 3.80 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549419

BID DATE

GA2535177 90 21.75 1,957.50 07/10/2025

XQ3095177 3,500 0.01 35.00 07/17/2025

XQ2135177 100 0.01 1.00 07/24/2025

XQ3755129 384 13.20 5,068.80 08/14/2025

479D31427 150,000 6.25 937,500.00 09/11/2025

479D71427SB 7,500 15.00 112,500.00 09/18/2025

XQ3195177 3,500 0.01 35.00 11/06/2025

XQ6065177 100 8.43 843.00 11/13/2025

OT2029 60 50.00 3,000.00 11/20/2025

XQ3185177 1,300 27.15 35,295.00 12/04/2025

XQ5025277 1,200 0.01 12.00 12/04/2025

XQ3085177 1,360 10.50 14,280.00 12/11/2025

AA0585188 1,072 8.40 9,004.80 01/08/2026

XQ1315N77 3,920 0.01 39.20 01/08/2026

XQ2045177 480 23.00 11,040.00 01/08/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549419

BID DATE

XQ5105177 100 12.00 1,200.00 01/08/2026

XQ6225177 2,500 0.01 25.00 01/08/2026

CH1685180 30 18.00 540.00 01/15/2026

XQ4165277 250 9.10 2,270.45 01/22/2026

XQ5155277 2,500 9.10 22,750.00 01/29/2026

XQ3255277 240 4.00 960.00 02/12/2026

XQ1315P77 3,920 0.01 39.20 02/19/2026

XQ2505777 1,000 6.50 6,500.00 02/19/2026

XQ9025477 980 3.50 3,430.00 03/12/2026

XQ2445N77 100 39.00 3,900.00 03/19/2026

XQ2505R76 12,000 5.85 70,200.00 03/19/2026

XB3705581 50 20.42 1,021.00 03/26/2026

XQ3265377 200 0.01 2.00 03/26/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

549425

BID DATE

479D31427 7,500 15.00 112,500.00 09/11/2025

XQ1315N77 1,151 0.01 11.51 01/08/2026

XQ4165277 700 0.01 7.00 01/22/2026

XQ5155277 1,400 0.01 14.00 01/29/2026

XQ3255277 350 4.00 1,400.00 02/12/2026

XQ1315P77 1,150 0.01 11.50 02/19/2026

XQ2505R76 5,000 6.40 32,000.00 03/19/2026

XQ1325377 2,500 17.50 43,750.00 05/28/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE 40 MIL HIGH BINDER THERMOPLASTIC PAVEMENT MARKINGS

549501

BID DATE

XQ2415777 675,000 0.51 344,250.00 07/10/2025

XQ2445777 300,000 0.43 129,000.00 07/10/2025

XQ1795577 10,000 0.74 7,400.00 07/17/2025

479D31427 4,000 1.25 5,000.00 09/11/2025

XQ6715177 2,000,000 0.28 560,000.00 09/18/2025

XQ6035177 172,000 0.37 63,640.00 09/25/2025

XQ1315B77 258,000 0.46 118,680.00 10/02/2025

XQ6035277 129,000 0.37 47,730.00 10/16/2025

XQ1535177 5,497 0.50 2,748.50 01/08/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE 40 MIL HIGH BINDER THERMOPLASTIC PAVEMENT MARKINGS

549501

BID DATE

XQ1535A77 6,930 1.15 7,969.50 01/15/2026

XQ2505777 2,000,000 0.26 518,000.00 02/19/2026

XQ2505A77 1,884,973 0.25 471,243.35 02/26/2026

XQ2525277 4,310,890 0.26 1,116,520.51 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW 40 MIL HIGH BINDER THERMOPLASTIC PAVEMENT MARKINGS

549503

BID DATE

XQ2415777 675,000 0.35 236,250.00 07/10/2025

XQ2445777 300,000 0.43 129,000.00 07/10/2025

XQ1795577 10,000 0.74 7,400.00 07/17/2025

479D31427 2,500 1.25 3,125.00 09/11/2025

XQ6715177 1,500,000 0.30 450,000.00 09/18/2025

XQ6035177 172,000 0.25 43,000.00 09/25/2025

XQ1315B77 258,000 0.40 103,200.00 10/02/2025

XQ6035277 129,000 0.25 32,250.00 10/16/2025

XQ1535177 4,673 0.50 2,336.50 01/08/2026

XQ1535A77 5,890 1.15 6,773.50 01/15/2026

XQ2505777 2,000,000 0.26 518,000.00 02/19/2026

XQ2505A77 1,416,652 0.25 354,163.07 02/26/2026

XQ2525277 4,310,890 0.25 1,064,789.83 04/02/2026

WA4505177 26,500 0.34 9,010.00 04/16/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE 40 MIL HIGH BINDER THERMOPLASTIC PAVEMENT MARKINGS

549505

BID DATE

XQ2415777 180,000 0.70 126,000.00 07/10/2025

XQ2445777 5,000 0.52 2,600.00 07/10/2025

XQ1795577 10,000 1.38 13,800.00 07/17/2025

479D31427 4,000 2.00 8,000.00 09/11/2025

XQ6715177 50,000 0.40 20,000.00 09/18/2025

XQ6035177 5,600 0.70 3,920.00 09/25/2025

XQ1315B77 8,400 0.65 5,460.00 10/02/2025

XQ6035277 4,200 0.70 2,940.00 10/16/2025

XQ2505777 400,000 0.50 199,600.00 02/19/2026

XQ2505A77 260,991 0.50 130,495.29 02/26/2026

XQ2525277 843,442 0.41 344,967.78 04/02/2026

WA4505177 26,500 0.62 16,430.00 04/16/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW 40 MIL HIGH BINDER THERMOPLASTIC PAVEMENT MARKING

549507

BID DATE

479D31427 2,000 2.00 4,000.00 09/11/2025

XQ6715177 1,000 0.40 400.00 09/18/2025

XQ2505A77 130,440 0.47 61,306.93 02/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549601

BID DATE

XQ1425A85 500 5.00 2,500.00 07/31/2025

MO9945M77 19,500 1.15 22,425.00 09/11/2025

479D71427SB 600 8.00 4,800.00 09/18/2025

XQ1905385 250 4.00 1,000.00 09/25/2025

XQ6035177 768 3.00 2,304.00 09/25/2025

XQ1315B77 1,152 3.00 3,456.00 10/02/2025

XQ6035277 576 3.00 1,728.00 10/16/2025

XQ9055477 550 1.05 577.50 01/08/2026

XQ9175477 640 1.05 672.00 01/22/2026

XQ3255277 110 2.00 220.00 02/12/2026

XQ1845385 300 10.00 3,000.00 02/19/2026

XQ1695485 300 10.00 3,000.00 03/05/2026

XQ3265277 100 3.58 358.00 03/12/2026

XQ3265377 100 0.01 1.00 03/26/2026

XQ1845285 240 10.00 2,400.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549603

BID DATE

XQ1425A85 250 5.00 1,250.00 07/31/2025

MO9945M77 5,700 1.15 6,555.00 09/11/2025

XQ1905385 120 4.00 480.00 09/25/2025

XQ6035177 200 5.80 1,160.00 09/25/2025

XQ1315B77 200 3.00 600.00 10/02/2025

XQ6035277 200 5.80 1,160.00 10/16/2025

XQ9055477 1,090 1.05 1,144.50 01/08/2026

XQ9175477 1,280 1.05 1,344.00 01/22/2026

XQ3255277 110 2.00 220.00 02/12/2026

XQ1845385 150 10.00 1,500.00 02/19/2026

XQ1695485 150 10.00 1,500.00 03/05/2026

XQ3265277 100 3.58 358.00 03/12/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549603

BID DATE

XQ3265377 100 0.01 1.00 03/26/2026

XQ1845285 120 10.00 1,200.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549605

BID DATE

MO9945M77 440 5.80 2,552.00 09/11/2025

XQ3255277 110 3.00 330.00 02/12/2026

XQ3265277 100 6.88 688.00 03/12/2026

XQ3265377 100 0.01 1.00 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549607

BID DATE

XQ2415777 1,000 9.00 9,000.00 07/10/2025

XQ3255277 60 0.01 0.60 02/12/2026

XQ3265277 60 6.88 412.80 03/12/2026

XQ3265377 60 0.01 0.60 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549609

BID DATE

XQ2415777 500 12.00 6,000.00 07/10/2025

XQ2445777 200 10.36 2,072.00 07/10/2025

MO9945M77 160 8.45 1,352.00 09/11/2025

XQ6035177 800 9.70 7,760.00 09/25/2025

XQ1315B77 1,200 9.00 10,800.00 10/02/2025

XQ6035277 600 9.70 5,820.00 10/16/2025

XQ8115177 50 25.00 1,250.00 11/13/2025

XQ9015177 50 12.00 600.00 12/11/2025

XQ1315N77 3,920 0.01 39.20 01/08/2026

XQ9055477 1,090 0.01 10.90 01/08/2026

XQ4165277 1,588 1.00 1,588.00 01/22/2026

XQ9175477 1,280 0.01 12.80 01/22/2026

XQ5155277 1,763 1.00 1,763.00 01/29/2026

XQ3255277 170 5.00 850.00 02/12/2026

XQ1315P77 3,920 0.01 39.20 02/19/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549609

BID DATE

XQ9215177 1,000 8.20 8,200.00 03/05/2026

XQ3265277 120 9.90 1,188.00 03/12/2026

XQ3265377 100 0.01 1.00 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549611

BID DATE

XQ3255277 170 6.00 1,020.00 02/12/2026

TA2895176 350 8.00 2,800.00 02/19/2026

XQ3265277 120 14.30 1,716.00 03/12/2026

XQ3265377 100 0.01 1.00 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549613

BID DATE

WI3465130 230 28.00 6,440.00 10/16/2025

XQ3255277 110 7.00 770.00 02/12/2026

XQ3265277 100 14.30 1,430.00 03/12/2026

XQ3265377 100 0.01 1.00 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549615

BID DATE

XQ3255277 110 8.00 880.00 02/12/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549617

BID DATE

XQ2415777 200 25.00 5,000.00 07/10/2025

XQ2445777 1,500 15.40 23,100.00 07/10/2025

XQ1795577 500 20.00 10,000.00 07/17/2025

XQ2135177 150 26.00 3,900.00 07/24/2025

XQ1425A85 2,500 50.00 125,000.00 07/31/2025

479D31427 2,400 19.50 46,800.00 09/11/2025

MO9945M77 4,600 16.95 77,970.00 09/11/2025

479D71427SB 150 25.00 3,750.00 09/18/2025



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 150

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549617

BID DATE

XQ1905385 1,250 35.00 43,750.00 09/25/2025

XQ6035177 4,000 16.00 64,000.00 09/25/2025

XQ1315B77 6,000 10.00 60,000.00 10/02/2025

WI3465130 125 34.00 4,250.00 10/16/2025

XQ6035277 3,000 16.00 48,000.00 10/16/2025

BAA265130 35 26.75 936.25 10/23/2025

XQ6065177 1,000 14.05 14,050.00 11/13/2025

XQ8115177 200 32.50 6,500.00 11/13/2025

XQ3185177 1,300 34.45 44,785.00 12/04/2025

XQ5025277 1,200 0.01 12.00 12/04/2025

XQ3085177 1,360 17.10 23,256.00 12/11/2025

XQ9015177 200 22.00 4,400.00 12/11/2025

AA0585188 58 21.00 1,218.00 01/08/2026

XQ1315N77 3,920 0.01 39.20 01/08/2026

XQ2045177 80 35.00 2,800.00 01/08/2026

XQ5105177 1,000 20.00 20,000.00 01/08/2026

XQ9055477 1,090 0.01 10.90 01/08/2026

BAA805276 1,810 15.40 27,874.00 01/22/2026

XQ4165277 4,079 1.00 4,079.00 01/22/2026

XQ9175477 1,280 0.01 12.80 01/22/2026

KE3095167 240 17.80 4,272.00 01/29/2026

XQ5155277 4,890 10.00 48,900.00 01/29/2026

XQ3255277 170 20.00 3,400.00 02/12/2026

TA2895176 2,860 15.00 42,900.00 02/19/2026

XQ1315P77 3,920 0.01 39.20 02/19/2026

XQ1845385 1,500 50.00 75,000.00 02/19/2026

HA5005230 140 22.00 3,080.00 03/05/2026

XQ1695485 1,500 65.00 97,500.00 03/05/2026

XQ9215177 500 16.25 8,125.00 03/05/2026

XQ3265277 420 17.60 7,392.00 03/12/2026

XQ9025477 980 0.01 9.80 03/12/2026

XZ1015177 158 21.00 3,318.00 03/12/2026

WA5015230 250 21.75 5,437.50 03/26/2026

XQ3265377 1,400 0.01 14.00 03/26/2026

XQ5375A77 200 17.00 3,400.00 03/26/2026

XQ1845285 1,200 36.00 43,200.00 04/02/2026

FR7435176 20 21.00 420.00 05/21/2026
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

549620

BID DATE

XQ2415777 600 22.00 13,200.00 07/10/2025

XQ2445777 700 8.40 5,880.00 07/10/2025

XQ1795577 800 24.00 19,200.00 07/17/2025

XQ3095177 2,800 0.01 28.00 07/17/2025

XQ1275577 320 30.00 9,600.00 07/24/2025

XQ2135177 200 47.00 9,400.00 07/24/2025

XQ1425A85 250 17.00 4,250.00 07/31/2025

XQ3755129 96 26.40 2,534.40 08/14/2025

479D31427 5,000 19.50 97,500.00 09/11/2025

MO9945M77 600 22.20 13,320.00 09/11/2025

479D71427SB 1,750 20.00 35,000.00 09/18/2025

XQ1905385 120 12.50 1,500.00 09/25/2025

XQ6035177 520 43.00 22,360.00 09/25/2025

XQ1315B77 780 19.50 15,210.00 10/02/2025

XQ6035277 390 43.00 16,770.00 10/16/2025

XQ3195177 2,800 0.01 28.00 11/06/2025

XQ6065177 1,000 25.40 25,400.00 11/13/2025

XQ8115177 250 32.50 8,125.00 11/13/2025

XQ3185177 1,600 29.10 46,560.00 12/04/2025

XQ5025277 1,500 26.83 40,245.00 12/04/2025

AZ4005129 276 25.50 7,038.00 12/11/2025

XQ3085177 1,260 20.50 25,830.00 12/11/2025

XQ9015177 250 21.00 5,250.00 12/11/2025

AA0585188 31 23.10 716.10 01/08/2026

XQ1315N77 1,151 0.01 11.51 01/08/2026

XQ2045177 320 45.00 14,400.00 01/08/2026

XQ5105177 1,000 20.00 20,000.00 01/08/2026

XQ6225177 3,000 0.01 30.00 01/08/2026

XQ9055477 460 0.01 4.60 01/08/2026

BAA805276 357 21.62 7,707.53 01/22/2026

XQ4165277 772 10.00 7,715.00 01/22/2026

XQ9175477 540 0.01 5.40 01/22/2026

KE3095167 430 22.20 9,546.00 01/29/2026

XQ5155277 1,400 24.00 33,600.00 01/29/2026

XQ3255277 320 10.00 3,200.00 02/12/2026

TA2895176 540 20.00 10,800.00 02/19/2026

XQ1315P77 1,150 0.01 11.50 02/19/2026

XQ1845385 130 20.00 2,600.00 02/19/2026

XQ2505777 200 21.00 4,200.00 02/19/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 152

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

549620

BID DATE

XQ2505A77 2,500 20.43 51,075.00 02/26/2026

HA5005230 470 16.00 7,520.00 03/05/2026

XQ1695485 130 20.00 2,600.00 03/05/2026

XQ9215177 500 27.50 13,750.00 03/05/2026

XQ3265277 680 24.20 16,456.00 03/12/2026

XQ9025477 1,220 0.01 12.20 03/12/2026

XZ1015177 456 28.30 12,904.80 03/12/2026

XQ2445N77 100 39.00 3,900.00 03/19/2026

XQ2505R76 17,000 16.05 272,850.00 03/19/2026

WA5015230 720 36.50 26,280.00 03/26/2026

XQ3265377 650 0.01 6.50 03/26/2026

XQ5375A77 400 20.15 8,060.00 03/26/2026

XQ1845285 104 20.00 2,080.00 04/02/2026

FR7435176 172 21.00 3,612.00 05/21/2026

WA5615130 540 29.50 15,930.00 06/04/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BIKE LANE PREFORMED THERMOPLASTIC PAVEMENT MARKING WITH ARROW

549622

BID DATE

XQ2445777 100 35.23 3,523.00 07/10/2025

XQ3095177 80 0.01 0.80 07/17/2025

XQ3195177 80 0.01 0.80 11/06/2025

XQ6225177 100 0.01 1.00 01/08/2026

XQ9055477 130 20.00 2,600.00 01/08/2026

XQ9175477 150 20.00 3,000.00 01/22/2026

XZ1015177 230 0.01 2.30 03/12/2026

XQ2505R76 650 18.50 12,025.00 03/19/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHARED BIKE LANE PREFORMED THERMOPLASTIC PAVEMENT MARKING

549624

BID DATE

XQ2445777 50 32.20 1,610.00 07/10/2025

XQ3095177 80 0.01 0.80 07/17/2025

XQ3195177 80 0.01 0.80 11/06/2025

XQ6225177 100 0.01 1.00 01/08/2026

XQ9055477 70 20.00 1,400.00 01/08/2026

XQ9175477 80 20.00 1,600.00 01/22/2026

XQ2505R76 250 17.00 4,250.00 03/19/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPAIR OF DAMAGED ROADWAY GROOVE CUT FOR REMOVAL OF STEEL HOLDER

549706

BID DATE

XQ2285576 11,000 26.10 287,100.00 11/13/2025

XQ2285776 8,000 26.50 212,000.00 11/25/2025

XQ3695176 2,000 19.25 38,500.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER WITH SINGLE PLASTIC HOLDER AND SINGLE ONE WAY LENS

549720

BID DATE

XQ3095177 1,100 0.01 11.00 07/17/2025

XQ2135177 1,495 15.00 22,425.00 07/24/2025

MO9945M77 175 56.00 9,800.00 09/11/2025

XQ6035177 200 0.01 2.00 09/25/2025

XQ1315B77 200 0.01 2.00 10/02/2025

WI3465130 5 1,800.00 9,000.00 10/16/2025

XQ6035277 200 0.01 2.00 10/16/2025

XQ3195177 1,100 0.01 11.00 11/06/2025

XQ2285576 11,000 30.00 330,000.00 11/13/2025

XQ6065177 1,200 30.86 37,032.00 11/13/2025

XQ2285776 8,350 31.00 258,850.00 11/25/2025

XQ1315N77 100 0.01 1.00 01/08/2026

XQ5105177 1,200 20.00 24,000.00 01/08/2026

XQ6225177 1,000 31.00 31,000.00 01/08/2026

XQ4165277 1,735 5.00 8,675.00 01/22/2026

XQ5155277 1,247 1.00 1,247.00 01/29/2026

XQ3255277 1,080 15.00 16,200.00 02/12/2026

XQ1315P77 100 0.01 1.00 02/19/2026

HA5005230 110 48.00 5,280.00 03/05/2026

XQ3265277 1,000 30.80 30,800.00 03/12/2026

XQ3265377 1,080 0.01 10.80 03/26/2026

XQ5375A77 200 35.00 7,000.00 03/26/2026

QA2995180 41 56.00 2,296.00 04/09/2026

XQ3695176 2,000 22.75 45,500.00 04/09/2026

FR7435176 300 30.82 9,246.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER WITH SINGLE PLASTIC HOLDER AND SINGLE TWO WAY LENS

549722

BID DATE

XQ3095177 1,100 0.01 11.00 07/17/2025

XQ1275577 260 35.00 9,100.00 07/24/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER WITH SINGLE PLASTIC HOLDER AND SINGLE TWO WAY LENS

549722

BID DATE

XQ2135177 800 15.00 12,000.00 07/24/2025

XQ6035177 1,040 0.01 10.40 09/25/2025

XQ1315B77 1,560 0.01 15.60 10/02/2025

XQ6035277 780 0.01 7.80 10/16/2025

XQ3195177 1,100 0.01 11.00 11/06/2025

XQ2285576 5,500 30.00 165,000.00 11/13/2025

XQ6065177 1,200 30.86 37,032.00 11/13/2025

XQ3185177 6,000 0.01 60.00 12/04/2025

XQ5025277 1,800 10.00 18,000.00 12/04/2025

XQ3085177 2,400 0.01 24.00 12/11/2025

XQ1315N77 100 0.01 1.00 01/08/2026

XQ2045177 2,000 0.01 20.00 01/08/2026

XQ5105177 1,200 20.00 24,000.00 01/08/2026

XQ6225177 1,000 31.00 31,000.00 01/08/2026

XQ4165277 285 5.00 1,425.00 01/22/2026

XQ5155277 869 1.00 869.00 01/29/2026

XQ3255277 230 10.00 2,300.00 02/12/2026

XQ1315P77 100 0.01 1.00 02/19/2026

HA5005230 60 48.00 2,880.00 03/05/2026

XQ3265277 360 30.80 11,088.00 03/12/2026

XQ9025477 1,400 50.00 70,000.00 03/12/2026

XQ3265377 320 0.01 3.20 03/26/2026

XQ5375A77 200 35.00 7,000.00 03/26/2026

XQ3695176 4,100 23.85 97,785.00 04/09/2026

WA5615130 93 130.00 12,090.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER WITH DUAL PLASTIC HOLDERS AND DUAL ONE WAY LENS

549724

BID DATE

XQ2445777 2,000 46.75 93,500.00 07/10/2025

XQ1795577 500 52.00 26,000.00 07/17/2025

XQ1275577 260 35.00 9,100.00 07/24/2025

XQ3185177 6,000 0.01 60.00 12/04/2025

XQ5025277 1,800 10.00 18,000.00 12/04/2025

XQ3085177 2,400 0.01 24.00 12/11/2025

XQ1315N77 100 0.01 1.00 01/08/2026

XQ2045177 2,600 0.01 26.00 01/08/2026

XQ9055477 130 0.01 1.30 01/08/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER WITH DUAL PLASTIC HOLDERS AND DUAL ONE WAY LENS

549724

BID DATE

XQ4165277 173 5.00 865.00 01/22/2026

XQ9175477 150 0.01 1.50 01/22/2026

XQ5155277 250 42.00 10,500.00 01/29/2026

XQ1315P77 100 0.01 1.00 02/19/2026

XQ9025477 1,400 50.00 70,000.00 03/12/2026

WA4505177 340 31.35 10,659.00 04/16/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER WITH DUAL PLASTIC HOLDERS AND DUAL TWO WAY LENS

549726

BID DATE

XQ2445777 1,500 48.95 73,425.00 07/10/2025

XQ1795577 500 52.00 26,000.00 07/17/2025

XQ2285576 2,000 49.50 99,000.00 11/13/2025

XQ9055477 730 0.01 7.30 01/08/2026

XQ9175477 850 0.01 8.50 01/22/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPLACEMENT OF RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER REFLECTIVE LENS PLASTIC HOLDER ONE WAY

549728

BID DATE

XQ2285576 2,000 19.00 38,000.00 11/13/2025

XQ2285776 18,000 8.75 157,500.00 11/25/2025

XQ3695176 4,600 10.50 48,300.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPLACEMENT OF RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER REFLECTIVE LENS PLASTIC HOLDER TWO WAY

549732

BID DATE

XQ2285576 2,000 19.00 38,000.00 11/13/2025

XQ2285776 42,500 8.75 371,875.00 11/25/2025

XQ3695176 4,800 10.50 50,400.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPAIR OF RECESSED SNOWPLOWABLE PAVEMENT MARKER GROOVE CUT SINGLE PLASTIC HOLDER

549734

BID DATE

XQ2285776 8,000 19.00 152,000.00 11/25/2025

XQ3695176 4,100 19.25 78,925.00 04/09/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED DIRECT SNOWPLOWABLE PAVEMENT MARKER WITHOUT HOLDER AND ONE WAY LENS

549740

BID DATE

XQ8115177 150 50.00 7,500.00 11/13/2025

XQ9015177 150 48.00 7,200.00 12/11/2025

KE3095167 80 45.50 3,640.00 01/29/2026

XQ9215177 150 45.50 6,825.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED DIRECT SNOWPLOWABLE PAVEMENT MARKER WITHOUT HOLDER AND TWO WAY LENS

549742

BID DATE

XQ8115177 350 50.00 17,500.00 11/13/2025

XQ9015177 350 48.00 16,800.00 12/11/2025

XQ9215177 400 45.50 18,200.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING SNOWPLOWABLE RAISED PAVEMENT MARKER LENS AND HOLDER - ANY TYPE

549765

BID DATE

XQ2445777 3,500 30.24 105,840.00 07/10/2025

XQ1795577 1,000 32.00 32,000.00 07/17/2025

XQ2285576 5,000 17.50 87,500.00 11/13/2025

XQ2285776 8,000 20.25 162,000.00 11/25/2025

XQ9055477 860 0.01 8.60 01/08/2026

XQ9175477 1,000 0.01 10.00 01/22/2026

XQ3265277 280 33.00 9,240.00 03/12/2026

XQ3265377 400 0.01 4.00 03/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED SNOWPLOWABLE PAVEMENT MARKERS WITH PLASTIC POLYCARBONATE HOLDERS

549770

BID DATE

TA2895176 400 30.00 12,000.00 02/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT MARKING LINES, ANY WIDTH

549800

BID DATE

XQ2445777 450,000 0.79 355,500.00 07/10/2025

XQ1795577 20,000 1.05 21,000.00 07/17/2025

XQ3095177 70,000 0.70 49,000.00 07/17/2025

XQ1425A85 1,500 7.00 10,500.00 07/31/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT MARKING LINES, ANY WIDTH

549800

BID DATE

479D31427 85,000 2.00 170,000.00 09/11/2025

MO9945M77 170 10.60 1,802.00 09/11/2025

479D71427SB 7,500 2.10 15,750.00 09/18/2025

479D71427SB 75,000 2.90 217,500.00 09/18/2025

XQ6715177 35,000 0.40 14,000.00 09/18/2025

XQ1905385 270 1.40 378.00 09/25/2025

XQ6035177 200 1.50 300.00 09/25/2025

XQ1315B77 200 1.40 280.00 10/02/2025

WI3465130 170 4.00 680.00 10/16/2025

XQ6035277 200 1.50 300.00 10/16/2025

XQ3195177 68,000 0.41 27,880.00 11/06/2025

492D21429 10,000 0.40 4,000.00 11/20/2025

XQ3185177 100,000 0.29 29,000.00 12/04/2025

XQ5025277 150,000 0.01 1,500.00 12/04/2025

XQ3085177 83,000 0.60 49,800.00 12/11/2025

AA0585188 1,345 1.05 1,412.25 01/08/2026

XQ2045177 12,000 0.55 6,600.00 01/08/2026

XQ6225177 50,000 0.50 25,000.00 01/08/2026

XQ9055477 820 0.70 574.00 01/08/2026

BAA805276 190 0.77 146.30 01/22/2026

XQ9175477 960 0.55 528.00 01/22/2026

XQ1845385 300 20.00 6,000.00 02/19/2026

XQ2505777 1,000 0.80 800.00 02/19/2026

XQ2505A77 239,940 0.30 71,982.13 02/26/2026

XQ1695485 300 20.00 6,000.00 03/05/2026

XQ3265277 900 3.30 2,970.00 03/12/2026

XQ9025477 120,000 0.56 67,200.00 03/12/2026

XQ2505R76 10,000 0.85 8,500.00 03/19/2026

XQ2505277 134,510 0.40 53,804.00 03/26/2026

XQ3265377 1,280 0.01 12.80 03/26/2026

XQ1845285 240 20.00 4,800.00 04/02/2026

QA2995180 5,000 3.35 16,750.00 04/09/2026

XQ1325377 50,000 1.00 50,000.00 05/28/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT MARKING LETTERS, SYMBOLS, ARROWS AND NUMBERS

549805

BID DATE

XQ2415777 2,700 2.50 6,750.00 07/10/2025
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT MARKING LETTERS, SYMBOLS, ARROWS AND NUMBERS

549805

BID DATE

XQ2445777 750 5.60 4,200.00 07/10/2025

XQ1795577 800 5.70 4,560.00 07/17/2025

XQ3095177 150 10.00 1,500.00 07/17/2025

XQ1425A85 100 7.00 700.00 07/31/2025

479D31427 1,500 4.00 6,000.00 09/11/2025

479D71427SB 2,500 5.00 12,500.00 09/18/2025

XQ1905385 50 1.40 70.00 09/25/2025

XQ6035177 400 6.00 2,400.00 09/25/2025

XQ1315B77 400 5.00 2,000.00 10/02/2025

XQ6035277 400 6.00 2,400.00 10/16/2025

XQ3195177 150 10.42 1,563.00 11/06/2025

XQ6225177 200 5.50 1,100.00 01/08/2026

XQ9055477 110 5.00 550.00 01/08/2026

XQ9175477 120 6.65 798.00 01/22/2026

XQ1845385 60 20.00 1,200.00 02/19/2026

XQ2505777 200 5.40 1,080.00 02/19/2026

XQ2505A77 3,920 6.70 26,264.00 02/26/2026

XQ1695485 60 20.00 1,200.00 03/05/2026

XQ2505R76 3,000 3.30 9,900.00 03/19/2026

XQ1845285 46 20.00 920.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE POLYUREA PAVEMNT MARKINGS

549901

BID DATE

XQ6715177 75,000 0.80 60,000.00 09/18/2025

AA0585188 82 29.40 2,410.80 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW POLYUREA PAVEMNT MARKINGS

549903

BID DATE

XQ6715177 70,000 0.80 56,000.00 09/18/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE POLYUREA PAVEMNT MARKINGS

549905

BID DATE

XQ6715177 30,000 1.40 42,000.00 09/18/2025
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICRO-SURFACING USING TYPE II (ONE COAT)

556324

BID DATE

XQ2445777 350,000 4.66 1,631,000.00 07/10/2025

XQ1795577 425,000 4.48 1,904,000.00 07/17/2025

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICRO-SURFACING USING TYPE III (ONE COAT)

556326

BID DATE

XQ2445777 30,000 4.20 126,000.00 07/10/2025

XQ1795577 50,000 4.69 234,500.00 07/17/2025

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICRO-SURFACING USING TYPE II (SECOND COAT)

556328

BID DATE

XQ2445777 60,000 4.88 292,800.00 07/10/2025

XQ1795577 425,000 3.93 1,670,250.00 07/17/2025

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICRO-SURFACING USING TYPE III (SECOND COAT)

556330

BID DATE

XQ2445777 30,000 4.24 127,200.00 07/10/2025

XQ1795577 50,000 3.97 198,500.00 07/17/2025

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICRO-SURFACING TYPE RUTFILLING

556332

BID DATE

XQ2445777 260 575.00 149,500.00 07/10/2025

XQ1795577 1,200 401.35 481,620.00 07/17/2025

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560108

BID DATE

MO9945M77 90 286.00 25,740.00 09/11/2025

HA5005230 83 132.00 10,956.00 03/05/2026
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

9 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560109

BID DATE

KE3095167 50 255.00 12,750.00 01/29/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560110

BID DATE

AZ2655123 50 700.00 35,000.00 09/11/2025

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

561116

BID DATE

XB1675674 52 156.00 8,112.00 07/10/2025

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY  MIX 9

561118

BID DATE

XQ1425A85 26 200.00 5,200.00 07/31/2025

MO9945M77 1,195 238.00 284,410.00 09/11/2025

XQ1905385 12 260.00 3,120.00 09/25/2025

AA0585188 71 142.00 10,082.00 01/08/2026

XQ1845385 14 400.00 5,600.00 02/19/2026

XQ1695485 14 400.00 5,600.00 03/05/2026

XQ1845285 12 300.00 3,600.00 04/02/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 9

561119

BID DATE

AA0585188 147 110.00 16,170.00 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TERMINAL JOINT

562500

BID DATE

XQ1275577 100 250.00 25,000.00 07/24/2025
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS

571015

BID DATE

XQ3185177 200 370.00 74,000.00 12/04/2025

XQ3085177 180 385.00 69,300.00 12/11/2025

XQ1535177 33 0.01 0.33 01/08/2026

XQ2045177 160 211.00 33,760.00 01/08/2026

XQ9055477 60 0.01 0.60 01/08/2026

XQ1535A77 42 0.01 0.42 01/15/2026

XQ9175477 70 0.01 0.70 01/22/2026

XQ3255277 380 150.00 57,000.00 02/12/2026

XQ3265277 260 435.30 113,178.00 03/12/2026

XQ3265377 180 0.01 1.80 03/26/2026

XQ5375A77 100 200.00 20,000.00 03/26/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE II REPAIRS

571020

BID DATE

AZ2655123 7,500 145.00 1,087,500.00 09/11/2025

XQ3185177 100 370.00 37,000.00 12/04/2025

XQ3085177 100 385.00 38,500.00 12/11/2025

XQ1315N77 100 0.01 1.00 01/08/2026

XQ2045177 80 211.00 16,880.00 01/08/2026

XQ3255277 190 150.00 28,500.00 02/12/2026

XQ1315P77 100 0.01 1.00 02/19/2026

XQ3265277 190 398.25 75,667.50 03/12/2026

XQ3265377 80 0.01 0.80 03/26/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS

571035

BID DATE

XQ3255277 210 150.00 31,500.00 02/12/2026

PG0095149R 480 660.00 316,800.00 02/19/2026

XQ3265277 550 472.48 259,864.00 03/12/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT TYPE II REPAIRS

571040

BID DATE

XQ3255277 240 150.00 36,000.00 02/12/2026

XQ3265277 180 455.82 82,047.60 03/12/2026
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTLAND CEMENT CONCRETE SPALL REPAIR

571075

BID DATE

XQ1275577 60 850.00 51,000.00 07/24/2025

XQ1315N77 180 0.01 1.80 01/08/2026

XQ3255277 60 350.00 21,000.00 02/12/2026

XQ1315P77 40 0.01 0.40 02/19/2026

XQ3265277 58 3,443.00 199,694.00 03/12/2026

XQ3265377 40 0.01 0.40 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

JOINT SEALING OF PORTLAND CEMENT CONCRETE PAVEMENT

571116

BID DATE

XQ3255277 8,000 2.50 20,000.00 02/12/2026

XQ3265277 1,000 10.51 10,510.00 03/12/2026

XQ3265377 550 0.01 5.50 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CRACK SEALER WITHOUT ROUTING

571156

BID DATE

XQ3095177 4,500 3.60 16,200.00 07/17/2025

XQ3195177 4,500 1.09 4,905.00 11/06/2025

XQ6225177 5,000 3.60 18,000.00 01/08/2026

XQ2445N77 3,000 5.00 15,000.00 03/19/2026

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CRACK SEALER WITHOUT ROUTING

571158

BID DATE

XQ2415777 410,000 3.02 1,238,200.00 07/10/2025

XQ2445777 10,000 3.75 37,500.00 07/10/2025

XQ1795577 24,000 3.99 95,760.00 07/17/2025

XQ3185177 1,000 4.50 4,500.00 12/04/2025

XQ5025277 2,100 4.65 9,765.00 12/04/2025

XQ3085177 820 4.25 3,485.00 12/11/2025

XQ1315N77 42,240 0.01 422.40 01/08/2026

XQ1535177 12,068 0.01 120.68 01/08/2026

XQ2045177 60 10.00 600.00 01/08/2026

XQ1535A77 15,220 4.75 72,295.00 01/15/2026

XQ4165277 12,705 0.01 127.05 01/22/2026

XQ5155277 1,000 4.50 4,500.00 01/29/2026
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DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CRACK SEALER WITHOUT ROUTING

571158

BID DATE

XQ3255277 4,100 2.50 10,250.00 02/12/2026

XQ1315P77 42,240 0.01 422.40 02/19/2026

XQ3265277 1,800 4.68 8,424.00 03/12/2026

XQ9025477 1,700 6.00 10,200.00 03/12/2026

XQ3265377 900 7.00 6,300.00 03/26/2026

XQ5375A77 1,500 7.00 10,500.00 03/26/2026

XQ2415A77 137,700 3.09 425,493.00 04/30/2026

XQ2445C77 137,700 3.09 425,493.00 04/30/2026

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CRACK SEALER WITH ROUTING

571163

BID DATE

XQ1795577 1,000 4.61 4,610.00 07/17/2025

XQ3185177 200 6.50 1,300.00 12/04/2025

XQ5025277 200 6.75 1,350.00 12/04/2025

XQ3085177 180 5.25 945.00 12/11/2025

XQ9025477 160 7.50 1,200.00 03/12/2026

XQ5375A77 100 26.50 2,650.00 03/26/2026

XQ2415A77 7,300 3.76 27,448.00 04/30/2026

XQ2445C77 7,300 3.76 27,448.00 04/30/2026

DESCRIPTION

ITEM UNITS GAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT REPAIR MASTIC

571166

BID DATE

XQ2415777 1,300 35.00 45,500.00 07/10/2025

XQ2445777 2,000 55.10 110,200.00 07/10/2025

XQ1795577 1,200 62.00 74,400.00 07/17/2025

XQ3095177 210 119.00 24,990.00 07/17/2025

XQ3195177 210 57.15 12,001.50 11/06/2025

XQ3185177 15,000 1.00 15,000.00 12/04/2025

XQ5025277 1,500 70.79 106,185.00 12/04/2025

XQ3085177 16,000 0.01 160.00 12/11/2025

XQ1535177 52 0.01 0.52 01/08/2026

XQ2045177 5,400 0.01 54.00 01/08/2026

XQ6225177 210 77.50 16,275.00 01/08/2026

XQ1535A77 66 0.01 0.66 01/15/2026

XQ3255277 1,440 50.00 72,000.00 02/12/2026

XQ3265277 280 82.50 23,100.00 03/12/2026
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DESCRIPTION

ITEM UNITS GAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT REPAIR MASTIC

571166

BID DATE

XQ9025477 1,220 68.50 83,570.00 03/12/2026

XQ2445N77 300 65.00 19,500.00 03/19/2026

XB3705581 756 94.18 71,200.08 03/26/2026

XQ3265377 200 80.00 16,000.00 03/26/2026

XQ5375A77 7,080 53.00 375,240.00 03/26/2026

XQ2415A77 360 40.00 14,400.00 04/30/2026

XQ2445C77 360 40.00 14,400.00 04/30/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DOWEL BAR RETROFIT

571175

BID DATE

XQ3255277 50 150.00 7,500.00 02/12/2026

XQ3265277 40 495.00 19,800.00 03/12/2026

XQ3265377 20 0.01 0.20 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SAW CUTTING

571200

BID DATE

CH1685180 138 6.00 828.00 01/15/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF UNSUITABLE MATERIAL AND REFILL

571205

BID DATE

XQ1275577 40 60.00 2,400.00 07/24/2025

AZ2655123 100 160.00 16,000.00 09/11/2025

MO9945M77 15 116.00 1,740.00 09/11/2025

XQ1315N77 205 0.01 2.05 01/08/2026

CH1685180 50 100.00 5,000.00 01/15/2026

BAA805276 10 172.62 1,726.20 01/22/2026

XQ4165277 200 0.01 2.00 01/22/2026

XQ5155277 160 0.01 1.60 01/29/2026

XQ3255277 50 0.01 0.50 02/12/2026

XQ1315P77 200 0.01 2.00 02/19/2026

XQ3265277 70 355.11 24,857.70 03/12/2026

XQ3265377 50 0.01 0.50 03/26/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RUMBLE STRIPS

571300

BID DATE

GA2535177 9,000 0.65 5,850.00 07/10/2025

XQ2445777 80,000 0.60 48,000.00 07/10/2025

XQ3095177 45,000 0.40 18,000.00 07/17/2025

XQ1275577 960 3.00 2,880.00 07/24/2025

XQ2135177 42,000 0.40 16,800.00 07/24/2025

XQ6035177 15,000 0.80 12,000.00 09/25/2025

XQ1315B77 15,000 0.80 12,000.00 10/02/2025

XQ6035277 15,000 0.80 12,000.00 10/16/2025

XQ3195177 43,000 0.55 23,650.00 11/06/2025

XQ6065177 2,000 0.82 1,640.00 11/13/2025

XQ8115177 20,000 1.25 25,000.00 11/13/2025

XQ3185177 30,000 0.60 18,000.00 12/04/2025

XQ5025277 16,000 0.62 9,920.00 12/04/2025

XQ3085177 17,000 0.51 8,670.00 12/11/2025

XQ9015177 20,000 0.75 15,000.00 12/11/2025

XQ2045177 16,000 0.01 160.00 01/08/2026

XQ5105177 2,000 3.00 6,000.00 01/08/2026

XQ6225177 100,000 0.40 40,000.00 01/08/2026

XQ9055477 3,280 0.75 2,460.00 01/08/2026

XQ9175477 3,850 0.65 2,502.50 01/22/2026

XQ5155277 18,750 0.01 187.50 01/29/2026

XQ9215177 15,000 0.55 8,250.00 03/05/2026

XQ3265277 4,500 0.52 2,340.00 03/12/2026

XQ9025477 13,000 0.88 11,440.00 03/12/2026

XZ1015177 35,985 0.27 9,715.95 03/12/2026

XQ3265377 3,500 1.00 3,500.00 03/26/2026

XQ5375A77 4,000 1.90 7,600.00 03/26/2026

QA2995180 3,300 1.75 5,775.00 04/09/2026

FR7435176 17,000 0.30 5,100.00 05/21/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASE COURSE

599150

BID DATE

XQ3095177 75 80.00 6,000.00 07/17/2025

XQ1275577 200 35.00 7,000.00 07/24/2025

XQ2135177 300 0.01 3.00 07/24/2025

XQ3755129 100 125.00 12,500.00 08/14/2025

XQ6035177 1,000 0.01 10.00 09/25/2025
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASE COURSE

599150

BID DATE

XQ1315B77 1,000 0.01 10.00 10/02/2025

XQ6035277 1,000 0.01 10.00 10/16/2025

XQ3195177 75 87.00 6,525.00 11/06/2025

XQ8115177 25 46.75 1,168.75 11/13/2025

XQ3185177 800 0.01 8.00 12/04/2025

XQ5025277 900 0.01 9.00 12/04/2025

XQ3085177 700 0.01 7.00 12/11/2025

XQ9015177 25 164.00 4,100.00 12/11/2025

XQ1535177 275 0.01 2.75 01/08/2026

XQ2045177 400 0.01 4.00 01/08/2026

XQ6225177 100 75.00 7,500.00 01/08/2026

XQ9055477 100 0.01 1.00 01/08/2026

XQ1535A77 346 0.01 3.46 01/15/2026

XQ4165277 204 0.01 2.04 01/22/2026

XQ9175477 110 0.01 1.10 01/22/2026

XQ5155277 174 1.00 173.65 01/29/2026

XQ3755629 140 80.00 11,200.00 02/12/2026

XQ6665429 200 45.00 9,000.00 03/05/2026

XQ9215177 200 58.00 11,600.00 03/05/2026

XQ9025477 720 0.01 7.20 03/12/2026

XZ1015177 42 0.01 0.42 03/12/2026

XB3705581 130 17.16 2,230.80 03/26/2026

XQ5375A77 140 48.00 6,720.00 03/26/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR BRIDGE APPROACHES, PG 64S-22, LEVEL 2

599160

BID DATE

AZ2857314 50 130.00 6,500.00 07/10/2025

XQ3095177 500 0.01 5.00 07/17/2025

XQ1275577 200 160.00 32,000.00 07/24/2025

XQ2135177 350 90.00 31,500.00 07/24/2025

XQ3195177 400 0.01 4.00 11/06/2025

XQ6065177 350 68.62 24,017.00 11/13/2025

XQ8115177 400 235.00 94,000.00 11/13/2025

XQ3185177 1,000 125.00 125,000.00 12/04/2025

XQ5025277 1,500 75.00 112,500.00 12/04/2025

XQ3085177 900 192.00 172,800.00 12/11/2025

XQ9015177 200 330.00 66,000.00 12/11/2025
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR BRIDGE APPROACHES, PG 64S-22, LEVEL 2

599160

BID DATE

XQ1315N77 1,200 155.00 186,000.00 01/08/2026

XQ1535177 165 120.00 19,800.00 01/08/2026

XQ2045177 160 150.00 24,000.00 01/08/2026

XQ5105177 350 109.00 38,150.00 01/08/2026

XQ6225177 700 0.01 7.00 01/08/2026

XQ9055477 280 0.01 2.80 01/08/2026

XQ1535A77 208 155.00 32,240.00 01/15/2026

XQ4165277 1,229 50.00 61,450.00 01/22/2026

XQ9175477 320 0.01 3.20 01/22/2026

XQ5155277 410 50.00 20,500.00 01/29/2026

XQ3255277 450 50.00 22,500.00 02/12/2026

XQ1315P77 1,200 165.00 198,000.00 02/19/2026

XQ9215177 350 95.00 33,250.00 03/05/2026

XQ3265277 130 233.00 30,290.00 03/12/2026

XQ9025477 1,160 129.31 149,999.60 03/12/2026

XQ3265377 150 100.00 15,000.00 03/26/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR BRIDGE APPROACHES, PG 64E-22, LEVEL 4

599165

BID DATE

XQ2135177 350 110.00 38,500.00 07/24/2025

XQ6065177 350 79.72 27,902.00 11/13/2025

XQ5105177 350 122.00 42,700.00 01/08/2026

XQ5375A77 940 285.00 267,900.00 03/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY AND SHOULDER

599230

BID DATE

4102161428SB 30 6,929.30 207,879.00 08/28/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADDITIONAL SWEEPING

599235

BID DATE

XQ2445777 150 250.00 37,500.00 07/10/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM 8 INCH WOOD OFFSET BLOCK

605100

BID DATE

477D71426 100 5.00 500.00 08/07/2025

XQ5365A76 200 1.00 200.00 10/30/2025

XQ5365B76 200 1.00 200.00 11/06/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM 12 INCH WOOD OFFSET BLOCK

605102

BID DATE

AA0585188 12 31.50 378.00 01/08/2026

HA5005230 12 60.00 720.00 03/05/2026

WA5015230 12 66.00 792.00 03/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONTROLLED RELEASE TERMINAL (CRT) WOOD POST

605105

BID DATE

AA0585188 12 152.00 1,824.00 01/08/2026

WA5015230 12 300.00 3,600.00 03/26/2026

XQ2475476 30 100.00 3,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER THRIE-BEAM ANCHORAGE TO F-SHAPE OR SINGLE SLOPE

605122

BID DATE

XQ2475476 6 2,500.00 15,000.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET EXISTING TRAFFIC BARRIER THRIE BEAM

605130

BID DATE

XB2395A74 25 150.00 3,750.00 01/29/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER THRIE BEAM

605140

BID DATE

XQ2475476 300 10.00 3,000.00 04/02/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM BURIED-IN-BACKSLOPE END TREATMENT (TYPE A)

606001

BID DATE

477D71426 10 700.00 7,000.00 08/07/2025

AZ2655123 1 1,650.00 1,650.00 09/11/2025

477D4E1427 10 25.00 250.00 09/18/2025

XQ5365A76 20 100.00 2,000.00 10/30/2025

XQ5365B76 20 1,000.00 20,000.00 11/06/2025

4771161427 5 200.00 1,000.00 11/13/2025

HA5415177 6 2,600.00 15,600.00 12/11/2025

WA5015230 4 1,920.00 7,680.00 03/26/2026

XQ2475476 12 1,400.00 16,800.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM BURIED-IN-BACKSLOPE END TREATMENT (TYPE A) WITH BOTTOM RAIL

606002

BID DATE

477D4E1427 10 25.00 250.00 09/18/2025

XQ5365A76 20 2,000.00 40,000.00 10/30/2025

XQ5365B76 20 2,000.00 40,000.00 11/06/2025

4771161427 5 200.00 1,000.00 11/13/2025

XQ2475476 12 1,900.00 22,800.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W-BEAM BURIED-IN-BACKSLOPE END TREATMENT (TYPE A)

606004

BID DATE

477D71426 5 1,300.00 6,500.00 08/07/2025

477D4E1427 2 2,200.00 4,400.00 09/18/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W-BEAM BURIED-IN-BACKSLOPE END TREATMENT (TYPE A) WITH BOTTOM RAIL

606005

BID DATE

477D71426 5 1,650.00 8,250.00 08/07/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM ONE-SIDED FLARED END TREATMENT (TYPE B) SPARE PARTS PACKAGE

606010

BID DATE

477D11428 6 10.00 60.00 09/11/2025

4771161427 10 350.00 3,500.00 11/13/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM ONE-SIDED END TREATMENT (TYPE C)

606017

BID DATE

GA2535177 2 3,720.00 7,440.00 07/10/2025

XQ1425A85 8 5,000.00 40,000.00 07/31/2025

477D71426 250 3,100.00 775,000.00 08/07/2025

477D11428 50 4,000.00 200,000.00 09/11/2025

AZ2655123 1 3,700.00 3,700.00 09/11/2025

477D4E1427 75 4,000.00 300,000.00 09/18/2025

XQ1905385 3 4,500.00 13,500.00 09/25/2025

XQ5365A76 40 4,000.00 160,000.00 10/30/2025

XQ5365B76 40 3,000.00 120,000.00 11/06/2025

4771161427 40 3,000.00 120,000.00 11/13/2025

PG0675280 3 6,490.00 19,470.00 11/13/2025

HA5415177 10 3,400.00 34,000.00 12/11/2025

AA0585188 3 3,680.00 11,040.00 01/08/2026

XQ9055477 20 0.01 0.20 01/08/2026

CH1685180 3 5,100.00 15,300.00 01/15/2026

XQ9175477 20 0.01 0.20 01/22/2026

KE3095167 5 4,200.00 21,000.00 01/29/2026

XB2395A74 4 3,300.00 13,200.00 01/29/2026

XQ1845385 3 4,000.00 12,000.00 02/19/2026

XQ1695485 3 4,000.00 12,000.00 03/05/2026

WA5015230 19 3,480.00 66,120.00 03/26/2026

XQ1845285 3 5,110.00 15,330.00 04/02/2026

XQ2475476 70 3,500.00 245,000.00 04/02/2026

QA2995180 2 3,980.00 7,960.00 04/09/2026

FR7435176 1 4,210.50 4,210.50 05/21/2026

WA5615130 5 4,000.00 20,000.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM ONE-SIDED END TREATMENT (TYPE C) SPARE PARTS PACKAGE

606018

BID DATE

477D71426 100 3,000.00 300,000.00 08/07/2025

477D11428 35 4,000.00 140,000.00 09/11/2025

477D4E1427 100 4,000.00 400,000.00 09/18/2025

4771161427 40 2,000.00 80,000.00 11/13/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W-BEAM ONE-SIDED END TREATMENT (TYPE C)

606023

BID DATE

477D71426 5 4,500.00 22,500.00 08/07/2025

477D4E1427 2 5,500.00 11,000.00 09/18/2025

XQ5365A76 20 5,500.00 110,000.00 10/30/2025

XQ5365B76 20 5,000.00 100,000.00 11/06/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM ONE-SIDED DOWNSTREAM END TREATMENT TYPE K

606025

BID DATE

XQ1425A85 8 3,500.00 28,000.00 07/31/2025

477D71426 50 1,500.00 75,000.00 08/07/2025

477D11428 15 1,850.00 27,750.00 09/11/2025

AZ2655123 1 1,800.00 1,800.00 09/11/2025

477D4E1427 10 3,000.00 30,000.00 09/18/2025

XQ1905385 3 3,000.00 9,000.00 09/25/2025

XQ5365A76 40 2,000.00 80,000.00 10/30/2025

XQ5365B76 40 1,500.00 60,000.00 11/06/2025

4771161427 20 650.00 13,000.00 11/13/2025

HA5415177 18 1,700.00 30,600.00 12/11/2025

AA0585188 3 1,860.00 5,580.00 01/08/2026

KE3095167 5 1,890.00 9,450.00 01/29/2026

XB2395A74 5 2,000.00 10,000.00 01/29/2026

XQ1845385 3 3,000.00 9,000.00 02/19/2026

XQ1695485 3 3,000.00 9,000.00 03/05/2026

WA5015230 6 1,500.00 9,000.00 03/26/2026

XQ1845285 3 2,820.00 8,460.00 04/02/2026

XQ2475476 22 1,800.00 39,600.00 04/02/2026

QA2995180 2 1,760.00 3,520.00 04/09/2026

WA5615130 1 1,760.00 1,760.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W-BEAM ONE-SIDED DOWNSTREAM END TREATMENT TYPE K

606027

BID DATE

477D71426 5 1,900.00 9,500.00 08/07/2025

477D4E1427 4 2,000.00 8,000.00 09/18/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE D

606040

BID DATE

XQ1425A85 8 11,000.00 88,000.00 07/31/2025

477D71426 35 5,500.00 192,500.00 08/07/2025

477D11428 15 12,000.00 180,000.00 09/11/2025

477D4E1427 15 11,000.00 165,000.00 09/18/2025

XQ1905385 3 12,000.00 36,000.00 09/25/2025

XQ5365A76 10 10,000.00 100,000.00 10/30/2025

XQ5365B76 10 8,800.00 88,000.00 11/06/2025

4771161427 5 4,500.00 22,500.00 11/13/2025

XQ1845385 3 11,000.00 33,000.00 02/19/2026

XQ1695485 3 11,000.00 33,000.00 03/05/2026

XQ1845285 3 18,500.00 55,500.00 04/02/2026

XQ2475476 4 9,500.00 38,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE D SPARE PARTS PACKAGE

606042

BID DATE

477D71426 35 3,100.00 108,500.00 08/07/2025

477D11428 15 10,000.00 150,000.00 09/11/2025

4771161427 5 2,000.00 10,000.00 11/13/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E

606045

BID DATE

XQ1425A85 2 40,000.00 80,000.00 07/31/2025

477D11428 12 14,000.00 168,000.00 09/11/2025

AZ2655123 1 50,000.00 50,000.00 09/11/2025

477D4E1427 12 32,000.00 384,000.00 09/18/2025

XQ1905385 2 40,000.00 80,000.00 09/25/2025

XQ5365A76 8 30,000.00 240,000.00 10/30/2025

XQ5365B76 8 25,000.00 200,000.00 11/06/2025

4771161427 5 1.00 5.00 11/13/2025

HA5415177 15 45,000.00 675,000.00 12/11/2025

AA0585188 1 43,300.00 43,300.00 01/08/2026

XQ1845385 2 30,000.00 60,000.00 02/19/2026

XQ1695485 2 30,000.00 60,000.00 03/05/2026

XQ1845285 2 54,030.00 108,060.00 04/02/2026

XQ2475476 2 32,000.00 64,000.00 04/02/2026

FR7435176 1 39,375.00 39,375.00 05/21/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM RADIUS ANCHORAGE (TYPE L)

606081

BID DATE

GA2535177 2 1,320.00 2,640.00 07/10/2025

477D71426 50 1,500.00 75,000.00 08/07/2025

477D11428 5 1,500.00 7,500.00 09/11/2025

477D4E1427 20 2,000.00 40,000.00 09/18/2025

XQ5365A76 30 1,500.00 45,000.00 10/30/2025

XQ5365B76 30 1,000.00 30,000.00 11/06/2025

4771161427 12 750.00 9,000.00 11/13/2025

PG0675280 1 2,880.00 2,880.00 11/13/2025

HA5415177 2 1,355.00 2,710.00 12/11/2025

XB2395A74 2 1,200.00 2,400.00 01/29/2026

HA5005230 1 2,080.00 2,080.00 03/05/2026

WA5015230 1 1,500.00 1,500.00 03/26/2026

XQ2475476 22 1,365.00 30,030.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CABLE BARRIER TRANSITION TO W-BEAM

612031

BID DATE

477D71426 5 300.00 1,500.00 08/07/2025

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT DRIVEWAYS AND ENTRANCES

613110

BID DATE

GA2535177 400 190.00 76,000.00 07/10/2025

XQ3095177 500 0.01 5.00 07/17/2025

MO9945M77 160 233.00 37,280.00 09/11/2025

XQ3195177 400 0.01 4.00 11/06/2025

XQ6225177 700 0.01 7.00 01/08/2026

XQ4165277 191 0.01 1.91 01/22/2026

XQ5155277 600 0.01 6.00 01/29/2026

XQ9215177 600 165.00 99,000.00 03/05/2026

WA5015230 75 160.00 12,000.00 03/26/2026

WA4505177 600 102.50 61,500.00 04/16/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT CURB

615582

BID DATE

XQ2135177 60 0.01 0.60 07/24/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT CURB

615582

BID DATE

XQ6065177 70 0.01 0.70 11/13/2025

XB2355674 336 15.00 5,040.00 12/11/2025

XQ5105177 70 25.00 1,750.00 01/08/2026

XB3705581 2,000 4.85 9,700.00 03/26/2026

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

616250

BID DATE

GA2535177 150 32.80 4,920.00 07/10/2025

XQ2135177 500 20.00 10,000.00 07/24/2025

XQ6035177 100 26.00 2,600.00 09/25/2025

XQ1315B77 100 25.80 2,580.00 10/02/2025

XQ6035277 100 26.00 2,600.00 10/16/2025

XQ6065177 240 30.40 7,296.00 11/13/2025

XQ8115177 1,000 65.50 65,500.00 11/13/2025

XQ9015177 700 69.00 48,300.00 12/11/2025

XQ1315N77 99 0.01 0.99 01/08/2026

XQ5105177 240 35.00 8,400.00 01/08/2026

XQ4165277 415 0.01 4.15 01/22/2026

XQ5155277 429 0.01 4.29 01/29/2026

XQ3255277 110 0.01 1.10 02/12/2026

XQ1315P77 60 0.01 0.60 02/19/2026

XQ9215177 2,000 34.50 69,000.00 03/05/2026

XQ3265277 100 85.37 8,537.00 03/12/2026

XQ3265377 100 0.01 1.00 03/26/2026

WA4505177 300 27.00 8,100.00 04/16/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

616251

BID DATE

XB1675674 10 34.00 340.00 07/10/2025

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

616605

BID DATE

XQ2445777 150 64.00 9,600.00 07/10/2025

XQ3095177 150 95.00 14,250.00 07/17/2025
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

616605

BID DATE

XQ2135177 100 20.00 2,000.00 07/24/2025

XQ3195177 150 85.00 12,750.00 11/06/2025

XQ6065177 100 17.50 1,750.00 11/13/2025

XQ1535177 440 0.01 4.40 01/08/2026

XQ5105177 100 50.00 5,000.00 01/08/2026

XQ6225177 1,000 35.00 35,000.00 01/08/2026

XQ9055477 860 0.01 8.60 01/08/2026

XQ1535A77 554 0.01 5.54 01/15/2026

XQ9175477 1,000 0.01 10.00 01/22/2026

XQ3255277 190 0.01 1.90 02/12/2026

XQ3265277 100 138.13 13,813.00 03/12/2026

XZ1015177 1,361 0.01 13.61 03/12/2026

XQ3265377 100 0.01 1.00 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHOULDER RUMBLE STRIPS

616700

BID DATE

XQ6035177 10,000 0.80 8,000.00 09/25/2025

XQ1315B77 10,000 0.80 8,000.00 10/02/2025

WI3465130 1,180 16.25 19,175.00 10/16/2025

XQ6035277 10,000 0.80 8,000.00 10/16/2025

XQ8115177 15,000 1.25 18,750.00 11/13/2025

XQ3185177 20,000 0.60 12,000.00 12/04/2025

XQ5025277 25,000 0.62 15,500.00 12/04/2025

XQ3085177 17,000 0.33 5,610.00 12/11/2025

XQ9015177 12,000 1.30 15,600.00 12/11/2025

XQ1315N77 10,001 0.01 100.01 01/08/2026

XQ2045177 16,000 0.01 160.00 01/08/2026

XQ9055477 6,550 0.75 4,912.50 01/08/2026

XQ4165277 21,120 0.01 211.20 01/22/2026

XQ9175477 7,700 0.65 5,005.00 01/22/2026

KE3095167 8,250 0.60 4,950.00 01/29/2026

XQ5155277 17,427 0.01 174.27 01/29/2026

XQ3255277 73,000 0.25 18,250.00 02/12/2026

XQ1315P77 8,000 0.01 80.00 02/19/2026

XQ9215177 15,000 0.55 8,250.00 03/05/2026

XQ3265277 17,000 0.55 9,350.00 03/12/2026

XQ9025477 20,000 0.88 17,600.00 03/12/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHOULDER RUMBLE STRIPS

616700

BID DATE

XZ1015177 88,705 0.27 23,950.35 03/12/2026

XQ3265377 21,000 0.70 14,700.00 03/26/2026

WA5615130 3,520 2.70 9,504.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 2

620160

BID DATE

CH1685180 48 325.00 15,600.00 01/15/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE A CURB 8 INCH X 16 INCH MINIMUM

634101

BID DATE

AZ2655123 78 56.00 4,368.00 09/11/2025

MO9945M77 472 48.00 22,656.00 09/11/2025

TA2895176 594 40.00 23,760.00 02/19/2026

WA5015230 80 58.00 4,640.00 03/26/2026

WA5615130 367 26.00 9,542.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C CURB 8 INCH X 11 INCH MINIMUM

634131

BID DATE

WI3465130 223 59.40 13,246.20 10/16/2025

HA5005230 30 73.00 2,190.00 03/05/2026

FR7435176 261 37.50 9,787.50 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE D CURB 8 INCH X 14 INCH MINIMUM

634146

BID DATE

AZ4005129 30 160.00 4,800.00 12/11/2025

TA2895176 3,900 40.00 156,000.00 02/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE A CURB ANY HEIGHT OR DEPTH

634204

BID DATE

XQ1425A85 500 60.00 30,000.00 07/31/2025

XQ1905385 250 53.00 13,250.00 09/25/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE A CURB ANY HEIGHT OR DEPTH

634204

BID DATE

AA0585188 351 70.60 24,780.60 01/08/2026

XQ1845385 270 75.00 20,250.00 02/19/2026

XQ1695485 270 75.00 20,250.00 03/05/2026

XB3705581 60 130.89 7,853.40 03/26/2026

AL5875133 288 65.00 18,720.00 04/02/2026

XQ1845285 215 65.00 13,975.00 04/02/2026

XQ2475476 400 65.00 26,000.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH MINIMUM DEPTH

634301

BID DATE

XB1675674 128 97.00 12,416.00 07/10/2025

AZ2655123 1,863 42.00 78,246.00 09/11/2025

MO9945M77 3,436 45.00 154,620.00 09/11/2025

PG0675280 15 110.00 1,650.00 11/13/2025

OT2029 20 75.00 1,500.00 11/20/2025

AZ4005129 30 170.00 5,100.00 12/11/2025

AA0585188 2,604 84.20 219,256.80 01/08/2026

BAA805276 117 112.56 13,169.52 01/22/2026

TA2895176 12,980 40.00 519,200.00 02/19/2026

HA5005230 4,440 41.00 182,040.00 03/05/2026

WA5015230 1,381 38.50 53,168.50 03/26/2026

WA5615130 2,074 45.50 94,367.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE A COMBINATION CURB AND GUTTER ANY HEIGHT OR DEPTH

634312

BID DATE

XQ1425A85 2,000 60.00 120,000.00 07/31/2025

XQ1905385 1,000 58.00 58,000.00 09/25/2025

BAA805276 78 112.56 8,779.68 01/22/2026

XQ1845385 1,200 75.00 90,000.00 02/19/2026

XQ1695485 1,200 75.00 90,000.00 03/05/2026

AL5875133 354 65.00 23,010.00 04/02/2026

XQ1845285 940 75.00 70,500.00 04/02/2026

XQ2475476 400 70.00 28,000.00 04/02/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH MINIMUM DEPTH

634331

BID DATE

BAA265130 170 68.00 11,560.00 10/23/2025

HA5415177 2,360 50.00 118,000.00 12/11/2025

TA2895176 30 40.00 1,200.00 02/19/2026

FR7435176 562 42.00 23,604.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD CONCRETE CURB OPENING

634345

BID DATE

TA2895176 1 850.00 850.00 02/19/2026

WA5015230 2 860.00 1,720.00 03/26/2026

WA5615130 3 600.00 1,800.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD CURB OPENING FOR COMBINATION CONCRETE CURB AND GUTTER

634350

BID DATE

HA5415177 2 5,250.00 10,500.00 12/11/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPLACE STANDARD TYPE A COMBINATION CURB AND GUTTER

634400

BID DATE

XQ6035177 20 1.00 20.00 09/25/2025

XQ1315B77 20 1.00 20.00 10/02/2025

XQ6035277 20 1.00 20.00 10/16/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPLACE STANDARD TYPE C COMBINATION CURB AND GUTTER

634410

BID DATE

XQ6035177 20 1.00 20.00 09/25/2025

XQ1315B77 20 1.00 20.00 10/02/2025

XQ6035277 20 1.00 20.00 10/16/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WHEEL STOPS

634415

BID DATE

HA5005230 8 485.00 3,880.00 03/05/2026

XB3705581 140 204.15 28,581.00 03/26/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPLACE STANDARD TYPE D COMBINATION CURB AND GUTTER

634420

BID DATE

XQ6035177 20 1.00 20.00 09/25/2025

XQ1315B77 20 1.00 20.00 10/02/2025

XQ6035277 20 1.00 20.00 10/16/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-2

648105

BID DATE

AA0585188 23 121.00 2,783.00 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-1

648140

BID DATE

AZ2655123 4 350.00 1,400.00 09/11/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE C-1

648340

BID DATE

FR7435176 162 114.00 18,468.00 05/21/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH CONCRETE SIDEWALK

655105

BID DATE

XB1675674 40 31.00 1,240.00 07/10/2025

XQ1425A85 4,200 30.00 126,000.00 07/31/2025

AZ2655123 5,244 15.00 78,660.00 09/11/2025

MO9945M77 8,678 12.70 110,210.60 09/11/2025

XQ1905385 1,960 30.00 58,800.00 09/25/2025

XQ6035177 100 15.50 1,550.00 09/25/2025

XQ1315B77 100 15.00 1,500.00 10/02/2025

XQ6035277 100 15.50 1,550.00 10/16/2025

XQ1905285 100 30.00 3,000.00 10/23/2025

OT2029 200 40.00 8,000.00 11/20/2025

AZ4005129 250 36.00 9,000.00 12/11/2025

HA5415177 110 110.00 12,100.00 12/11/2025

AA0585188 107 36.50 3,905.50 01/08/2026

BAA805276 728 42.32 30,808.96 01/22/2026
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH CONCRETE SIDEWALK

655105

BID DATE

TA2895176 15,000 9.50 142,500.00 02/19/2026

XQ1845385 2,000 50.00 100,000.00 02/19/2026

XQ1695485 2,000 60.00 120,000.00 03/05/2026

XB3705581 400 23.42 9,368.00 03/26/2026

AL5875133 1,704 20.00 34,080.00 04/02/2026

XQ1845285 1,600 38.00 60,800.00 04/02/2026

FR7435176 2,422 8.75 21,192.50 05/21/2026

WA5615130 220 13.50 2,970.00 06/04/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DETECTABLE WARNING SURFACE FOR CURB RAMPS

655120

BID DATE

XQ1425A85 700 55.00 38,500.00 07/31/2025

MO9945M77 246 42.00 10,332.00 09/11/2025

XQ1905385 350 52.00 18,200.00 09/25/2025

OT2029 32 70.00 2,240.00 11/20/2025

AZ4005129 20 145.00 2,900.00 12/11/2025

HA5415177 20 110.00 2,200.00 12/11/2025

AA0585188 287 54.90 15,756.30 01/08/2026

BAA805276 57 63.80 3,636.60 01/22/2026

TA2895176 330 50.00 16,500.00 02/19/2026

XQ1845385 380 75.00 28,500.00 02/19/2026

XQ1695485 380 75.00 28,500.00 03/05/2026

AL5875133 181 65.00 11,765.00 04/02/2026

XQ1845285 300 60.00 18,000.00 04/02/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DETECTABLE WARNING SURFACE USING BRICK PAVERS

655125

BID DATE

XQ1425A85 36 63.00 2,268.00 07/31/2025

XQ1905385 18 70.00 1,260.00 09/25/2025

XQ1845385 20 50.00 1,000.00 02/19/2026

XQ1695485 20 50.00 1,000.00 03/05/2026

XQ1845285 15 90.00 1,350.00 04/02/2026
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET DECORATIVE BRICK SIDEWALK

655390

BID DATE

XQ1425A85 400 63.00 25,200.00 07/31/2025

XQ1905385 200 70.00 14,000.00 09/25/2025

OT2029 350 40.00 14,000.00 11/20/2025

XQ1845385 220 63.00 13,860.00 02/19/2026

XQ1695485 220 63.00 13,860.00 03/05/2026

XQ1845285 170 40.00 6,800.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM USING 6 FOOT POST

660482

BID DATE

XQ1425A85 300 65.00 19,500.00 07/31/2025

477D71426 10,000 28.00 280,000.00 08/07/2025

477D11428 4,000 30.00 120,000.00 09/11/2025

AZ2655123 1,810 35.00 63,350.00 09/11/2025

477D4E1427 10,000 35.00 350,000.00 09/18/2025

XQ1905385 150 150.00 22,500.00 09/25/2025

XQ5365A76 6,000 32.00 192,000.00 10/30/2025

XQ5365B76 6,000 25.00 150,000.00 11/06/2025

4771161427 1,000 16.00 16,000.00 11/13/2025

HA5415177 10,200 28.88 294,576.00 12/11/2025

AA0585188 1,010 31.50 31,815.00 01/08/2026

XQ9055477 860 65.00 55,900.00 01/08/2026

XQ9175477 1,000 35.20 35,200.00 01/22/2026

TA2895176 363 40.00 14,500.00 02/19/2026

XQ1845385 150 60.00 9,000.00 02/19/2026

HA5005230 32 42.00 1,344.00 03/05/2026

XQ1695485 150 60.00 9,000.00 03/05/2026

WA5015230 2,310 31.00 71,610.00 03/26/2026

XQ1845285 120 65.00 7,800.00 04/02/2026

XQ2475476 7,200 35.00 252,000.00 04/02/2026

FR7435176 564 33.60 18,950.40 05/21/2026

WA5615130 2,266 29.50 66,847.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM 6 FOOT POST

660483

BID DATE

477D71426 4,000 75.00 300,000.00 08/07/2025

477D11428 400 10.00 4,000.00 09/11/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM 6 FOOT POST

660483

BID DATE

477D4E1427 1,500 1.00 1,500.00 09/18/2025

XQ5365A76 200 1.00 200.00 10/30/2025

XQ5365B76 200 1.00 200.00 11/06/2025

4771161427 800 100.00 80,000.00 11/13/2025

HA5415177 52 100.00 5,200.00 12/11/2025

XQ2475476 60 50.00 3,000.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING  6 FOOT POST

660484

BID DATE

477D4E1427 2,000 45.00 90,000.00 09/18/2025

XQ5365A76 200 50.00 10,000.00 10/30/2025

XQ5365B76 200 50.00 10,000.00 11/06/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 6 FOOT  POST

660485

BID DATE

477D4E1427 20 140.00 2,800.00 09/18/2025

XQ5365A76 20 1.00 20.00 10/30/2025

XQ5365B76 20 1.00 20.00 11/06/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM USING 8 FOOT POST

660650

BID DATE

GA2535177 620 34.65 21,483.00 07/10/2025

477D11428 2,000 40.00 80,000.00 09/11/2025

477D4E1427 1,000 45.00 45,000.00 09/18/2025

XQ5365A76 6,000 35.00 210,000.00 10/30/2025

XQ5365B76 6,000 30.00 180,000.00 11/06/2025

PG0675280 75 72.00 5,400.00 11/13/2025

HA5415177 875 34.00 29,750.00 12/11/2025

XB2355674 535 54.00 28,890.00 12/11/2025

XQ9055477 860 70.00 60,200.00 01/08/2026

CH1685180 442 60.00 26,520.00 01/15/2026

XQ9175477 1,000 39.81 39,810.00 01/22/2026

KE3095167 1,175 43.50 51,112.50 01/29/2026

XQ2475476 10,400 38.00 395,200.00 04/02/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM USING 8 FOOT POST

660650

BID DATE

QA2995180 700 45.50 31,850.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM 8 FOOT POST

660651

BID DATE

477D71426 7,000 80.00 560,000.00 08/07/2025

477D11428 200 20.00 4,000.00 09/11/2025

477D4E1427 300 1.00 300.00 09/18/2025

XQ5365A76 200 1.00 200.00 10/30/2025

XQ5365B76 200 1.00 200.00 11/06/2025

WA5015230 165 150.00 24,750.00 03/26/2026

XQ2475476 90 76.00 6,840.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING  8 FOOT POST

660660

BID DATE

477D4E1427 300 60.00 18,000.00 09/18/2025

XQ5365A76 20 95.00 1,900.00 10/30/2025

XQ5365B76 20 75.00 1,500.00 11/06/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 8 FOOT POST

660661

BID DATE

477D4E1427 20 160.00 3,200.00 09/18/2025

XQ5365A76 20 1.00 20.00 10/30/2025

XQ5365B76 20 1.00 20.00 11/06/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM PANEL

660670

BID DATE

477D11428 300 35.00 10,500.00 09/11/2025

477D4E1427 1,500 20.00 30,000.00 09/18/2025

XQ5365A76 2,000 13.00 26,000.00 10/30/2025

XQ5365B76 2,000 10.00 20,000.00 11/06/2025

AA0585188 113 12.60 1,423.80 01/08/2026

WA5015230 315 18.00 5,670.00 03/26/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM PANEL

660670

BID DATE

XQ2475476 200 14.00 2,800.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM PANEL REPLACEMENT

660672

BID DATE

477D71426 62,250 24.00 1,494,000.00 08/07/2025

477D11428 2,000 45.00 90,000.00 09/11/2025

477D4E1427 20,000 15.00 300,000.00 09/18/2025

4771161427 7,200 16.00 115,200.00 11/13/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM PANEL

660674

BID DATE

477D4E1427 400 40.00 16,000.00 09/18/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM MEDIAN BARRIER

660782

BID DATE

XQ1425A85 100 75.00 7,500.00 07/31/2025

477D11428 3,000 42.00 126,000.00 09/11/2025

AZ2655123 90 50.00 4,500.00 09/11/2025

477D4E1427 1,000 42.00 42,000.00 09/18/2025

XQ1905385 50 175.00 8,750.00 09/25/2025

XQ5365A76 500 55.00 27,500.00 10/30/2025

XQ5365B76 500 50.00 25,000.00 11/06/2025

HA5415177 3,700 38.00 140,600.00 12/11/2025

AA0585188 63 42.00 2,646.00 01/08/2026

XQ1845385 50 80.00 4,000.00 02/19/2026

XQ1695485 50 80.00 4,000.00 03/05/2026

XQ1845285 40 80.00 3,200.00 04/02/2026

XQ2475476 700 42.00 29,400.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM PANEL

660786

BID DATE

477D4E1427 500 42.00 21,000.00 09/18/2025



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 185

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM PANEL

660786

BID DATE

XQ5365A76 400 60.00 24,000.00 10/30/2025

XQ5365B76 400 60.00 24,000.00 11/06/2025

HA5415177 875 55.00 48,125.00 12/11/2025

XQ2475476 300 54.00 16,200.00 04/02/2026

FR7435176 425 55.65 23,651.25 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

661380

BID DATE

477D71426 50 100.00 5,000.00 08/07/2025

477D11428 10 50.00 500.00 09/11/2025

477D4E1427 20 200.00 4,000.00 09/18/2025

XQ5365A76 10 200.00 2,000.00 10/30/2025

XQ5365B76 10 100.00 1,000.00 11/06/2025

4771161427 10 55.00 550.00 11/13/2025

XQ2475476 4 2,500.00 10,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM  ANCHORAGE AT STRUCTURE

661381

BID DATE

477D71426 5 100.00 500.00 08/07/2025

477D4E1427 2 500.00 1,000.00 09/18/2025

XQ5365A76 10 400.00 4,000.00 10/30/2025

XQ5365B76 10 100.00 1,000.00 11/06/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END POST OR  CONCRETE TRAFFIC BARRIER SINGLE FACE

661387

BID DATE

477D71426 10 100.00 1,000.00 08/07/2025

477D11428 3 50.00 150.00 09/11/2025

477D4E1427 5 200.00 1,000.00 09/18/2025

XQ5365A76 10 200.00 2,000.00 10/30/2025

XQ5365B76 10 100.00 1,000.00 11/06/2025

4771161427 10 55.00 550.00 11/13/2025

XQ2475476 4 1,500.00 6,000.00 04/02/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END POST OR CONCRETE TRAFFIC BARRIER SINGLE FACE

661389

BID DATE

477D71426 5 100.00 500.00 08/07/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END POST

661390

BID DATE

477D71426 5 1,000.00 5,000.00 08/07/2025

477D11428 9 2,500.00 22,500.00 09/11/2025

477D4E1427 10 2,800.00 28,000.00 09/18/2025

XQ5365A76 10 200.00 2,000.00 10/30/2025

XQ5365B76 10 200.00 2,000.00 11/06/2025

4771161427 10 200.00 2,000.00 11/13/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT (JERSEY OR  F SHAPE) CONCRETE TRAFFIC BARRIER SINGLE FACE TERMINAL END

661392

BID DATE

477D4E1427 5 2,800.00 14,000.00 09/18/2025

XQ5365A76 10 3,500.00 35,000.00 10/30/2025

XQ5365B76 10 2,000.00 20,000.00 11/06/2025

CH1685180 4 4,870.00 19,480.00 01/15/2026

XQ2475476 2 4,500.00 9,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER THRIE BEAM MEDIAN BARRIER ANCHORAGE AT  CONCRETE MEDIAN TRAFFIC BARRIER TERMINAL END

661394

BID DATE

477D4E1427 5 2,800.00 14,000.00 09/18/2025

XQ2475476 4 500.00 2,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLY COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT (JERSEY OR F SHAPE) CONC TRAFFIC BARRIER SINGLE FACE TERM END

661402

BID DATE

XQ5365A76 5 4,500.00 22,500.00 10/30/2025

XQ5365B76 5 4,500.00 22,500.00 11/06/2025
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHOULDER GRADING ADJUSTMENT FOR TRAFFIC BARRIER END  TREATMENT

661550

BID DATE

GA2535177 7 165.00 1,155.00 07/10/2025

477D11428 50 100.00 5,000.00 09/11/2025

477D4E1427 40 50.00 2,000.00 09/18/2025

477D4E1427 35 100.00 3,500.00 09/18/2025

477D4E1427 40 50.00 2,000.00 09/18/2025

XQ5365A76 100 5.00 500.00 10/30/2025

XQ5365B76 100 60.00 6,000.00 11/06/2025

4771161427 50 40.00 2,000.00 11/13/2025

XQ2475476 30 75.00 2,250.00 04/02/2026

DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PERMANENT CRASH CUSHION SAND FILLED PLASTIC BARRELS

661555

BID DATE

477D4E1427 125 50.00 6,250.00 09/18/2025

XQ2475476 20 665.00 13,300.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPAIRING TRAFFIC BARRIER END TREATMENT-ANY TYPE

661560

BID DATE

477D71426 30 500.00 15,000.00 08/07/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET TRAFFIC BARRIER END TREATMENT-ANY TYPE

661565

BID DATE

477D71426 30 250.00 7,500.00 08/07/2025

477D11428 15 10.00 150.00 09/11/2025

XQ5365A76 5 100.00 500.00 10/30/2025

XQ5365B76 5 100.00 500.00 11/06/2025

XB1965374 1 12,812.99 12,812.99 12/04/2025

TA2895176 1 2,500.00 2,500.00 02/19/2026

WA5015230 1 1,800.00 1,800.00 03/26/2026

XQ2475476 4 1,500.00 6,000.00 04/02/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER THRIE BEAM

661574

BID DATE

477D4E1427 200 25.00 5,000.00 09/18/2025

XQ2475476 200 42.00 8,400.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

661579

BID DATE

XQ5365A76 10 3,500.00 35,000.00 10/30/2025

XQ5365B76 10 3,600.00 36,000.00 11/06/2025

PG0675280 4 6,490.00 25,960.00 11/13/2025

XQ2475476 4 3,765.00 15,060.00 04/02/2026

QA2995180 2 5,420.00 10,840.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER THRIE-BEAM ANCHORAGE TO VERTICAL FACE DOWNSTREAM

661584

BID DATE

XQ2475476 4 650.00 2,600.00 04/02/2026

QA2995180 2 1,050.00 2,100.00 04/09/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM RADIUS PANEL

662135

BID DATE

477D71426 5,000 20.00 100,000.00 08/07/2025

477D11428 600 45.00 27,000.00 09/11/2025

477D4E1427 3,000 10.00 30,000.00 09/18/2025

XQ5365A76 300 30.00 9,000.00 10/30/2025

XQ5365B76 300 20.00 6,000.00 11/06/2025

4771161427 500 20.00 10,000.00 11/13/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

662182

BID DATE

XB1675674 160 81.00 12,960.00 07/10/2025

477D71426 3,000 4.00 12,000.00 08/07/2025

477D11428 3,000 1.00 3,000.00 09/11/2025

XQ5365A76 1,500 0.01 15.00 10/30/2025

XQ5365B76 1,500 0.01 15.00 11/06/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

662182

BID DATE

4771161427 10,000 2.00 20,000.00 11/13/2025

XB1965374 20 365.58 7,311.60 12/04/2025

XB2395A74 586 8.50 4,981.00 01/29/2026

XB1965474 122 32.00 3,904.00 03/19/2026

WA5615130 400 22.25 8,900.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

662325

BID DATE

GA2535177 1,240 3.30 4,092.00 07/10/2025

XQ1425A85 76 30.00 2,280.00 07/31/2025

477D71426 100,000 0.25 25,000.00 08/07/2025

477D11428 4,000 20.00 80,000.00 09/11/2025

AZ2655123 1,795 2.00 3,590.00 09/11/2025

477D4E1427 25,000 12.00 300,000.00 09/18/2025

XQ1905385 38 100.00 3,800.00 09/25/2025

XQ5365A76 5,000 25.00 125,000.00 10/30/2025

XQ5365B76 5,000 33.00 165,000.00 11/06/2025

4771161427 4,050 18.00 72,900.00 11/13/2025

PG0675280 308 7.00 2,156.00 11/13/2025

HA5415177 15,450 6.25 96,562.50 12/11/2025

XB2355674 535 6.50 3,477.50 12/11/2025

AA0585188 1,747 5.35 9,346.45 01/08/2026

CH1685180 500 1.95 975.00 01/15/2026

TA2895176 363 4.00 1,450.00 02/19/2026

XQ1845385 40 45.00 1,800.00 02/19/2026

HA5005230 35 7.00 245.00 03/05/2026

XQ1695485 40 45.00 1,800.00 03/05/2026

WA5015230 6,162 3.00 18,486.00 03/26/2026

XQ1845285 32 20.00 640.00 04/02/2026

XQ2475476 15,400 10.00 154,000.00 04/02/2026

QA2995180 612 3.15 1,927.80 04/09/2026

WA5615130 2,694 3.55 9,563.70 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING END TREATMENT

662326

BID DATE

XQ1425A85 2 1,000.00 2,000.00 07/31/2025



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 190

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING END TREATMENT

662326

BID DATE

XQ1905385 3 1,000.00 3,000.00 09/25/2025

KE3095167 2 485.00 970.00 01/29/2026

XQ1845385 3 800.00 2,400.00 02/19/2026

XQ1695485 3 800.00 2,400.00 03/05/2026

XQ1845285 3 1,125.00 3,375.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET EXISTING MEDIAN TRAFFIC BARRIER W BEAM

662327

BID DATE

477D71426 10,000 4.00 40,000.00 08/07/2025

AA0585188 75 10.50 787.50 01/08/2026

TA2895176 37 25.00 925.00 02/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM SHORT RADII

670190

BID DATE

XQ5365A76 500 15.00 7,500.00 10/30/2025

XQ5365B76 500 25.00 12,500.00 11/06/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

W BEAM BARRIER REFLECTIVE DELINEATORS

670200

BID DATE

XQ1425A85 6 10.00 60.00 07/31/2025

XQ1905385 3 10.00 30.00 09/25/2025

PG0675280 8 14.00 112.00 11/13/2025

XQ9055477 80 9.25 740.00 01/08/2026

XQ9175477 80 6.25 500.00 01/22/2026

KE3095167 24 12.00 288.00 01/29/2026

XQ1845385 3 8.00 24.00 02/19/2026

XQ1695485 3 8.00 24.00 03/05/2026

WA5015230 50 12.00 600.00 03/26/2026

XQ1845285 3 20.00 60.00 04/02/2026

QA2995180 20 11.50 230.00 04/09/2026

FR7435176 20 4.20 84.00 05/21/2026

WA5615130 30 14.00 420.00 06/04/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RAIL RIDERS TRAFFIC BARRIER W BEAM REFLECTIVE DELINEATORS

670205

BID DATE

477D71426 1,004 1.00 1,004.00 08/07/2025

477D11428 500 4.00 2,000.00 09/11/2025

477D4E1427 600 10.00 6,000.00 09/18/2025

XQ5365A76 500 10.00 5,000.00 10/30/2025

XQ5365B76 500 4.00 2,000.00 11/06/2025

4771161427 15 10.00 150.00 11/13/2025

HA5415177 170 10.00 1,700.00 12/11/2025

XQ2475476 260 10.00 2,600.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

POST MOUNTED DELINEATOR

670210

BID DATE

GA2535177 40 58.50 2,340.00 07/10/2025

477D71426 1,089 5.00 5,445.00 08/07/2025

477D11428 260 40.00 10,400.00 09/11/2025

XQ5365A76 120 75.00 9,000.00 10/30/2025

XQ5365B76 120 70.00 8,400.00 11/06/2025

4771161427 250 20.00 5,000.00 11/13/2025

XQ3185177 300 65.20 19,560.00 12/04/2025

XQ5025277 180 0.01 1.80 12/04/2025

XB2355674 5 88.00 440.00 12/11/2025

XQ3085177 180 75.00 13,500.00 12/11/2025

XQ1315N77 399 0.01 3.99 01/08/2026

XQ2045177 40 125.00 5,000.00 01/08/2026

XQ4165277 100 0.01 1.00 01/22/2026

XQ5155277 91 0.01 0.91 01/29/2026

XQ1315P77 300 0.01 3.00 02/19/2026

XQ9025477 160 0.01 1.60 03/12/2026

XQ2475476 10 95.00 950.00 04/02/2026

FR7435176 125 73.50 9,187.50 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 FOOT GALVANIZED CHAIN LINK FENCE

690124

BID DATE

459D41428SB 850 19.50 16,575.00 02/26/2026

XB1965474 170 50.00 8,500.00 03/19/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 FOOT GALVANIZED CHAIN LINK FENCE

690126

BID DATE

459D41428SB 250 23.00 5,750.00 02/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

691284

BID DATE

459D41428SB 30 120.00 3,600.00 02/26/2026

XB1965474 17 400.00 6,800.00 03/19/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

691286

BID DATE

459D41428SB 25 150.00 3,750.00 02/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

692202

BID DATE

XB1965374 1 27,590.72 27,590.72 12/04/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET EXISTING FENCE

695183

BID DATE

XB1965374 500 103.47 51,735.00 12/04/2025

XB2395A74 107 40.00 4,280.00 01/29/2026

459D41428SB 200 22.00 4,400.00 02/26/2026

XB1965474 410 50.00 20,500.00 03/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND DISPOSE OF EXISTING FENCE

695190

BID DATE

XB1675674 60 27.00 1,620.00 07/10/2025

XB1965374 60 50.62 3,037.20 12/04/2025

AA0585188 362 10.50 3,801.00 01/08/2026

459D41428SB 750 20.00 15,000.00 02/26/2026

XB1965474 170 20.00 3,400.00 03/19/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND SALVAGE EXISTING FENCE

695195

BID DATE

459D41428SB 25 50.00 1,250.00 02/26/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE STEPS

697009

BID DATE

AL5875133 2 1,000.00 2,000.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REALIGN EXISTING TRAFFIC BARRIER W BEAM

699005

BID DATE

477D71426 50,000 0.01 500.00 08/07/2025

477D11428 2,500 15.00 37,500.00 09/11/2025

477D4E1427 18,000 15.00 270,000.00 09/18/2025

4771161427 1,000 0.01 10.00 11/13/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER POST OFFSET BLOCK

699010

BID DATE

477D71426 4,500 14.00 63,000.00 08/07/2025

477D11428 600 7.00 4,200.00 09/11/2025

477D4E1427 1,500 1.00 1,500.00 09/18/2025

4771161427 4,000 0.01 40.00 11/13/2025

HA5415177 52 10.00 520.00 12/11/2025

XQ2475476 180 15.00 2,700.00 04/02/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING SALVAGED SUBSOIL 12 INCH DEPTH

701202

BID DATE

MO9945M77 80 31.75 2,540.00 09/11/2025

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED SUBSOIL

701205

BID DATE

HA5005230 12 55.00 660.00 03/05/2026

WA5615130 106 68.00 7,208.00 06/04/2026
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING SALVAGED TOPSOIL 2 INCH DEPTH

701325

BID DATE

XB2395A74 112 8.37 937.44 01/29/2026

TA2895176 20 7.50 150.00 02/19/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING SALVAGED TOPSOIL 4 INCH DEPTH

701345

BID DATE

TA2895176 8,010 9.50 76,095.00 02/19/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

704300

BID DATE

XQ3095177 100 125.00 12,500.00 07/17/2025

XQ2135177 40 20.00 800.00 07/24/2025

MO9945M77 60 69.00 4,140.00 09/11/2025

XQ5365A76 300 10.00 3,000.00 10/30/2025

XQ3195177 100 141.00 14,100.00 11/06/2025

XQ5365B76 300 1.00 300.00 11/06/2025

XQ6065177 40 38.60 1,544.00 11/13/2025

XQ1535177 275 0.01 2.75 01/08/2026

XQ5105177 40 70.00 2,800.00 01/08/2026

XQ6225177 200 100.00 20,000.00 01/08/2026

XQ1535A77 346 0.01 3.46 01/15/2026

XQ2475476 30 50.00 1,500.00 04/02/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

704305

BID DATE

XQ3185177 200 20.90 4,180.00 12/04/2025

XQ5025277 300 11.90 3,570.00 12/04/2025

XQ3085177 260 30.00 7,800.00 12/11/2025

XQ1315N77 400 0.01 4.00 01/08/2026

XQ2045177 400 0.01 4.00 01/08/2026

XQ4165277 222 0.01 2.22 01/22/2026

XQ5155277 190 0.01 1.90 01/29/2026

XQ1315P77 300 0.01 3.00 02/19/2026

XQ9215177 1,500 12.25 18,375.00 03/05/2026

XQ9025477 240 0.01 2.40 03/12/2026
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

704305

BID DATE

XB3705581 600 44.87 26,922.00 03/26/2026

WA4505177 500 10.60 5,300.00 04/16/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL 2 INCH DEPTH

704325

BID DATE

XQ2135177 1,000 5.40 5,400.00 07/24/2025

PG0675280 392 14.00 5,488.00 11/13/2025

XQ6065177 1,000 4.20 4,200.00 11/13/2025

XB1965374 2,500 12.74 31,850.00 12/04/2025

XB2355674 8,168 8.50 69,428.00 12/11/2025

XQ5105177 1,000 8.00 8,000.00 01/08/2026

CH1685180 1,305 2.10 2,740.50 01/15/2026

KE3095167 4,250 8.00 34,000.00 01/29/2026

XB2395A74 9,007 5.16 46,476.12 01/29/2026

HA5005230 7,504 7.00 52,528.00 03/05/2026

XB3705581 900 29.03 26,127.00 03/26/2026

QA2995180 543 13.00 7,059.00 04/09/2026

FR7435176 4,580 4.95 22,671.00 05/21/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

704345

BID DATE

GA2535177 48 22.50 1,080.00 07/10/2025

XB1675674 541 16.00 8,656.00 07/10/2025

XQ1425A85 100 35.00 3,500.00 07/31/2025

AZ2655123 2,800 11.00 30,800.00 09/11/2025

XQ1905385 50 25.00 1,250.00 09/25/2025

BAA265130 410 16.00 6,560.00 10/23/2025

PG0675280 1,300 22.00 28,600.00 11/13/2025

OT2029 25 40.00 1,000.00 11/20/2025

XB1965374 19,655 25.40 499,237.00 12/04/2025

HA5415177 1,300 16.50 21,450.00 12/11/2025

XB2355674 4,314 12.50 53,925.00 12/11/2025

AA0585188 17,095 12.30 210,268.50 01/08/2026

BAA805276 20 163.23 3,264.60 01/22/2026

KE3095167 16,850 8.00 134,800.00 01/29/2026

XB2395A74 7,561 10.08 76,214.88 01/29/2026
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

704345

BID DATE

PG0095149R 182 10.00 1,820.00 02/19/2026

XQ1845385 60 50.00 3,000.00 02/19/2026

HA5005230 5,533 7.00 38,731.00 03/05/2026

XQ1695485 60 50.00 3,000.00 03/05/2026

XB1965474 9,688 25.00 242,200.00 03/19/2026

WA5015230 990 5.30 5,247.00 03/26/2026

AL5875133 105 10.00 1,050.00 04/02/2026

XQ1845285 46 40.00 1,840.00 04/02/2026

XQ2475476 200 50.00 10,000.00 04/02/2026

QA2995180 6,854 18.20 124,742.80 04/09/2026

FR7435176 38,440 7.55 290,222.00 05/21/2026

WA5615130 18,680 12.00 224,160.00 06/04/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY SEED

705405

BID DATE

BAA265130 430 1.60 688.00 10/23/2025

PG0675280 380 3.00 1,140.00 11/13/2025

XB1965374 19,977 0.50 9,988.50 12/04/2025

BAA805276 100 3.60 360.00 01/22/2026

HA5005230 13,037 0.40 5,214.80 03/05/2026

XB1965474 12,931 0.36 4,655.16 03/19/2026

XB3705581 900 5.19 4,671.00 03/26/2026

QA2995180 9,370 0.50 4,685.00 04/09/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY MULCH

705412

BID DATE

MO9945M77 5,005 2.10 10,510.50 09/11/2025

BAA265130 430 1.60 688.00 10/23/2025

PG0675280 2,130 2.00 4,260.00 11/13/2025

XB1965374 19,977 0.58 11,586.66 12/04/2025

HA5415177 1,430 2.25 3,217.50 12/11/2025

XB2355674 24,270 1.25 30,337.50 12/11/2025

CH1685180 1,566 1.00 1,566.00 01/15/2026

BAA805276 120 2.21 265.20 01/22/2026

KE3095167 28,500 0.50 14,250.00 01/29/2026

XB2395A74 23,369 0.50 11,684.50 01/29/2026
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY MULCH

705412

BID DATE

TA2895176 12,163 0.50 6,081.50 02/19/2026

HA5005230 25,600 0.40 10,240.00 03/05/2026

XB1965474 12,931 0.60 7,758.60 03/19/2026

XB3705581 900 10.41 9,369.00 03/26/2026

QA2995180 381 0.70 266.70 04/09/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TURFGRASS ESTABLISHMENT

705500

BID DATE

GA2535177 48 10.25 492.00 07/10/2025

XB1675674 1,048 2.00 2,096.00 07/10/2025

XQ2445777 200 6.00 1,200.00 07/10/2025

XQ1425A85 200 26.00 5,200.00 07/31/2025

AL5135177 4,133 3.00 12,399.00 08/07/2025

AZ2655123 2,800 2.00 5,600.00 09/11/2025

XQ1905385 50 25.00 1,250.00 09/25/2025

WI3465130 347 6.00 2,082.00 10/16/2025

PG0675280 330 4.50 1,485.00 11/13/2025

OT2029 100 25.00 2,500.00 11/20/2025

XB1965374 22,155 2.00 44,310.00 12/04/2025

XB2355674 770 2.70 2,079.00 12/11/2025

XQ1535177 660 0.01 6.60 01/08/2026

CH1685180 763 2.30 1,754.90 01/15/2026

XQ1535A77 832 0.01 8.32 01/15/2026

KE3095167 18,737 1.00 18,737.00 01/29/2026

XB2395A74 2,472 2.00 4,944.00 01/29/2026

PG0095149R 182 50.00 9,100.00 02/19/2026

TA2895176 1,100 2.00 2,200.00 02/19/2026

XQ1845385 60 50.00 3,000.00 02/19/2026

HA5005230 5,533 0.85 4,703.05 03/05/2026

XQ1695485 60 50.00 3,000.00 03/05/2026

XB1965474 11,964 1.30 15,553.20 03/19/2026

WA5015230 990 3.00 2,970.00 03/26/2026

XQ1845285 46 35.00 1,610.00 04/02/2026

XQ2475476 200 50.00 10,000.00 04/02/2026

QA2995180 4,822 1.00 4,822.00 04/09/2026

WA4505177 500 7.00 3,500.00 04/16/2026

FR7435176 24,870 0.75 18,652.50 05/21/2026
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TURFGRASS ESTABLISHMENT

705500

BID DATE

WA5615130 5,747 1.10 6,321.70 06/04/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REFERTILIZING

705565

BID DATE

GA2535177 48 5.00 240.00 07/10/2025

AL5135177 4,133 0.60 2,479.80 08/07/2025

MO9945M77 484 1.05 508.20 09/11/2025

BAA265130 430 1.60 688.00 10/23/2025

PG0675280 330 3.00 990.00 11/13/2025

XB1965374 22,155 0.48 10,634.40 12/04/2025

HA5415177 1,300 1.10 1,430.00 12/11/2025

XB2355674 1,120 1.05 1,176.00 12/11/2025

AA0585188 8,415 0.35 2,945.25 01/08/2026

CH1685180 763 0.80 610.40 01/15/2026

BAA805276 20 22.00 440.00 01/22/2026

KE3095167 18,737 0.15 2,810.55 01/29/2026

XB2395A74 2,472 2.00 4,944.00 01/29/2026

TA2895176 8,030 1.20 9,636.00 02/19/2026

HA5005230 13,037 0.40 5,214.80 03/05/2026

XB1965474 11,532 0.60 6,919.20 03/19/2026

WA5015230 990 0.60 594.00 03/26/2026

QA2995180 4,822 0.40 1,928.80 04/09/2026

FR7435176 24,870 0.37 9,201.90 05/21/2026

WA5615130 6,848 0.30 2,054.40 06/04/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UPLAND MEADOW ESTABLISHMENT

707400

BID DATE

XB2355674 10,290 1.30 13,377.00 12/11/2025

AA0585188 8,175 1.00 8,175.00 01/08/2026

XB2395A74 8,891 1.00 8,891.00 01/29/2026

QA2995180 2,575 1.25 3,218.75 04/09/2026

FR7435176 18,530 1.31 24,274.30 05/21/2026

WA5615130 10,800 0.85 9,180.00 06/04/2026
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LOWLAND MEADOW ESTABLISHMENT

707410

BID DATE

XB2355674 227 7.00 1,589.00 12/11/2025

AA0585188 505 1.00 505.00 01/08/2026

XB2395A74 4,191 1.00 4,191.00 01/29/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BIORETENTION MEADOW ESTABLISHMENT

707415

BID DATE

AA0585188 230 1.10 253.00 01/08/2026

HA5005230 847 0.85 719.95 03/05/2026

FR7435176 5,290 1.58 8,358.20 05/21/2026

WA5615130 175 1.10 192.50 06/04/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WET MEADOW ESTABLISHMENT

707420

BID DATE

PG0675280 1,362 3.00 4,086.00 11/13/2025

CH1685180 542 3.00 1,626.00 01/15/2026

KE3095167 2,300 1.50 3,450.00 01/29/2026

TA2895176 270 2.50 675.00 02/19/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHORT MEADOW ESTABLISHMENT

707425

BID DATE

XB2355674 788 5.25 4,137.00 12/11/2025

XB2395A74 104 2.00 208.00 01/29/2026

WA5615130 1,099 1.00 1,099.00 06/04/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TURFGRASS SOD ESTABLISHMENT

708220

BID DATE

XQ1425A85 100 26.00 2,600.00 07/31/2025

MO9945M77 484 10.60 5,130.40 09/11/2025

XQ1905385 50 25.00 1,250.00 09/25/2025

BAA265130 410 16.00 6,560.00 10/23/2025

OT2029 25 50.00 1,250.00 11/20/2025

HA5415177 1,300 27.50 35,750.00 12/11/2025
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TURFGRASS SOD ESTABLISHMENT

708220

BID DATE

AA0585188 8,415 6.90 58,063.50 01/08/2026

BAA805276 20 16.50 330.00 01/22/2026

TA2895176 7,260 5.00 36,300.00 02/19/2026

XQ1845385 60 50.00 3,000.00 02/19/2026

HA5005230 7,504 7.00 52,528.00 03/05/2026

XQ1695485 60 50.00 3,000.00 03/05/2026

XB3705581 900 7.00 6,300.00 03/26/2026

AL5875133 105 20.00 2,100.00 04/02/2026

XQ1845285 46 55.00 2,530.00 04/02/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE A SOIL STABILIZATION MATTING

709100

BID DATE

GA2535177 48 10.00 480.00 07/10/2025

XB1675674 699 4.00 2,796.00 07/10/2025

XQ2135177 2,000 2.00 4,000.00 07/24/2025

AZ2655123 2,800 4.00 11,200.00 09/11/2025

XQ5365A76 2,800 1.00 2,800.00 10/30/2025

XQ5365B76 2,800 1.00 2,800.00 11/06/2025

PG0675280 330 4.50 1,485.00 11/13/2025

XQ6065177 1,000 2.80 2,800.00 11/13/2025

XB1965374 23,252 1.90 44,178.80 12/04/2025

XB2355674 770 6.50 5,005.00 12/11/2025

XQ5105177 1,000 3.50 3,500.00 01/08/2026

CH1685180 231 7.00 1,617.00 01/15/2026

KE3095167 18,737 3.50 65,579.50 01/29/2026

XB2395A74 2,472 4.25 10,506.00 01/29/2026

PG0095149R 200 10.05 2,010.00 02/19/2026

TA2895176 1,100 4.00 4,400.00 02/19/2026

HA5005230 5,533 2.25 12,449.25 03/05/2026

XB1965474 8,401 5.40 45,365.40 03/19/2026

WA5015230 990 2.40 2,376.00 03/26/2026

XB3705581 900 6.00 5,400.00 03/26/2026

QA2995180 4,822 2.80 13,501.60 04/09/2026

WA4505177 500 3.50 1,750.00 04/16/2026

FR7435176 24,870 2.63 65,408.10 05/21/2026

WA5615130 3,887 1.75 6,802.25 06/04/2026
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE D SOIL STABILIZATION MATTING

709130

BID DATE

PG0675280 1,362 3.00 4,086.00 11/13/2025

XB2355674 11,305 7.60 85,918.00 12/11/2025

AA0585188 8,910 3.60 32,076.00 01/08/2026

CH1685180 398 12.00 4,776.00 01/15/2026

KE3095167 2,300 4.50 10,350.00 01/29/2026

XB2395A74 13,186 5.02 66,193.72 01/29/2026

TA2895176 270 7.00 1,890.00 02/19/2026

HA5005230 847 4.00 3,388.00 03/05/2026

XB1965474 2,939 9.00 26,451.00 03/19/2026

QA2995180 2,575 4.80 12,360.00 04/09/2026

FR7435176 8,600 5.25 45,150.00 05/21/2026

WA5615130 5,834 6.50 37,921.00 06/04/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT

710150

BID DATE

XB1675674 1 1,753.00 1,753.00 07/10/2025

PG0675280 1 14,400.00 14,400.00 11/13/2025

XB1965374 1 1,484.38 1,484.38 12/04/2025

XB1965374 1 1,269.18 1,269.18 12/04/2025

XB1965374 1 29,091.66 29,091.66 12/04/2025

XB2355674 1 65,328.00 65,328.00 12/11/2025

AA0585188 1 97,300.00 97,300.00 01/08/2026

CH1685180 1 25,500.00 25,500.00 01/15/2026

XB2395A74 1 210,000.00 210,000.00 01/29/2026

TA2895176 1 150,000.00 150,000.00 02/19/2026

HA5005230 1 21,700.00 21,700.00 03/05/2026

XB1965474 1 15,000.00 15,000.00 03/19/2026

WA5015230 1 6,600.00 6,600.00 03/26/2026

QA2995180 1 25,700.00 25,700.00 04/09/2026

WA5615130 1 40,510.00 40,510.00 06/04/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONSTRUCTING PLANTING BEDS

710170

BID DATE

AA0585188 495 5.25 2,598.75 01/08/2026

TA2895176 1,530 25.00 38,250.00 02/19/2026

FR7435176 64 20.00 1,280.00 05/21/2026
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TREE BRANCH PRUNING

712100

BID DATE

CH1685180 1 3,800.00 3,800.00 01/15/2026

TA2895176 1 20,000.00 20,000.00 02/19/2026

WA5015230 1 1,200.00 1,200.00 03/26/2026

QA2995180 1 5,600.00 5,600.00 04/09/2026

WA5615130 1 1,700.00 1,700.00 06/04/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TREE FELLING

713010

BID DATE

XB1675674 1 844.00 844.00 07/10/2025

BAA265130 1 1,000.00 1,000.00 10/23/2025

XB1965374 1 13,933.32 13,933.32 12/04/2025

XB1965374 1 6,621.77 6,621.77 12/04/2025

XB1965374 1 12,277.87 12,277.87 12/04/2025

WA5015230 1 1,200.00 1,200.00 03/26/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BRUSH REMOVAL

713015

BID DATE

XB1965374 1,645 13.89 22,849.05 12/04/2025

XQ1845385 50 70.00 3,500.00 02/19/2026

XQ1695485 50 70.00 3,500.00 03/05/2026

XQ1845285 40 100.00 4,000.00 04/02/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STUMP REMOVAL AND DISPOSAL

713040

BID DATE

XB1675674 6 273.00 1,638.00 07/10/2025

4291071427SB 150 10.00 1,500.00 08/21/2025

42916L1427 168 2.00 336.00 08/28/2025

4290671427SB 150 50.00 7,500.00 09/25/2025

BAA265130 8 105.00 840.00 10/23/2025

42913J1428SB 60 20.00 1,200.00 02/12/2026
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SELECTIVE TREE TRIMMING

713075

BID DATE

XQ1845385 50 150.00 7,500.00 02/19/2026

XQ1695485 50 150.00 7,500.00 03/05/2026

XQ1845285 40 100.00 4,000.00 04/02/2026

DESCRIPTION

ITEM UNITS DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TREE TRIMMING 3 MAN CREW AND EQUIPMENT

713080

BID DATE

4291071427SB 320 2,000.00 640,000.00 08/21/2025

42916L1427 700 1,000.00 700,000.00 08/28/2025

4290671427SB 245 2,400.00 588,000.00 09/25/2025

42913J1428SB 350 600.00 210,000.00 02/12/2026

XQ2475476 40 2,200.00 88,000.00 04/02/2026

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH

715015

BID DATE

XB1965374 100 12.50 1,250.00 12/04/2025

AA0585188 217 7.35 1,594.95 01/08/2026

XB1965474 406 20.00 8,120.00 03/19/2026

QA2995180 152 7.75 1,178.00 04/09/2026

FR7435176 222 8.40 1,864.80 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TREE ROOT PRUNING

715050

BID DATE

BAA265130 50 10.50 525.00 10/23/2025

PG0675280 44 6.00 264.00 11/13/2025

AA0585188 1,100 3.15 3,465.00 01/08/2026

XB2395A74 2,801 8.00 22,408.00 01/29/2026

TA2895176 145 50.00 7,250.00 02/19/2026

QA2995180 371 11.20 4,155.20 04/09/2026

FR7435176 1,029 5.00 5,145.00 05/21/2026

WA5615130 60 11.75 705.00 06/04/2026
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DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WETLAND SEED MIX

719100

BID DATE

XB1675674 6 236.00 1,416.00 07/10/2025

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

799000

BID DATE

AZ2857314 78 50.00 3,900.00 07/10/2025

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MOWING

799005

BID DATE

4272021428SB 2,150 53.00 113,950.00 07/10/2025

42712N1427SB 660 85.00 56,100.00 10/02/2025

42712S1428SB 1,330 85.00 113,050.00 10/30/2025

42712W1428SB 1,352 85.00 114,920.00 11/06/2025

4283HVAR28SB 912 100.00 91,200.00 12/11/2025

42812W1428SB 352 400.00 140,800.00 01/08/2026

4283MW428ASB 50 10.00 500.00 01/22/2026

42712E1428SB 696 130.00 90,480.00 01/29/2026

4271851428SB 2,715 50.00 135,750.00 01/29/2026

4283MW428BSB 50 10.00 500.00 01/29/2026

42812E1428SB 800 150.00 120,000.00 02/19/2026

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRA MOWING

799015

BID DATE

42712N1427SB 25 10.00 250.00 10/02/2025

4283GD1428SB 75 10.00 750.00 10/02/2025

4271071427SB 186 20.00 3,710.00 10/09/2025

4271371427SB 150 750.00 112,500.00 10/23/2025

42712S1428SB 50 20.00 1,000.00 10/30/2025

4283G41428SB 40 10.00 400.00 10/30/2025

4273NOM428SB 50 20.00 1,000.00 11/13/2025

4282211428SB 220 110.00 24,200.00 11/13/2025

4273EOM428SB 50 20.00 1,000.00 11/20/2025

4273H41428SB 50 10.00 500.00 12/04/2025

4273WOM428SB 50 20.00 1,000.00 12/11/2025

4283HVAR28SB 10 10.00 100.00 12/11/2025
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DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRA MOWING

799015

BID DATE

4273MA1427SB 30 10.00 300.00 01/08/2026

42812W1428SB 50 10.00 500.00 01/08/2026

42712E1428SB 200 10.00 2,000.00 01/29/2026

42812E1428SB 25 20.00 500.00 02/19/2026

4283E41429SB 80 1.28 102.40 05/07/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRIMMING

799026

BID DATE

42712N1427SB 276,800 0.04 11,072.00 10/02/2025

42712W1428SB 965,000 0.06 57,900.00 11/06/2025

4283HVAR28SB 910,800 0.06 54,648.00 12/11/2025

42812W1428SB 2,104,000 0.08 168,320.00 01/08/2026

42712E1428SB 262,500 0.04 10,500.00 01/29/2026

4271851428SB 3,000 0.25 750.00 01/29/2026

4280851428SB 350,000 0.04 14,000.00 02/19/2026

42812E1428SB 1,568,000 0.08 125,440.00 02/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRA TRIMMING

799030

BID DATE

42712N1427SB 25,000 0.01 250.00 10/02/2025

4283GD1428SB 50,000 0.01 500.00 10/02/2025

42712S1428SB 25,000 0.02 500.00 10/30/2025

4283G41428SB 80,000 0.04 3,200.00 10/30/2025

4273NOM428SB 25,000 0.01 250.00 11/13/2025

4282211428SB 10,000 0.12 1,200.00 11/13/2025

4273EOM428SB 25,000 0.01 250.00 11/20/2025

4273H41428SB 25,000 0.01 250.00 12/04/2025

4273WOM428SB 25,000 0.01 250.00 12/11/2025

4283HVAR28SB 20,000 0.09 1,800.00 12/11/2025

4273MA1427SB 25,000 0.01 250.00 01/08/2026

42812W1428SB 25,000 0.01 250.00 01/08/2026

4283MW428ASB 25,000 0.01 250.00 01/22/2026

42712E1428SB 50,000 0.01 500.00 01/29/2026

4283MW428BSB 25,000 0.01 250.00 01/29/2026

42812E1428SB 25,000 0.02 500.00 02/19/2026

4283E41429SB 100,000 0.01 1,000.00 05/07/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HAND MOWING

799035

BID DATE

4282211428SB 9 2,100.00 18,900.00 11/13/2025

4282211428SB 9 725.00 6,525.00 11/13/2025

4282211428SB 9 1,700.00 15,300.00 11/13/2025

4282211428SB 9 2,250.00 20,250.00 11/13/2025

4282211428SB 9 1,125.00 10,125.00 11/13/2025

4282211428SB 9 1,700.00 15,300.00 11/13/2025

4282211428SB 9 2,250.00 20,250.00 11/13/2025

4282211428SB 9 2,500.00 22,500.00 11/13/2025

4282211428SB 9 745.00 6,705.00 11/13/2025

4282211428SB 9 1,800.00 16,200.00 11/13/2025

4282211428SB 9 725.00 6,525.00 11/13/2025

4282211428SB 9 925.00 8,325.00 11/13/2025

4282211428SB 9 1,600.00 14,400.00 11/13/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HAND MOWING AND TRIMMING

799040

BID DATE

4282A51428SB 11 1,140.00 12,540.00 12/04/2025

4282A51428SB 11 700.00 7,700.00 12/04/2025

4282A51428SB 11 1,140.00 12,540.00 12/04/2025

4282A51428SB 11 700.00 7,700.00 12/04/2025

4282A51428SB 11 430.00 4,730.00 12/04/2025

4282A51428SB 11 650.00 7,150.00 12/04/2025

4282A51428SB 11 430.00 4,730.00 12/04/2025

4282A51428SB 11 675.00 7,425.00 12/04/2025

4282A51428SB 11 950.00 10,450.00 12/04/2025

4282A51428SB 11 1,140.00 12,540.00 12/04/2025

4282A51428SB 11 1,140.00 12,540.00 12/04/2025

4282A51428SB 11 1,425.00 15,675.00 12/04/2025

4282A51428SB 11 1,425.00 15,675.00 12/04/2025

4282G51428SB 9 700.00 6,300.00 03/05/2026

4282G51428SB 9 1,200.00 10,800.00 03/05/2026

4282G51428SB 9 150.00 1,350.00 03/05/2026

4282G51428SB 9 800.00 7,200.00 03/05/2026

4282G51428SB 9 300.00 2,700.00 03/05/2026

4282G51428SB 9 1,900.00 17,100.00 03/05/2026

4282G51428SB 9 1,000.00 9,000.00 03/05/2026

4282G51428SB 9 400.00 3,600.00 03/05/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HAND MOWING AND TRIMMING

799040

BID DATE

4282G51428SB 9 400.00 3,600.00 03/05/2026

4282G51428SB 9 1,000.00 9,000.00 03/05/2026

4282G51428SB 9 900.00 8,100.00 03/05/2026

4282G51428SB 9 700.00 6,300.00 03/05/2026

4282G51428SB 9 2,500.00 22,500.00 03/05/2026

4282G51428SB 9 1,000.00 9,000.00 03/05/2026

4282G51428SB 9 700.00 6,300.00 03/05/2026

4282G51428SB 9 700.00 6,300.00 03/05/2026

4282G51428SB 9 700.00 6,300.00 03/05/2026

4282G51428SB 9 900.00 8,100.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CYCLE OF HAND MOWING, TRIMMING, AND LITTER PICK UP

799042

BID DATE

4281071427SB 8 306.00 2,448.00 07/10/2025

4281071427SB 8 459.00 3,672.00 07/10/2025

4281071427SB 8 2,142.00 17,136.00 07/10/2025

4281071427SB 8 214.20 1,713.60 07/10/2025

4281071427SB 8 841.50 6,732.00 07/10/2025

4281071427SB 8 382.50 3,060.00 07/10/2025

4281071427SB 8 459.00 3,672.00 07/10/2025

4281071427SB 8 3,366.00 26,928.00 07/10/2025

4281071427SB 8 6,426.00 51,408.00 07/10/2025

4281071427SB 8 1,147.50 9,180.00 07/10/2025

4281071427SB 8 382.50 3,060.00 07/10/2025

4281071427SB 8 459.00 3,672.00 07/10/2025

4281071427SB 8 994.50 7,956.00 07/10/2025

4281071427SB 8 267.75 2,142.00 07/10/2025

4281071427SB 8 306.00 2,448.00 07/10/2025

4281071427SB 8 267.75 2,142.00 07/10/2025

4281071427SB 8 1,071.00 8,568.00 07/10/2025

4281071427SB 8 688.50 5,508.00 07/10/2025

4281071427SB 8 306.00 2,448.00 07/10/2025

4281071427SB 8 382.50 3,060.00 07/10/2025

4281071427SB 8 459.00 3,672.00 07/10/2025

4281071427SB 8 1,224.00 9,792.00 07/10/2025

4281071427SB 8 306.00 2,448.00 07/10/2025

4281071427SB 8 76.50 612.00 07/10/2025



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 208

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CYCLE OF HAND MOWING, TRIMMING, AND LITTER PICK UP

799042

BID DATE

4281071427SB 8 306.00 2,448.00 07/10/2025

4281071427SB 8 612.00 4,896.00 07/10/2025

4281071427SB 8 765.00 6,120.00 07/10/2025

4281071427SB 8 765.00 6,120.00 07/10/2025

4281071427SB 8 306.00 2,448.00 07/10/2025

4281071427SB 8 229.50 1,836.00 07/10/2025

4281071427SB 8 459.00 3,672.00 07/10/2025

4283G41428SB 20 5,100.00 102,000.00 10/30/2025

42813J1428SB 12 270.00 3,240.00 01/15/2026

42813J1428SB 12 390.00 4,680.00 01/15/2026

42813J1428SB 12 990.00 11,880.00 01/15/2026

42813J1428SB 12 930.00 11,160.00 01/15/2026

42813J1428SB 12 270.00 3,240.00 01/15/2026

42813J1428SB 12 210.00 2,520.00 01/15/2026

42813J1428SB 12 270.00 3,240.00 01/15/2026

42813J1428SB 12 210.00 2,520.00 01/15/2026

42813J1428SB 12 1,050.00 12,600.00 01/15/2026

42813J1428SB 12 210.00 2,520.00 01/15/2026

42813J1428SB 13 570.00 7,410.00 01/15/2026

4283MW428ASB 24 1,600.00 38,400.00 01/22/2026

4283MW428ASB 24 2,000.00 48,000.00 01/22/2026

4283MW428ASB 24 1,500.00 36,000.00 01/22/2026

4283MW428BSB 12 5,000.00 60,000.00 01/29/2026

4283MW428BSB 12 6,000.00 72,000.00 01/29/2026

4283E41429SB 19 1,300.00 24,700.00 05/07/2026

4283E41429SB 19 3,900.00 74,100.00 05/07/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CYCLE OF TRACTOR MOWING, TRIMMING, AND LITTER PICK UP

799044

BID DATE

4271071427SB 10 5,000.00 50,000.00 10/09/2025

4271071427SB 10 7,500.00 75,000.00 10/09/2025

4271071427SB 10 10,500.00 105,000.00 10/09/2025

4271071427SB 10 16,000.00 160,000.00 10/09/2025

4271071427SB 10 5,000.00 50,000.00 10/09/2025

4271071427SB 10 11,500.00 115,000.00 10/09/2025

4271071427SB 10 11,500.00 115,000.00 10/09/2025

4271371427SB 10 1,224.00 12,240.00 10/23/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CYCLE OF TRACTOR MOWING, TRIMMING, AND LITTER PICK UP

799044

BID DATE

4271371427SB 10 1,224.00 12,240.00 10/23/2025

4271371427SB 10 1,224.00 12,240.00 10/23/2025

4271371427SB 10 1,224.00 12,240.00 10/23/2025

4271371427SB 10 1,224.00 12,240.00 10/23/2025

4271371427SB 10 1,224.00 12,240.00 10/23/2025

4271371427SB 10 1,224.00 12,240.00 10/23/2025

4271371427SB 10 1,224.00 12,240.00 10/23/2025

4271371427SB 10 1,224.00 12,240.00 10/23/2025

4271371427SB 10 1,224.00 12,240.00 10/23/2025

4273NOM428SB 24 2,000.00 48,000.00 11/13/2025

4273NOM428SB 24 3,000.00 72,000.00 11/13/2025

4273NOM428SB 24 1,500.00 36,000.00 11/13/2025

4273EOM428SB 24 1,500.00 36,000.00 11/20/2025

4273EOM428SB 24 1,000.00 24,000.00 11/20/2025

4273EOM428SB 24 2,500.00 60,000.00 11/20/2025

4273WOM428SB 24 2,000.00 48,000.00 12/11/2025

4273WOM428SB 24 2,000.00 48,000.00 12/11/2025

4273WOM428SB 24 3,500.00 84,000.00 12/11/2025

4273WOM428SB 24 3,500.00 84,000.00 12/11/2025

4273MA1427SB 8 9,000.00 72,000.00 01/08/2026

4273MA1427SB 8 4,000.00 32,000.00 01/08/2026

4273MA1427SB 8 10,000.00 80,000.00 01/08/2026

4273MA1427SB 8 5,000.00 40,000.00 01/08/2026

4272161427SB 6 1,500.00 9,000.00 01/22/2026

4272161427SB 6 1,500.00 9,000.00 01/22/2026

4272161427SB 6 2,000.00 12,000.00 01/22/2026

4272161427SB 6 1,200.00 7,200.00 01/22/2026

4272161427SB 6 1,000.00 6,000.00 01/22/2026

4272161427SB 6 500.00 3,000.00 01/22/2026

4272161427SB 6 1,800.00 10,800.00 01/22/2026

4272161427SB 6 700.00 4,200.00 01/22/2026

4272161427SB 6 2,400.00 14,400.00 01/22/2026

4272161427SB 6 1,000.00 6,000.00 01/22/2026

4272161427SB 6 1,000.00 6,000.00 01/22/2026

4272161427SB 6 1,500.00 9,000.00 01/22/2026

4272161427SB 6 1,200.00 7,200.00 01/22/2026

4272161427SB 6 5,300.00 31,800.00 01/22/2026

4272161427SB 6 4,500.00 27,000.00 01/22/2026

4272161427SB 6 4,000.00 24,000.00 01/22/2026
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DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRA HAND MOWING AND TRIMMING

799045

BID DATE

4281071427SB 54 150.00 8,100.00 07/10/2025

4280671428SB 51 20.00 1,020.00 11/20/2025

4282A51428SB 100 150.00 15,000.00 12/04/2025

42813J1428SB 164 45.00 7,380.00 01/15/2026

4282G51428SB 70 10.00 700.00 03/05/2026

DESCRIPTION

ITEM UNITS DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HERBICIDE APPLICATION CREW

799060

BID DATE

4261371427SB 128 820.00 104,960.00 10/02/2025

42615G1427SB 182 1,200.00 218,400.00 10/16/2025

42615G1427SB 10 800.00 8,000.00 10/16/2025

4261071428SB 572 825.00 471,900.00 01/22/2026

4261241429SB 110 790.00 86,900.00 03/12/2026

4263H41429SB 90 950.00 85,500.00 04/23/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH DISC CHIPPER

799065

BID DATE

429D41428 19,000 50.00 950,000.00 08/07/2025

4290521428SB 588 50.00 29,400.00 08/21/2025

429D11427 6,000 6.88 41,280.00 08/21/2025

4291721428SB 582 50.00 29,100.00 09/18/2025

4292021429 1,170 45.00 52,650.00 11/20/2025

4291851428SB 2,000 100.00 200,000.00 12/04/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LABORER/BRUSHMAN

799070

BID DATE

429D41428 19,000 50.00 950,000.00 08/07/2025

4290521428SB 588 150.00 88,200.00 08/21/2025

4291071427SB 600 60.00 36,000.00 08/21/2025

429D11427 6,000 40.69 244,140.00 08/21/2025

42916L1427 320 25.00 8,000.00 08/28/2025

4291721428SB 582 100.00 58,200.00 09/18/2025

4290671427SB 200 50.00 10,000.00 09/25/2025

4292021429 1,170 60.00 70,200.00 11/20/2025
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LABORER/BRUSHMAN

799070

BID DATE

4291851428SB 3,200 50.00 160,000.00 12/04/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STUMP GRINDER

799075

BID DATE

429D41428 200 1.00 200.00 08/07/2025

4290521428SB 50 1.00 50.00 08/21/2025

429D11427 1,200 12.24 14,688.00 08/21/2025

4291721428SB 26 50.00 1,300.00 09/18/2025

4292021429 250 100.00 25,000.00 11/20/2025

4291851428SB 200 5.00 1,000.00 12/04/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLIMBER/TRIMMER

799090

BID DATE

429D41428 19,000 50.00 950,000.00 08/07/2025

4290521428SB 588 50.00 29,400.00 08/21/2025

4291071427SB 100 60.00 6,000.00 08/21/2025

429D11427 6,000 50.02 300,120.00 08/21/2025

42916L1427 160 40.00 6,400.00 08/28/2025

4291721428SB 582 25.00 14,550.00 09/18/2025

4290671427SB 100 50.00 5,000.00 09/25/2025

4292021429 1,172 70.00 82,040.00 11/20/2025

4291851428SB 3,200 20.00 64,000.00 12/04/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FOREMAN

799095

BID DATE

429D41428 19,000 50.00 950,000.00 08/07/2025

4290521428SB 588 50.00 29,400.00 08/21/2025

429D11427 6,000 56.65 339,900.00 08/21/2025

4291721428SB 582 95.00 55,290.00 09/18/2025

4292021429 1,170 100.00 117,000.00 11/20/2025

4291851428SB 3,200 20.00 64,000.00 12/04/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LITTER PICK UP

799100

BID DATE

4320671428SB 10 750.00 7,500.00 12/04/2025

4320671428SB 10 750.00 7,500.00 12/04/2025

4320671428SB 10 600.00 6,000.00 12/04/2025

4320671428SB 10 650.00 6,500.00 12/04/2025

4320671428SB 10 600.00 6,000.00 12/04/2025

4320671428SB 10 550.00 5,500.00 12/04/2025

4320671428SB 10 550.00 5,500.00 12/04/2025

4320671428SB 10 550.00 5,500.00 12/04/2025

4320671428SB 10 720.00 7,200.00 12/04/2025

4320671428SB 10 600.00 6,000.00 12/04/2025

4320671428SB 10 650.00 6,500.00 12/04/2025

4320671428SB 10 700.00 7,000.00 12/04/2025

4320671428SB 10 1,000.00 10,000.00 12/04/2025

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LITTER PICK UP

799101

BID DATE

42712N1427SB 660 10.00 6,600.00 10/02/2025

42712W1428SB 1,352 10.00 13,520.00 11/06/2025

XB1965374 10 2,062.32 20,623.20 12/04/2025

4283HVAR28SB 912 5.00 4,560.00 12/11/2025

42812W1428SB 352 40.00 14,080.00 01/08/2026

42712E1428SB 696 20.00 13,920.00 01/29/2026

4271851428SB 2,675 24.00 64,200.00 01/29/2026

4280851428SB 445 20.00 8,900.00 02/19/2026

42812E1428SB 800 20.00 16,000.00 02/19/2026

XB1965474 2 200.00 496.00 03/19/2026

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRA LITTER PICK UP

799105

BID DATE

42712N1427SB 25 5.00 125.00 10/02/2025

4283GD1428SB 50 10.00 500.00 10/02/2025

42712S1428SB 50 10.00 500.00 10/30/2025

4283G41428SB 40 10.00 400.00 10/30/2025

4273NOM428SB 25 20.00 500.00 11/13/2025

4282211428SB 200 25.00 5,000.00 11/13/2025

4273EOM428SB 25 20.00 500.00 11/20/2025
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DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRA LITTER PICK UP

799105

BID DATE

4273H41428SB 25 10.00 250.00 12/04/2025

4320671428SB 4,800 15.00 72,000.00 12/04/2025

4273WOM428SB 25 10.00 250.00 12/11/2025

4283HVAR28SB 10 5.00 50.00 12/11/2025

4273MA1427SB 25 10.00 250.00 01/08/2026

42812W1428SB 50 10.00 500.00 01/08/2026

4283MW428ASB 50 10.00 500.00 01/22/2026

42712E1428SB 50 10.00 500.00 01/29/2026

4283MW428BSB 50 10.00 500.00 01/29/2026

42812E1428SB 25 20.00 500.00 02/19/2026

4283E41429SB 75 1.30 97.50 05/07/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF CONCRETE FOUNDATIONS FOR UTILITY POLES

801000

BID DATE

AA0585188 4 1,580.00 6,320.00 01/08/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE FOR SIGN FOUNDATION

801001

BID DATE

WA5615130 179 1,705.00 305,195.00 06/04/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE FOR LIGHT FOUNDATION

801003

BID DATE

AA0585188 8 1,810.00 14,480.00 01/08/2026

FR7435176 30 2,649.15 79,474.50 05/21/2026

WA5615130 24 3,300.00 79,200.00 06/04/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE FOR SIGNAL FOUNDATION

801004

BID DATE

WI3465130 25 2,250.00 56,250.00 10/16/2025

BAA265130 5 2,354.00 11,770.00 10/23/2025

BAA805276 21 2,035.00 42,735.00 01/22/2026

TA2895176 27 1,800.00 48,600.00 02/19/2026
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE FOR SIGNAL FOUNDATION

801004

BID DATE

HA5005230 15 2,100.00 30,450.00 03/05/2026

WA5015230 16 1,520.00 24,320.00 03/26/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE FOUNDATION FOR TRAFFIC CONTROL DEVICES

801005

BID DATE

XQ1425A85 280 1,450.00 406,000.00 07/31/2025

AZ2655123 25 2,500.00 62,500.00 09/11/2025

XQ1905385 90 2,500.00 225,000.00 09/25/2025

XQ1905285 80 1,400.00 112,000.00 10/23/2025

OT2029 50 6,975.00 348,750.00 11/20/2025

AA0585188 19 1,810.00 34,390.00 01/08/2026

XQ1845385 100 2,300.00 230,000.00 02/19/2026

XQ1695485 100 2,300.00 230,000.00 03/05/2026

XQ1845285 80 2,300.00 184,000.00 04/02/2026

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE FOUNDATION FOR GROUND MOUNTED SIGNS

801006

BID DATE

AA0585188 3 1,420.00 4,260.00 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

801104

BID DATE

AZ2655123 320 30.00 9,600.00 09/11/2025

WI3465130 180 22.00 3,960.00 10/16/2025

BAA265130 65 48.00 3,120.00 10/23/2025

PG0675280 173 7.00 1,211.00 11/13/2025

AA0585188 75 20.20 1,515.00 01/08/2026

BAA805276 60 16.50 990.00 01/22/2026

KE3095167 35 17.75 621.25 01/29/2026

TA2895176 1,440 17.00 24,480.00 02/19/2026

HA5005230 570 18.00 10,260.00 03/05/2026

XZ1015177 60 27.00 1,620.00 03/12/2026

WA5015230 15 19.25 288.75 03/26/2026

QA2995180 42 32.50 1,365.00 04/09/2026

FR7435176 550 15.75 8,662.50 05/21/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

801104

BID DATE

WA5615130 606 30.00 18,180.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORTS 4 INCH X 6 INCH

801106

BID DATE

AZ2655123 300 32.50 9,750.00 09/11/2025

WI3465130 415 26.00 10,790.00 10/16/2025

BAA265130 75 48.00 3,600.00 10/23/2025

AA0585188 255 25.20 6,426.00 01/08/2026

BAA805276 170 17.60 2,992.00 01/22/2026

KE3095167 280 17.75 4,970.00 01/29/2026

TA2895176 1,020 22.00 22,440.00 02/19/2026

HA5005230 800 22.00 17,600.00 03/05/2026

WA5015230 585 20.50 11,992.50 03/26/2026

QA2995180 16 36.10 577.60 04/09/2026

FR7435176 600 16.80 10,080.00 05/21/2026

WA5615130 597 35.50 21,193.50 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORTS UP TO 4 INCH X 6 INCH

801108

BID DATE

XQ1425A85 1,000 20.00 20,000.00 07/31/2025

XQ1905385 500 11.00 5,500.00 09/25/2025

XQ1905285 100 18.00 1,800.00 10/23/2025

XQ1845385 550 35.00 19,250.00 02/19/2026

XQ1695485 550 35.00 19,250.00 03/05/2026

XQ1845285 440 27.00 11,880.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORT UP TO 6 INCH X 8 INCH

801110

BID DATE

XQ1425A85 150 30.00 4,500.00 07/31/2025

XQ1905385 70 20.00 1,400.00 09/25/2025

OT2029 30 165.00 4,950.00 11/20/2025

XQ1845385 80 50.00 4,000.00 02/19/2026

XQ1695485 80 50.00 4,000.00 03/05/2026

XQ1845285 64 50.00 3,200.00 04/02/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SQUARE PERFORATED TUBULAR STEEL SIGN POSTS

801130

BID DATE

XQ1425A85 50 130.00 6,500.00 07/31/2025

XQ1905385 24 115.00 2,760.00 09/25/2025

XQ1845385 30 250.00 7,500.00 02/19/2026

XQ1695485 30 250.00 7,500.00 03/05/2026

XB3705581 5 153.44 767.20 03/26/2026

XQ1845285 23 215.00 4,945.00 04/02/2026

QA2995180 3 210.00 630.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SQUARE TUBULAR STEEL ANCHOR BASES

801135

BID DATE

XQ1425A85 50 75.00 3,750.00 07/31/2025

XQ1905385 24 60.00 1,440.00 09/25/2025

XQ1845385 30 165.00 4,950.00 02/19/2026

XQ1695485 30 165.00 4,950.00 03/05/2026

XB3705581 5 69.75 348.75 03/26/2026

XQ1845285 23 150.00 3,450.00 04/02/2026

QA2995180 3 141.00 423.00 04/09/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOOM TRUCK FOR POLE REPLACEMENT

801150

BID DATE

528D61428 250 65.00 16,250.00 08/21/2025

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHEET ALUMINUM SIGNS

801605

BID DATE

AZ2655123 505 32.00 16,160.00 09/11/2025

WI3465130 265 34.00 9,010.00 10/16/2025

BAA265130 65 45.00 2,925.00 10/23/2025

PG0675280 53 22.00 1,166.00 11/13/2025

OT2029 20 100.00 2,000.00 11/20/2025

AA0585188 75 27.80 2,085.00 01/08/2026

BAA805276 175 71.50 12,526.80 01/22/2026

PG0095149R 36 100.00 3,600.00 02/19/2026

TA2895176 1,060 30.00 31,800.00 02/19/2026

HA5005230 640 28.00 17,920.00 03/05/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 217

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHEET ALUMINUM SIGNS

801605

BID DATE

XZ1015177 12 65.00 780.00 03/12/2026

WA5015230 331 61.00 20,191.00 03/26/2026

QA2995180 31 37.00 1,147.00 04/09/2026

FR7435176 606 40.95 24,815.70 05/21/2026

WA5615130 763 33.50 25,560.50 06/04/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL SHEET ALUMINUM SIGN

801607

BID DATE

OT2029 20 100.00 2,000.00 11/20/2025

KE3095167 100 55.49 5,549.00 01/29/2026

HA5005230 136 12.00 1,632.00 03/05/2026

XB3705581 50 69.75 3,487.50 03/26/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRUDED ALUMINUM SIGNS

801610

BID DATE

AZ2655123 540 38.00 20,520.00 09/11/2025

TA2895176 140 45.00 6,300.00 02/19/2026

QA2995180 36 63.30 2,278.80 04/09/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRUDED ALUMINUM SIGN AND ALL HARDWARE, TYPE IX OR GREATER

801612

BID DATE

WA5615130 2,010 49.50 99,495.00 06/04/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL OVERHEAD OR GROUND MOUNTED SIGN  (INCLUDING ALL HARDWARE)

801616

BID DATE

XQ1425A85 1,500 25.00 37,500.00 07/31/2025

XQ1905385 750 10.00 7,500.00 09/25/2025

WI3465130 161 20.00 3,220.00 10/16/2025

XQ1905285 240 15.00 3,600.00 10/23/2025

AA0585188 134 26.30 3,524.20 01/08/2026

XQ1845385 800 45.00 36,000.00 02/19/2026

XQ1695485 800 40.00 32,000.00 03/05/2026
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL OVERHEAD OR GROUND MOUNTED SIGN  (INCLUDING ALL HARDWARE)

801616

BID DATE

XQ1845285 640 28.00 17,920.00 04/02/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE

801706

BID DATE

AZ2655123 10 48.00 480.00 09/11/2025

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND REINSTALL SIGNS FROM EXISTING OVERHEAD STRUCTURES

801709

BID DATE

XQ1905285 200 9.00 1,800.00 10/23/2025

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

801711

BID DATE

AZ2655123 1,119 7.50 8,392.50 09/11/2025

WI3465130 110 12.00 1,320.00 10/16/2025

BAA265130 60 2.10 126.00 10/23/2025

PG0675280 25 17.00 425.00 11/13/2025

AA0585188 109 6.05 659.45 01/08/2026

BAA805276 106 5.50 583.55 01/22/2026

TA2895176 890 3.00 2,670.00 02/19/2026

HA5005230 400 5.00 2,000.00 03/05/2026

XB3705581 50 13.95 697.50 03/26/2026

QA2995180 66 2.50 165.00 04/09/2026

FR7435176 529 8.40 4,443.60 05/21/2026

WA5615130 398 3.30 1,313.40 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST EXISTING HANDHOLE

802145

BID DATE

XQ3095177 3 0.01 0.03 07/17/2025

XQ3195177 3 0.01 0.03 11/06/2025

XQ6225177 2 0.01 0.02 01/08/2026

XQ9055477 2 0.01 0.02 01/08/2026

XQ9175477 2 0.01 0.02 01/22/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST HANDHOLE TO GRADE AND REPLACE FRAME AND COVER

802146

BID DATE

XQ1425A85 4 850.00 3,400.00 07/31/2025

XQ1905385 3 800.00 2,400.00 09/25/2025

OT2029 6 525.00 3,150.00 11/20/2025

AA0585188 2 893.00 1,786.00 01/08/2026

BAA805276 1 1,394.48 1,394.48 01/22/2026

XQ1845385 3 1,200.00 3,600.00 02/19/2026

XQ1695485 3 1,200.00 3,600.00 03/05/2026

XQ1845285 3 1,200.00 3,600.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST MANHOLE TO GRADE AND REPLACE FRAME AND COVER

802147

BID DATE

XQ1905285 10 200.00 2,000.00 10/23/2025

BAA805276 1 1,760.11 1,760.11 01/22/2026

XQ4165277 11 0.01 0.11 01/22/2026

XQ5155277 20 0.01 0.20 01/29/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

802501

BID DATE

XQ1425A85 12,000 3.00 36,000.00 07/31/2025

AZ2655123 2,100 2.80 5,880.00 09/11/2025

XQ1905385 6,000 1.65 9,900.00 09/25/2025

WI3465130 2,745 3.00 8,235.00 10/16/2025

BAA265130 25 5.25 131.25 10/23/2025

XQ1905285 6,700 4.00 26,800.00 10/23/2025

OT2029 3,000 2.00 6,000.00 11/20/2025

AA0585188 1,802 2.10 3,784.20 01/08/2026

BAA805276 410 2.86 1,172.60 01/22/2026

TA2895176 1,635 2.50 4,087.50 02/19/2026

XQ1845385 6,500 3.00 19,500.00 02/19/2026

HA5005230 575 2.00 1,150.00 03/05/2026

XQ1695485 6,500 3.00 19,500.00 03/05/2026

WA5015230 510 2.35 1,198.50 03/26/2026

XQ1845285 5,200 2.25 11,700.00 04/02/2026

FR7435176 2,400 2.10 5,040.00 05/21/2026

WA5615130 1,800 1.90 3,420.00 06/04/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NO. 4 AWG STRANDED BARE COPPER GROUND WIRE

802502

BID DATE

AZ2655123 925 3.50 3,237.50 09/11/2025

XQ1905285 900 4.20 3,780.00 10/23/2025

OT2029 50 2.00 100.00 11/20/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NO. 2 AWG STRANDED BARE COPPER GROUND WIRE

802503

BID DATE

XQ1905285 400 4.40 1,760.00 10/23/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE 1-CONDUCTOR, 2/0 AWG, TYPE THHN

802571

BID DATE

XQ1425A85 5,000 6.00 30,000.00 07/31/2025

XQ1905385 2,500 6.00 15,000.00 09/25/2025

XQ1845385 2,800 8.00 22,400.00 02/19/2026

XQ1695485 2,800 8.00 22,400.00 03/05/2026

XQ1845285 2,240 5.00 11,200.00 04/02/2026

FR7435176 70 8.40 588.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE 1-CONDUCTOR 250 KCMIL, CU, TYPE USE, 600V

802576

BID DATE

XQ1905285 150 12.00 1,800.00 10/23/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WATERPROOF ELECTRICAL CABLE SPLICES

802585

BID DATE

XQ1905285 20 80.00 1,600.00 10/23/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING CANTILEVER STRUCTURE AND SIGNS AND SUPPORTS

803011

BID DATE

OT2029 2 55,000.00 110,000.00 11/20/2025

WA5615130 2 3,260.00 6,520.00 06/04/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND SIGNS  AND SUPPORTS

803012

BID DATE

OT2029 2 70,000.00 140,000.00 11/20/2025

WA5615130 2 20,920.00 41,840.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING OVERHEAD SIGN STRUCTURE-BRIDGE MOUNTED

803014

BID DATE

WA5615130 2 2,370.00 4,740.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

OVERHEAD SIGN/LUMINAIRE "I" SUPPORT

803019

BID DATE

XQ1905285 30 100.00 3,000.00 10/23/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SIGN LIGHTING SYSTEM TERMINAL UNITS

803025

BID DATE

XQ1905285 4 200.00 800.00 10/23/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH PVC UNDERDRAIN FOR ELECTRICAL MANHOLE

805008

BID DATE

AZ2655123 250 45.00 11,250.00 09/11/2025

XQ1905285 450 7.00 3,150.00 10/23/2025

OT2029 10 6.00 60.00 11/20/2025

FR7435176 40 46.20 1,848.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

1 INCH ELECTRICAL CONDUIT -GALVANIZED SLEEVE

805011

BID DATE

AZ2655123 260 32.00 8,320.00 09/11/2025

XQ4165277 51 0.01 0.51 01/22/2026

XQ5155277 50 0.01 0.50 01/29/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

805018

BID DATE

AA0585188 55 47.60 2,618.00 01/08/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WEATHER HEAD, 3 INCH

805050

BID DATE

XQ1425A85 4 350.00 1,400.00 07/31/2025

XQ1905385 3 250.00 750.00 09/25/2025

XQ1845385 3 450.00 1,350.00 02/19/2026

XQ1695485 3 450.00 1,350.00 03/05/2026

XQ1845285 3 400.00 1,200.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805105

BID DATE

AZ2655123 3,900 32.00 124,800.00 09/11/2025

WI3465130 85 35.00 2,975.00 10/16/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805115

BID DATE

XQ2135177 60 0.01 0.60 07/24/2025

AZ2655123 815 47.00 38,305.00 09/11/2025

WI3465130 2,245 39.00 87,555.00 10/16/2025

XQ6065177 70 40.00 2,800.00 11/13/2025

XQ3185177 300 0.01 3.00 12/04/2025

XQ5025277 300 0.01 3.00 12/04/2025

XQ3085177 200 50.00 10,000.00 12/11/2025

XQ1315N77 500 0.01 5.00 01/08/2026

XQ2045177 60 0.01 0.60 01/08/2026

XQ5105177 70 40.00 2,800.00 01/08/2026

XQ4165277 20 0.01 0.20 01/22/2026

XQ5155277 50 0.01 0.50 01/29/2026

TA2895176 70 40.00 2,800.00 02/19/2026

XQ1315P77 500 0.01 5.00 02/19/2026

XQ9025477 240 0.01 2.40 03/12/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805118

BID DATE

AZ2655123 600 48.00 28,800.00 09/11/2025

WI3465130 415 40.00 16,600.00 10/16/2025

AA0585188 696 42.00 29,232.00 01/08/2026

BAA805276 320 50.60 16,192.00 01/22/2026

TA2895176 355 45.00 15,975.00 02/19/2026

HA5005230 470 51.00 23,970.00 03/05/2026

WA5015230 310 84.00 26,040.00 03/26/2026

FR7435176 675 47.25 31,893.75 05/21/2026

WA5615130 120 61.00 7,320.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805119

BID DATE

XQ1425A85 10,000 37.00 370,000.00 07/31/2025

XQ1905385 2,500 36.00 90,000.00 09/25/2025

XQ1905285 1,200 43.00 51,600.00 10/23/2025

OT2029 100 50.00 5,000.00 11/20/2025

XQ1845385 2,800 50.00 140,000.00 02/19/2026

XQ1695485 2,800 50.00 140,000.00 03/05/2026

XQ1845285 2,000 43.00 86,000.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED OR  SLOTTED

805121

BID DATE

XQ3095177 100 0.01 1.00 07/17/2025

XQ3195177 100 0.01 1.00 11/06/2025

XQ6225177 50 0.01 0.50 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805125

BID DATE

AZ2655123 1,170 30.00 35,100.00 09/11/2025

AA0585188 228 23.10 5,266.80 01/08/2026

BAA805276 25 28.60 715.00 01/22/2026

TA2895176 250 25.00 6,250.00 02/19/2026

HA5005230 85 18.00 1,530.00 03/05/2026

WA5015230 70 20.00 1,400.00 03/26/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805135

BID DATE

AZ2655123 465 33.00 15,345.00 09/11/2025

AA0585188 93 24.20 2,250.60 01/08/2026

BAA805276 190 27.50 5,225.00 01/22/2026

TA2895176 325 25.00 8,125.00 02/19/2026

HA5005230 135 26.00 3,510.00 03/05/2026

WA5015230 80 24.25 1,940.00 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805140

BID DATE

BAA265130 20 48.00 960.00 10/23/2025

AA0585188 230 25.20 5,796.00 01/08/2026

BAA805276 65 33.00 2,145.00 01/22/2026

TA2895176 101 26.00 2,626.00 02/19/2026

HA5005230 50 26.00 1,300.00 03/05/2026

WA5015230 160 27.50 4,400.00 03/26/2026

WA5615130 100 48.00 4,800.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805141

BID DATE

XQ1425A85 2,000 20.00 40,000.00 07/31/2025

XQ1905385 800 20.00 16,000.00 09/25/2025

XQ1905285 400 40.00 16,000.00 10/23/2025

OT2029 800 15.00 12,000.00 11/20/2025

XQ1845385 1,000 31.00 31,000.00 02/19/2026

XQ1695485 1,000 31.00 31,000.00 03/05/2026

XQ1845285 800 30.00 24,000.00 04/02/2026

FR7435176 150 31.50 4,725.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805150

BID DATE

XQ2135177 60 0.01 0.60 07/24/2025

XQ6065177 74 75.00 5,550.00 11/13/2025

XQ3185177 300 0.01 3.00 12/04/2025

XQ5025277 300 0.01 3.00 12/04/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805150

BID DATE

XQ3085177 200 65.00 13,000.00 12/11/2025

XQ1315N77 500 0.01 5.00 01/08/2026

XQ2045177 60 0.01 0.60 01/08/2026

XQ5105177 74 60.00 4,440.00 01/08/2026

XQ4165277 24 0.01 0.24 01/22/2026

XQ5155277 340 0.01 3.40 01/29/2026

XQ1315P77 500 0.01 5.00 02/19/2026

XQ9025477 240 0.01 2.40 03/12/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805156

BID DATE

XQ1425A85 250 80.00 20,000.00 07/31/2025

XQ1905385 120 80.00 9,600.00 09/25/2025

XQ1905285 200 42.00 8,400.00 10/23/2025

OT2029 200 60.00 12,000.00 11/20/2025

XQ1315N77 500 0.01 5.00 01/08/2026

XQ4165277 18 0.01 0.18 01/22/2026

XQ5155277 50 0.01 0.50 01/29/2026

XQ1315P77 500 0.01 5.00 02/19/2026

XQ1845385 150 150.00 22,500.00 02/19/2026

XQ1695485 150 150.00 22,500.00 03/05/2026

XQ1845285 120 125.00 15,000.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR  DETECTOR SLEEVE

805160

BID DATE

XQ3095177 50 0.01 0.50 07/17/2025

XQ2135177 100 0.01 1.00 07/24/2025

AZ2655123 170 35.00 5,950.00 09/11/2025

XQ6035177 150 0.01 1.50 09/25/2025

XQ1315B77 150 0.01 1.50 10/02/2025

XQ6035277 150 0.01 1.50 10/16/2025

XQ3195177 50 0.01 0.50 11/06/2025

XQ6065177 100 22.00 2,200.00 11/13/2025

OT2029 50 5.00 250.00 11/20/2025

XQ3185177 300 0.01 3.00 12/04/2025

XQ5025277 300 0.01 3.00 12/04/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR  DETECTOR SLEEVE

805160

BID DATE

XQ3085177 40 12.00 480.00 12/11/2025

XQ1315N77 126 0.01 1.26 01/08/2026

XQ2045177 60 0.01 0.60 01/08/2026

XQ5105177 100 8.00 800.00 01/08/2026

XQ6225177 25 0.01 0.25 01/08/2026

XQ9055477 30 0.01 0.30 01/08/2026

XQ4165277 340 0.01 3.40 01/22/2026

XQ9175477 30 0.01 0.30 01/22/2026

XQ5155277 50 0.01 0.50 01/29/2026

XQ3255277 120 0.01 1.20 02/12/2026

XQ1315P77 120 0.01 1.20 02/19/2026

XQ3265277 120 19.80 2,376.00 03/12/2026

XQ9025477 240 0.01 2.40 03/12/2026

XQ3265377 120 0.01 1.20 03/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3/4 INCH TO 3 INCH BLIND COUPLING FOR TRAFFIC SIGNAL . STRUCTURE WELDED AND GALVANIZED

805300

BID DATE

OT2029 4 500.00 2,000.00 11/20/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONDUIT BEND IN EXISTING FOUNDATION BASE  (ANY SIZE UP TO 4 INCH)

805305

BID DATE

XQ1425A85 2 1,500.00 3,000.00 07/31/2025

XQ1905385 3 200.00 600.00 09/25/2025

XQ1905285 4 15.00 60.00 10/23/2025

OT2029 4 100.00 400.00 11/20/2025

XQ1845385 3 900.00 2,700.00 02/19/2026

XQ1695485 3 900.00 2,700.00 03/05/2026

XQ1845285 3 650.00 1,950.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LED ROADWAY LUMINAIRE

806025

BID DATE

528D21428 24 400.00 9,600.00 09/04/2025

AZ2655123 4 560.00 2,240.00 09/11/2025

XQ1905285 550 425.00 233,750.00 10/23/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LED ROADWAY LUMINAIRE

806025

BID DATE

OT2029 10 400.00 4,000.00 11/20/2025

BAA805276 2 825.00 1,650.00 01/22/2026

TA2895176 6 900.00 5,400.00 02/19/2026

XQ1845385 6 450.00 2,700.00 02/19/2026

HA5005230 4 615.00 2,460.00 03/05/2026

XQ1695485 6 450.00 2,700.00 03/05/2026

WA5015230 3 810.00 2,430.00 03/26/2026

XQ1845285 6 550.00 3,300.00 04/02/2026

FR7435176 14 551.25 7,717.50 05/21/2026

WA5615130 9 620.00 5,580.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LED SIGN LUMINAIRE

806026

BID DATE

528D21428 24 300.00 7,200.00 09/04/2025

XQ1905285 30 950.00 28,500.00 10/23/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LED UNDERPASS LUMINAIRE

806027

BID DATE

XQ1905285 10 950.00 9,500.00 10/23/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STAINLESS STEEL BANDING FOR UNDERPASS LUMINAIRE AND JUNCTION BOX MOUNTING

806029

BID DATE

XQ1905285 800 1.00 800.00 10/23/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ANY SIZE LIGHTING ARM ON SIGNAL POLE WITH LED ROADWAY LUMINAIRE, COATED, ANY COLOR

806030

BID DATE

XQ1425A85 2 3,400.00 6,800.00 07/31/2025

XQ1905385 3 3,500.00 10,500.00 09/25/2025

XQ1845385 6 2,600.00 15,600.00 02/19/2026

XQ1695485 6 3,000.00 18,000.00 03/05/2026

XQ1845285 5 3,400.00 17,000.00 04/02/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 228

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SIGN LIGHTING SYSTEM

806201

BID DATE

XQ1905285 50 30.00 1,500.00 10/23/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 200 AMP BASE MOUNTED METERED SERVICE PEDESTAL

807203

BID DATE

XQ1905285 12 2,600.00 31,200.00 10/23/2025

OT2029 3 6,000.00 18,000.00 11/20/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 200 AMP EMBEDDED METERED SERVICE PEDESTAL,  CONCRETE COLLAR & GROUND RODS

807206

BID DATE

XQ1425A85 20 3,000.00 60,000.00 07/31/2025

XQ1905385 9 2,000.00 18,000.00 09/25/2025

XQ1845385 10 3,200.00 32,000.00 02/19/2026

HA5005230 1 6,150.00 6,150.00 03/05/2026

XQ1695485 10 3,200.20 32,002.00 03/05/2026

XQ1845285 8 3,000.00 24,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 200 AMP EMBEDDED METERED SERVICE PEDESTAL AND CONCRETE COLLAR

807207

BID DATE

FR7435176 2 5,250.00 10,500.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BASE MOUNTED METERED SERVICE PEDESTAL

807208

BID DATE

AA0585188 1 6,830.00 6,830.00 01/08/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

30 AMP DISCONNECT SWITCH, SINGLE PHASE

807301

BID DATE

OT2029 3 1,400.00 4,200.00 11/20/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 200 AMPS

807410

BID DATE

XQ1905285 4 2,200.00 8,800.00 10/23/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS UP TO  200 AMP & GROUND RODS

807416

BID DATE

OT2029 4 3,500.00 14,000.00 11/20/2025

FR7435176 2 525.00 1,050.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EMBEDDED METERED SERVICE PEDESTAL

807500

BID DATE

WI3465130 1 3,500.00 3,500.00 10/16/2025

BAA805276 2 3,740.00 7,480.00 01/22/2026

WA5015230 1 3,260.00 3,260.00 03/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

40 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM

808030

BID DATE

FR7435176 10 5,722.50 57,225.00 05/21/2026

WA5615130 9 7,370.00 66,330.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

40 FOOT LIGHT STRUCTURE - 12 FOOT BRACKET ARM

808032

BID DATE

FR7435176 3 4,830.00 14,490.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM

808033

BID DATE

FR7435176 1 4,618.95 4,618.95 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

40 FOOT LIGHTING STRUCTURE WITH UP TO A  20 FOOT  BRACKET ARM

808054

BID DATE

XQ1425A85 2 6,500.00 13,000.00 07/31/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

40 FOOT LIGHTING STRUCTURE WITH UP TO A  20 FOOT  BRACKET ARM

808054

BID DATE

AZ2655123 4 5,400.00 21,600.00 09/11/2025

XQ1905385 3 6,200.00 18,600.00 09/25/2025

XQ1905285 48 5,125.00 246,000.00 10/23/2025

XQ1845385 6 4,647.00 27,882.00 02/19/2026

XQ1695485 6 4,647.00 27,882.00 03/05/2026

XQ1845285 5 6,400.00 32,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

808060

BID DATE

XQ1905285 10 1,300.00 13,000.00 10/23/2025

OT2029 10 1,800.00 18,000.00 11/20/2025

TA2895176 6 2,500.00 15,000.00 02/19/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE 1-CONDUCTOR NO. 4 AWG-THHN/THWN

810010

BID DATE

OT2029 400 2.00 800.00 11/20/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE 3-CONDUCTOR NO. 12AWG COPPER TYPE T/C

810019

BID DATE

XQ1425A85 3,000 3.00 9,000.00 07/31/2025

XQ1905385 1,500 1.65 2,475.00 09/25/2025

XQ1905285 1,000 1.40 1,400.00 10/23/2025

OT2029 2,000 2.00 4,000.00 11/20/2025

AA0585188 1,662 2.70 4,487.40 01/08/2026

BAA805276 410 3.08 1,262.80 01/22/2026

TA2895176 1,080 3.50 3,780.00 02/19/2026

XQ1845385 1,700 4.00 6,800.00 02/19/2026

HA5005230 900 3.00 2,700.00 03/05/2026

XQ1695485 1,700 4.00 6,800.00 03/05/2026

WA5015230 887 3.15 2,794.05 03/26/2026

XQ1845285 1,360 2.50 3,400.00 04/02/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG-THHN/THWN

810022

BID DATE

XQ1425A85 1,000 3.00 3,000.00 07/31/2025

XQ1905385 1,000 1.25 1,250.00 09/25/2025

WI3465130 275 2.00 550.00 10/16/2025

XQ1905285 400 1.20 480.00 10/23/2025

OT2029 800 1.00 800.00 11/20/2025

BAA805276 120 2.48 297.60 01/22/2026

TA2895176 160 5.00 800.00 02/19/2026

XQ1845385 1,100 2.00 2,200.00 02/19/2026

HA5005230 180 3.00 540.00 03/05/2026

XQ1695485 1,100 2.00 2,200.00 03/05/2026

WA5015230 70 1.05 73.50 03/26/2026

XQ1845285 880 2.00 1,760.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NONINVASIVE DETECTOR, 500 FOOT LEAD IN CABLE

810601

BID DATE

XQ3095177 6 0.01 0.06 07/17/2025

XQ2135177 4 0.01 0.04 07/24/2025

XQ3195177 6 0.01 0.06 11/06/2025

XQ6065177 3 5,000.00 15,000.00 11/13/2025

XQ5105177 3 2,800.00 8,400.00 01/08/2026

XQ6225177 3 0.01 0.03 01/08/2026

XQ1895277 8 2,676.80 21,414.40 02/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NONINVASIVE DETECTOR, 1000 FOOT LEAD IN CABLE

810605

BID DATE

XQ3095177 6 0.01 0.06 07/17/2025

XQ2135177 4 0.01 0.04 07/24/2025

XQ3195177 6 0.01 0.06 11/06/2025

XQ6065177 3 6,200.00 18,600.00 11/13/2025

XQ5105177 3 3,600.00 10,800.00 01/08/2026

XQ6225177 3 0.01 0.03 01/08/2026

TA2895176 2 5,000.00 10,000.00 02/19/2026

XQ1895277 4 2,676.80 10,707.20 02/26/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NONINVASIVE DETECTOR WITH ANY LENGTH LEAD-IN  CABLE UP TO 1000 FEET

810607

BID DATE

XQ1425A85 2 4,000.00 8,000.00 07/31/2025

XQ1905385 3 3,500.00 10,500.00 09/25/2025

OT2029 5 2,500.00 12,500.00 11/20/2025

XQ1315N77 31 0.01 0.31 01/08/2026

XQ4165277 200 0.01 2.00 01/22/2026

XQ5155277 20 0.01 0.20 01/29/2026

XQ1315P77 31 0.01 0.31 02/19/2026

XQ1845385 6 3,000.00 18,000.00 02/19/2026

XQ1695485 6 3,000.00 18,000.00 03/05/2026

XQ1845285 6 4,500.00 27,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

OVERSIZED ELECTRICAL HANDHOLE

811000

BID DATE

XQ1425A85 12 4,150.00 49,800.00 07/31/2025

XQ1905385 6 3,800.00 22,800.00 09/25/2025

WI3465130 1 4,500.00 4,500.00 10/16/2025

OT2029 2 3,500.00 7,000.00 11/20/2025

TA2895176 1 4,500.00 4,500.00 02/19/2026

XQ1845385 6 6,000.00 36,000.00 02/19/2026

HA5005230 1 3,500.00 3,500.00 03/05/2026

XQ1695485 6 5,500.00 33,000.00 03/05/2026

WA5015230 1 4,520.00 4,520.00 03/26/2026

XQ1845285 5 4,000.00 20,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FURNISH AND INSTALL ELECTRICAL HANDHOLE

811001

BID DATE

XQ3095177 3 0.01 0.03 07/17/2025

XQ2135177 4 0.01 0.04 07/24/2025

XQ1425A85 76 1,750.00 133,000.00 07/31/2025

AZ2655123 35 2,700.00 94,500.00 09/11/2025

XQ1905385 38 1,620.00 61,560.00 09/25/2025

XQ6035177 2 0.01 0.02 09/25/2025

XQ1315B77 2 0.01 0.02 10/02/2025

WI3465130 15 2,650.00 39,750.00 10/16/2025

XQ6035277 2 0.01 0.02 10/16/2025

XQ1905285 12 1,400.00 16,800.00 10/23/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FURNISH AND INSTALL ELECTRICAL HANDHOLE

811001

BID DATE

XQ3195177 3 0.01 0.03 11/06/2025

XQ6065177 3 2,650.00 7,950.00 11/13/2025

OT2029 20 1,250.00 25,000.00 11/20/2025

AA0585188 6 1,840.00 11,040.00 01/08/2026

XQ1315N77 10 0.01 0.10 01/08/2026

XQ5105177 3 1,500.00 4,500.00 01/08/2026

XQ6225177 2 0.01 0.02 01/08/2026

XQ5155277 8 0.01 0.08 01/29/2026

TA2895176 9 2,500.00 22,500.00 02/19/2026

XQ1315P77 11 0.01 0.11 02/19/2026

XQ1845385 44 2,500.00 110,000.00 02/19/2026

XQ1895277 10 560.00 5,600.00 02/26/2026

HA5005230 5 2,350.00 11,750.00 03/05/2026

XQ1695485 44 2,200.00 96,800.00 03/05/2026

WA5015230 4 3,260.00 13,040.00 03/26/2026

XQ1845285 30 2,200.00 66,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FURNISH AND INSTALL ELECTRICAL MANHOLE

811003

BID DATE

AZ2655123 2 4,250.00 8,500.00 09/11/2025

XQ1905285 22 1,800.00 39,600.00 10/23/2025

AA0585188 10 3,660.00 36,600.00 01/08/2026

FR7435176 8 3,622.50 28,980.00 05/21/2026

WA5615130 2 4,700.00 9,400.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL JUNCTION BOX, ANY SIZE UP TO 12 INCH X 12 INCH X12 INCH

811340

BID DATE

XQ1425A85 2 1,400.00 2,800.00 07/31/2025

XQ1905385 3 1,000.00 3,000.00 09/25/2025

XQ1905285 12 800.00 9,600.00 10/23/2025

AA0585188 2 368.00 736.00 01/08/2026

XQ1845385 6 1,000.00 6,000.00 02/19/2026

XQ1695485 6 1,000.00 6,000.00 03/05/2026

XQ1845285 5 1,400.00 7,000.00 04/02/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 234

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORT 6 INCH X 6 INCH

812002

BID DATE

BAA805276 30 18.70 561.00 01/22/2026

HA5005230 80 43.00 3,440.00 03/05/2026

FR7435176 64 23.10 1,478.40 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORT 6 INCH X 8 INCH

812003

BID DATE

AZ2655123 95 70.00 6,650.00 09/11/2025

BAA265130 45 34.00 1,530.00 10/23/2025

XQ1905285 50 15.00 750.00 10/23/2025

KE3095167 85 27.75 2,358.75 01/29/2026

TA2895176 120 55.00 6,600.00 02/19/2026

QA2995180 40 88.50 3,540.00 04/09/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SLEEVED FOUNDATION FOR WOOD SIGN SUPPORT

812006

BID DATE

BAA805276 1 3,520.00 3,520.00 01/22/2026

HA5005230 3 660.00 1,980.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST SEWER CLEANOUT

812512

BID DATE

AL5875133 1 500.00 500.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

812850

BID DATE

XQ3095177 8 525.00 4,200.00 07/17/2025

XQ2135177 20 0.01 0.20 07/24/2025

XQ3195177 8 704.00 5,632.00 11/06/2025

XQ6065177 20 0.01 0.20 11/13/2025

XQ1315N77 20 0.01 0.20 01/08/2026

XQ5105177 20 350.00 7,000.00 01/08/2026

XQ6225177 4 500.00 2,000.00 01/08/2026

XQ4165277 6 0.01 0.06 01/22/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

812850

BID DATE

XQ5155277 8 0.01 0.08 01/29/2026

XQ1315P77 20 0.01 0.20 02/19/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UTILITY ADJUSTMENT 18 INCH DIAMETER/SQUARE AND UP

812855

BID DATE

XQ3095177 8 1,000.00 8,000.00 07/17/2025

XQ2135177 20 0.01 0.20 07/24/2025

XQ3195177 8 1,056.00 8,448.00 11/06/2025

XQ6065177 20 0.01 0.20 11/13/2025

XQ1315N77 20 0.01 0.20 01/08/2026

XQ5105177 20 400.00 8,000.00 01/08/2026

XQ6225177 4 1,000.00 4,000.00 01/08/2026

XQ4165277 6 0.01 0.06 01/22/2026

XQ5155277 31 0.01 0.31 01/29/2026

XQ1315P77 20 0.01 0.20 02/19/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE EXISTING OVERHEAD SIGNAL SIGN INCLUDING NEW  MOUNTING HARDWARE

813007

BID DATE

XQ1425A85 50 20.00 1,000.00 07/31/2025

XQ1905385 24 10.00 240.00 09/25/2025

OT2029 2,000 75.00 150,000.00 11/20/2025

AA0585188 12 42.00 504.00 01/08/2026

BAA805276 59 33.00 1,947.00 01/22/2026

XQ1845385 30 28.00 840.00 02/19/2026

XQ1695485 30 28.00 840.00 03/05/2026

XQ1845285 23 34.00 782.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BAND SIGN TO SIGN SUPPORT

813010

BID DATE

AZ2655123 6 350.00 2,100.00 09/11/2025

HA5005230 4 408.00 1,632.00 03/05/2026

QA2995180 1 222.00 222.00 04/09/2026
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL GROUND MOUNTED SIGN

813014

BID DATE

BAA265130 55 59.00 3,245.00 10/23/2025

OT2029 100 25.00 2,500.00 11/20/2025

XZ1015177 12 65.00 780.00 03/12/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL OVERHEAD SIGN

813015

BID DATE

BAA265130 45 45.00 2,025.00 10/23/2025

OT2029 1,000 75.00 75,000.00 11/20/2025

BAA805276 202 23.65 4,777.30 01/22/2026

TA2895176 245 10.00 2,450.00 02/19/2026

WA5015230 94 21.00 1,974.00 03/26/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING GROUND MOUNTED SIGNS

813022

BID DATE

KE3095167 40 11.10 444.00 01/29/2026

WA5015230 152 12.00 1,824.00 03/26/2026

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE EXISTING GROUND MOUNTED SIGNS

813023

BID DATE

XQ1425A85 76 20.00 1,520.00 07/31/2025

XQ1905385 38 10.00 380.00 09/25/2025

XQ1905285 50 10.00 500.00 10/23/2025

XQ5365A76 200 10.00 2,000.00 10/30/2025

XQ5365B76 200 10.00 2,000.00 11/06/2025

PG0675280 3 58.00 174.00 11/13/2025

OT2029 50 75.00 3,750.00 11/20/2025

AA0585188 217 9.70 2,104.90 01/08/2026

KE3095167 110 20.00 2,200.00 01/29/2026

TA2895176 50 7.00 350.00 02/19/2026

XQ1845385 40 28.00 1,120.00 02/19/2026

HA5005230 70 8.00 560.00 03/05/2026

XQ1695485 40 28.00 1,120.00 03/05/2026

XQ1845285 32 20.00 640.00 04/02/2026

XQ2475476 250 75.00 18,750.00 04/02/2026
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE EXISTING GROUND MOUNTED SIGNS

813023

BID DATE

QA2995180 14 18.50 259.00 04/09/2026

FR7435176 48 21.00 1,008.00 05/21/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 36 INCH X 36 INCH LED BLANKOUT SIGN, SINGLE FACE, MAST ARM MOUNT, ANY MESSAGE

815137

BID DATE

XQ1425A85 2 5,850.00 11,700.00 07/31/2025

XQ1905385 3 5,555.00 16,665.00 09/25/2025

XQ1845385 3 5,800.00 17,400.00 02/19/2026

XQ1695485 3 5,300.00 15,900.00 03/05/2026

XQ1845285 3 5,925.00 17,775.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 30 INCH X 30 INCH LED LANE CONTROL SIGNAL HEADS, SINGLE FACE, MAST ARM MOUNT, ANY MESSAGE

815138

BID DATE

XQ1425A85 2 7,000.00 14,000.00 07/31/2025

XQ1905385 3 6,650.00 19,950.00 09/25/2025

XQ1845385 3 6,900.00 20,700.00 02/19/2026

XQ1695485 3 6,400.00 19,200.00 03/05/2026

XQ1845285 3 7,030.00 21,090.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 FIBER MULTIMODE FIBEROPTIC CABLE

815235

BID DATE

OT2029 3,500 5.00 17,500.00 11/20/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PIEZO SENSOR

815335

BID DATE

XQ3255277 8 0.01 0.08 02/12/2026

XQ3265277 6 4,620.00 27,720.00 03/12/2026

XQ3265377 8 0.01 0.08 03/26/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL CELLULAR ANTENNA AND LEAD-IN CABLE

815425

BID DATE

XQ1425A85 8 500.00 4,000.00 07/31/2025

XQ1905385 3 320.00 960.00 09/25/2025

XQ1845385 6 500.00 3,000.00 02/19/2026

XQ1695485 6 500.00 3,000.00 03/05/2026

WA5015230 1 3,780.00 3,780.00 03/26/2026

XQ1845285 6 450.00 2,700.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HD IP-BASED VIDEO DETECTION CAMERA AND ANY LENGTH LEAD-IN CABLE

816003

BID DATE

XQ1425A85 36 10,250.00 369,000.00 07/31/2025

XQ1905385 6 12,000.00 72,000.00 09/25/2025

WI3465130 4 10,000.00 40,000.00 10/16/2025

OT2029 20 7,100.00 142,000.00 11/20/2025

AA0585188 3 8,980.00 26,940.00 01/08/2026

BAA805276 4 10,175.00 40,700.00 01/22/2026

TA2895176 4 12,000.00 48,000.00 02/19/2026

XQ1845385 6 14,000.00 84,000.00 02/19/2026

HA5005230 8 8,800.00 70,400.00 03/05/2026

XQ1695485 6 14,000.00 84,000.00 03/05/2026

WA5015230 4 10,820.00 43,280.00 03/26/2026

XQ1845285 6 10,000.00 60,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONTROL CABLE, 250 FOOT, VIDEO DETECTION CAMERA TO CONTROLLER

816005

BID DATE

BAA805276 1 797.50 797.50 01/22/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE EXISTING VIDEO DETECTION CAMERA INCLUDING NEW MOUNTING HARDWARE

816020

BID DATE

OT2029 60 500.00 30,000.00 11/20/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE EXISTING VIDEO DETECTION CAMERA

816022

BID DATE

AA0585188 3 263.00 789.00 01/08/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLOSED-CIRCUIT TELEVISION CAMERA ASSEMBLY

816040

BID DATE

HA5005230 1 8,800.00 8,800.00 03/05/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLOSED-CIRCUIT TELEVISION CAMERA CONTROL CABLE

816045

BID DATE

HA5005230 200 7.00 1,400.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

POLE MOUNTED SPLICE CABINET

816125

BID DATE

XQ1425A85 2 1,035.00 2,070.00 07/31/2025

XQ1905385 3 500.00 1,500.00 09/25/2025

BAA805276 1 3,520.00 3,520.00 01/22/2026

XQ1845385 6 1,500.00 9,000.00 02/19/2026

XQ1695485 6 1,500.00 9,000.00 03/05/2026

XQ1845285 6 2,000.00 12,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DISCRIMINATOR MODULE, 4 CHANNEL, NO. 764

816201

BID DATE

XQ1425A85 2 5,500.00 11,000.00 07/31/2025

XQ1905385 3 4,400.00 13,200.00 09/25/2025

WI3465130 1 4,250.00 4,250.00 10/16/2025

TA2895176 1 4,500.00 4,500.00 02/19/2026

XQ1845385 3 3,400.00 10,200.00 02/19/2026

XQ1695485 3 3,400.00 10,200.00 03/05/2026

XQ1845285 3 3,955.00 11,865.00 04/02/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

OPTICOM EMITTER SYSTEM, 700 SERIES

816210

BID DATE

XQ1425A85 2 2,000.00 4,000.00 07/31/2025

XQ1905385 3 1,500.00 4,500.00 09/25/2025

TA2895176 1 2,500.00 2,500.00 02/19/2026

XQ1845385 3 1,500.00 4,500.00 02/19/2026

XQ1695485 3 1,500.00 4,500.00 03/05/2026

XQ1845285 3 2,100.00 6,300.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

OPTICOM NO. 721 DETECTOR EYE

816215

BID DATE

XQ1425A85 6 1,500.00 9,000.00 07/31/2025

XQ1905385 3 1,200.00 3,600.00 09/25/2025

WI3465130 4 1,250.00 5,000.00 10/16/2025

OT2029 2 900.00 1,800.00 11/20/2025

TA2895176 3 1,500.00 4,500.00 02/19/2026

XQ1845385 3 1,000.00 3,000.00 02/19/2026

XQ1695485 3 1,000.00 3,000.00 03/05/2026

WA5015230 1 1,580.00 1,580.00 03/26/2026

XQ1845285 3 1,355.00 4,065.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 FOOT BREAKAWAY PEDESTAL POLE

818004

BID DATE

XQ1425A85 20 3,000.00 60,000.00 07/31/2025

XQ1905385 8 4,000.00 32,000.00 09/25/2025

AA0585188 10 2,360.00 23,600.00 01/08/2026

BAA805276 2 1,870.00 3,740.00 01/22/2026

TA2895176 15 3,500.00 52,500.00 02/19/2026

XQ1845385 16 3,000.00 48,000.00 02/19/2026

XQ1695485 16 3,000.00 48,000.00 03/05/2026

XQ1845285 10 3,300.00 33,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

20 FOOT BREAKAWAY PEDESTAL POLE

818006

BID DATE

XQ1425A85 20 4,000.00 80,000.00 07/31/2025

AZ2655123 2 6,000.00 12,000.00 09/11/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

20 FOOT BREAKAWAY PEDESTAL POLE

818006

BID DATE

XQ1905385 8 4,150.00 33,200.00 09/25/2025

XQ1845385 12 3,000.00 36,000.00 02/19/2026

XQ1695485 12 3,000.00 36,000.00 03/05/2026

XQ1845285 9 4,800.00 43,200.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

14" X 32' STRAIN POLE (2 PLY)

818009

BID DATE

AA0585188 1 15,600.00 15,600.00 01/08/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

14 FOOT BREAKAWAY PEDESTAL POLE

818010

BID DATE

XQ1425A85 60 2,900.00 174,000.00 07/31/2025

XQ1905385 20 3,025.00 60,500.00 09/25/2025

AA0585188 1 4,000.00 4,000.00 01/08/2026

XQ1845385 30 2,200.00 66,000.00 02/19/2026

XQ1695485 30 2,200.00 66,000.00 03/05/2026

XQ1845285 20 4,200.00 84,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH TWIN 50 FOOT MAST ARM

818021

BID DATE

WI3465130 2 60,000.00 120,000.00 10/16/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH A SINGLE 38 FOOT MAST ARM

818030

BID DATE

AA0585188 1 32,500.00 32,500.00 01/08/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH A SINGLE 50 FOOT MAST ARM

818036

BID DATE

XQ1425A85 2 32,483.00 64,966.00 07/31/2025

AZ2655123 2 46,500.00 93,000.00 09/11/2025

XQ1905385 2 36,263.00 72,526.00 09/25/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH A SINGLE 50 FOOT MAST ARM

818036

BID DATE

WI3465130 1 40,000.00 40,000.00 10/16/2025

AA0585188 1 35,200.00 35,200.00 01/08/2026

BAA805276 2 41,800.00 83,600.00 01/22/2026

XQ1845385 3 25,500.00 76,500.00 02/19/2026

HA5005230 1 35,000.00 35,000.00 03/05/2026

XQ1695485 3 25,500.00 76,500.00 03/05/2026

WA5015230 1 41,900.00 41,900.00 03/26/2026

XQ1845285 3 36,985.00 110,955.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH A SINGLE 60 FOOT MAST ARM

818041

BID DATE

XQ1425A85 2 34,500.00 69,000.00 07/31/2025

XQ1905385 2 38,518.00 77,036.00 09/25/2025

TA2895176 2 50,000.00 100,000.00 02/19/2026

XQ1845385 3 27,000.00 81,000.00 02/19/2026

HA5005230 2 37,500.00 75,000.00 03/05/2026

XQ1695485 3 27,000.00 81,000.00 03/05/2026

WA5015230 1 43,160.00 43,160.00 03/26/2026

XQ1845285 3 38,280.00 114,840.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH SINGLE 70 FOOT MAST ARM

818052

BID DATE

WI3465130 2 44,000.00 88,000.00 10/16/2025

HA5005230 1 42,000.00 42,000.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CUTTING AND CAPPING OF MAST ARMS AND POLES

818055

BID DATE

WI3465130 7 250.00 1,750.00 10/16/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH TWIN 60 FOOT MAST ARMS

818064

BID DATE

XQ1425A85 4 52,800.00 211,200.00 07/31/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH TWIN 60 FOOT MAST ARMS

818064

BID DATE

XQ1905385 2 58,721.00 117,442.00 09/25/2025

TA2895176 1 70,000.00 70,000.00 02/19/2026

XQ1845385 3 43,700.00 131,100.00 02/19/2026

XQ1695485 3 43,700.00 131,100.00 03/05/2026

WA5015230 1 60,380.00 60,380.00 03/26/2026

XQ1845285 3 56,265.00 168,795.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH TWIN 60 FOOT AND 75 FOOT MAST ARMS

818070

BID DATE

XQ1425A85 4 57,000.00 228,000.00 07/31/2025

XQ1905385 2 53,209.00 106,418.00 09/25/2025

XQ1845385 3 46,600.00 139,800.00 02/19/2026

XQ1695485 3 46,600.00 139,800.00 03/05/2026

XQ1845285 2 60,005.00 120,010.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH A SINGLE 75 FOOT MAST ARM

818072

BID DATE

XQ1425A85 2 39,100.00 78,200.00 07/31/2025

XQ1905385 2 43,606.00 87,212.00 09/25/2025

BAA265130 1 39,500.00 39,500.00 10/23/2025

AA0585188 1 41,000.00 41,000.00 01/08/2026

BAA805276 2 50,600.00 101,200.00 01/22/2026

XQ1845385 3 29,800.00 89,400.00 02/19/2026

XQ1695485 3 29,800.00 89,400.00 03/05/2026

XQ1845285 2 43,750.00 87,500.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAST ARM POLE AND 50 FOOT MAST ARM, ANY 'T' DIMENSION,  FOUNDATION AND GROUND ROD

818162

BID DATE

WI3465130 2 50,000.00 100,000.00 10/16/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS

821001

BID DATE

AZ2655123 4 1,900.00 7,600.00 09/11/2025

WA5615130 5 1,920.00 9,600.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE

821002

BID DATE

XQ1425A85 2 1,050.00 2,100.00 07/31/2025

XQ1905385 3 950.00 2,850.00 09/25/2025

XQ1905285 30 875.00 26,250.00 10/23/2025

XQ1845385 3 720.00 2,160.00 02/19/2026

XQ1695485 3 720.00 2,160.00 03/05/2026

XQ1845285 3 910.00 2,730.00 04/02/2026

FR7435176 14 735.00 10,290.00 05/21/2026

WA5615130 5 1,030.00 5,150.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BREAKAWAY BASE SUPPORT SYSTEM 'B' FOR STEEL BEAMS AND  STEEL TUBING SUPPORTS

821009

BID DATE

AA0585188 5 1,500.00 7,500.00 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12-PAIR COMMUNICATION CABLE, JELLYFILLED (UNDERGROUND)

822002

BID DATE

BAA805276 155 8.80 1,364.00 01/22/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12-PAIR COMMUNICATION CABLE (SELF-SUPPORTING OR JELLY- FILLED / UNDERGROUND)

822010

BID DATE

XQ1425A85 1,500 8.00 12,000.00 07/31/2025

XQ1905385 750 6.00 4,500.00 09/25/2025

OT2029 4,000 4.00 16,000.00 11/20/2025

XQ1845385 800 10.00 8,000.00 02/19/2026

HA5005230 15 112.00 1,680.00 03/05/2026

XQ1695485 800 10.00 8,000.00 03/05/2026

XQ1845285 640 9.00 5,760.00 04/02/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

50-PAIR COMMUNICATION CABLE (SELF-SUPPORTING OR JELLY- FILLED/UNDERGROUND)

822015

BID DATE

XQ1425A85 200 12.00 2,400.00 07/31/2025

XQ1905385 100 10.00 1,000.00 09/25/2025

XQ1845385 120 21.00 2,520.00 02/19/2026

XQ1695485 120 21.00 2,520.00 03/05/2026

XQ1845285 95 15.00 1,425.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LASHING NEW CABLE TO EXISTING OVERHEAD CABLE

822020

BID DATE

XQ1425A85 100 1.50 150.00 07/31/2025

XQ1905385 50 10.00 500.00 09/25/2025

XQ1845385 60 10.00 600.00 02/19/2026

XQ1695485 60 10.00 600.00 03/05/2026

XQ1845285 48 8.00 384.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DISCONNECT, PULL BACK AND REROUTE CABLES

822510

BID DATE

XQ2135177 100 0.01 1.00 07/24/2025

XQ1425A85 100 10.00 1,000.00 07/31/2025

XQ1905385 50 30.00 1,500.00 09/25/2025

XQ1905285 100 5.00 500.00 10/23/2025

XQ6065177 100 5.25 525.00 11/13/2025

OT2029 6,000 6.00 36,000.00 11/20/2025

AA0585188 312 2.10 655.20 01/08/2026

XQ1315N77 460 0.01 4.60 01/08/2026

XQ5105177 100 1.00 100.00 01/08/2026

BAA805276 640 5.28 3,379.20 01/22/2026

XQ4165277 9 0.01 0.09 01/22/2026

XQ5155277 5,972 0.01 59.72 01/29/2026

TA2895176 120 2.00 240.00 02/19/2026

XQ1315P77 460 0.01 4.60 02/19/2026

XQ1845385 60 15.00 900.00 02/19/2026

XQ1695485 60 15.00 900.00 03/05/2026

XQ1845285 48 10.00 480.00 04/02/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL AND RELOCATE ROADWAY LIGHTING STRUCTURE

823001

BID DATE

XQ1905285 6 200.00 1,200.00 10/23/2025

AA0585188 4 1,580.00 6,320.00 01/08/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND DISPOSE OF EXISTING LIGHTING INFRASTRUCTURE

823002

BID DATE

AZ2655123 1 8,500.00 8,500.00 09/11/2025

AA0585188 1 3,680.00 3,680.00 01/08/2026

FR7435176 1 3,675.00 3,675.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600 V

832001

BID DATE

XQ1905285 10,000 7.00 70,000.00 10/23/2025

AA0585188 800 11.80 9,440.00 01/08/2026

FR7435176 2,300 15.75 36,225.00 05/21/2026

WA5615130 1,800 27.00 48,600.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V

832003

BID DATE

XQ1905285 500 7.50 3,750.00 10/23/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DUCT CABLE - 2 CONDUCTOR, NO 4 AWG, 600 V

832004

BID DATE

XQ1905285 1,600 8.00 12,800.00 10/23/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V

832006

BID DATE

XQ1905285 400 8.50 3,400.00 10/23/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V

832016

BID DATE

XQ1905285 4,000 1.80 7,200.00 10/23/2025

AA0585188 1,390 3.40 4,726.00 01/08/2026

FR7435176 3,400 2.10 7,140.00 05/21/2026

WA5615130 1,800 1.90 3,420.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V

832017

BID DATE

AZ2655123 2,110 4.00 8,440.00 09/11/2025

XQ1905285 600 1.90 1,140.00 10/23/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V

832018

BID DATE

XQ1905285 100 2.00 200.00 10/23/2025

OT2029 100 4.00 400.00 11/20/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V

832019

BID DATE

XQ1905285 50,000 0.45 22,500.00 10/23/2025

OT2029 40 1.00 40.00 11/20/2025

AA0585188 90 1.95 175.50 01/08/2026

FR7435176 3,300 0.53 1,749.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

833002

BID DATE

XQ1905285 180 7.00 1,260.00 10/23/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 FOR  ELECTRICAL SERVICE

833010

BID DATE

AA0585188 55 41.00 2,255.00 01/08/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

1 INCH DIAMETER FLEXIBLE STEEL CONDUIT

833012

BID DATE

XQ1905285 120 7.00 840.00 10/23/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80, RISER

833060

BID DATE

XQ1425A85 26 14.00 364.00 07/31/2025

XQ1905385 12 50.00 600.00 09/25/2025

XQ1845385 12 60.00 720.00 02/19/2026

XQ1695485 12 60.00 720.00 03/05/2026

XQ1845285 8 30.00 240.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONNECTOR KIT - TYPE I

834001

BID DATE

XQ2135177 20 0.01 0.20 07/24/2025

528D61428 200 40.00 8,000.00 08/21/2025

528D21428 80 25.00 2,000.00 09/04/2025

XQ1905285 100 90.00 9,000.00 10/23/2025

XQ6065177 20 150.00 3,000.00 11/13/2025

AA0585188 52 99.80 5,189.60 01/08/2026

XQ5105177 20 45.00 900.00 01/08/2026

XQ4165277 32 0.01 0.32 01/22/2026

XQ5155277 250 0.01 2.50 01/29/2026

XQ3255277 6 0.01 0.06 02/12/2026

XQ3265277 6 137.50 825.00 03/12/2026

XQ3265377 8 0.01 0.08 03/26/2026

FR7435176 16 73.50 1,176.00 05/21/2026

WA5615130 8 105.00 840.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONNECTOR KIT - TYPE II

834002

BID DATE

528D61428 200 48.00 9,600.00 08/21/2025

528D21428 80 30.00 2,400.00 09/04/2025

AZ2655123 6 130.00 780.00 09/11/2025

XQ1905285 36 95.00 3,420.00 10/23/2025

AA0585188 4 121.00 484.00 01/08/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONNECTOR KIT - TYPE II

834002

BID DATE

FR7435176 24 84.00 2,016.00 05/21/2026

WA5615130 16 120.00 1,920.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONNECTOR KIT - TYPE III

834003

BID DATE

528D61428 200 48.00 9,600.00 08/21/2025

528D21428 80 45.00 3,600.00 09/04/2025

AZ2655123 2 170.00 340.00 09/11/2025

XQ1905285 50 95.00 4,750.00 10/23/2025

AA0585188 14 126.00 1,764.00 01/08/2026

FR7435176 4 84.00 336.00 05/21/2026

WA5615130 6 125.00 750.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONNECTOR KIT - TYPE IV

834004

BID DATE

528D61428 200 35.00 7,000.00 08/21/2025

528D21428 80 40.00 3,200.00 09/04/2025

AZ2655123 6 160.00 960.00 09/11/2025

XQ1905285 30 100.00 3,000.00 10/23/2025

FR7435176 16 89.25 1,428.00 05/21/2026

WA5615130 10 105.00 1,050.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

837001

BID DATE

XQ1425A85 100 400.00 40,000.00 07/31/2025

AZ2655123 40 190.00 7,600.00 09/11/2025

XQ1905385 50 90.00 4,500.00 09/25/2025

WI3465130 7 150.00 1,050.00 10/16/2025

XQ1905285 50 1,000.00 50,000.00 10/23/2025

OT2029 4 100.00 400.00 11/20/2025

AA0585188 22 147.00 3,234.00 01/08/2026

BAA805276 5 165.00 825.00 01/22/2026

TA2895176 15 150.00 2,250.00 02/19/2026

XQ1845385 56 270.00 15,120.00 02/19/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

837001

BID DATE

HA5005230 5 73.00 365.00 03/05/2026

XQ1695485 56 270.00 15,120.00 03/05/2026

WA5015230 8 210.00 1,680.00 03/26/2026

XQ1845285 43 135.00 5,805.00 04/02/2026

FR7435176 28 262.50 7,350.00 05/21/2026

WA5615130 9 295.00 2,655.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LIGHTING CONTROL CABINET, BASE MOUNTED (120/240v, 1 PHASE, 3 WIRE SYSTEM), UP TO 200A

838020

BID DATE

XQ1905285 18 19,000.00 342,000.00 10/23/2025

FR7435176 2 34,650.00 69,300.00 05/21/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL BEAMS (W6X9)

851002

BID DATE

AA0585188 52 100.00 5,200.00 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL BEAMS (W6X12)

851003

BID DATE

AZ2655123 63 140.00 8,820.00 09/11/2025

WA5615130 60 130.00 7,800.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL BEAMS (W6X15)

851004

BID DATE

WA5615130 60 135.00 8,100.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL BEAMS (W8X18)

851005

BID DATE

WA5615130 40 165.00 6,600.00 06/04/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL BEAMS (W8X21)

851006

BID DATE

AA0585188 16 190.00 3,040.00 01/08/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL BEAMS (W10X22)

851007

BID DATE

WA5615130 40 195.00 7,800.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SINGLE PLANE CANTILEVER SIGN STRUCTURE, UP TO 30 FEET

852125

BID DATE

WA5615130 1 80,500.00 80,500.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOX TRUSS CANTILEVER SIGN STRUCTURE, 31 FEET TO 45 FEET

852130

BID DATE

WA5615130 2 131,810.00 263,620.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOX TRUSS OVERHEAD SIGN STRUCTURAL, 81 FEET TO 100 FEET

852134

BID DATE

WA5615130 2 211,160.00 422,320.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOX TRUSS OVERHEAD SIGN STRUCTURAL, 101 FEET TO 120 FEET

852136

BID DATE

WA5615130 1 216,520.00 216,520.00 06/04/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE EXISTING SIGNAL HEAD

860265

BID DATE

OT2029 200 750.00 150,000.00 11/20/2025

HA5005230 3 300.00 900.00 03/05/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE EXISTING SIGNAL HEAD ASSEMBLY INCLUDING NEW  MOUNTING HARDWARE

860266

BID DATE

XQ1425A85 6 330.00 1,980.00 07/31/2025

XQ1905385 3 260.00 780.00 09/25/2025

BAA805276 1 550.00 550.00 01/22/2026

XQ1845385 6 350.00 2,100.00 02/19/2026

XQ1695485 6 350.00 2,100.00 03/05/2026

WA5015230 6 1,050.00 6,300.00 03/26/2026

XQ1845285 6 455.00 2,730.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

860271

BID DATE

XQ1425A85 6 310.00 1,860.00 07/31/2025

XQ1905385 3 355.00 1,065.00 09/25/2025

OT2029 6 200.00 1,200.00 11/20/2025

XQ1845385 6 350.00 2,100.00 02/19/2026

XQ1695485 6 350.00 2,100.00 03/05/2026

XQ1845285 3 350.00 1,050.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH VEHICULAR TRAFFIC SIGNAL HEAD SECTION

860272

BID DATE

HA5005230 67 390.00 26,130.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH OPTICALLY PROGRAMMED SIGNAL HEAD SECTION

860274

BID DATE

XQ1425A85 6 2,000.00 12,000.00 07/31/2025

XQ1905385 3 1,920.00 5,760.00 09/25/2025

WI3465130 12 2,250.00 27,000.00 10/16/2025

OT2029 20 1,500.00 30,000.00 11/20/2025

XQ1845385 6 2,000.00 12,000.00 02/19/2026

XQ1695485 6 2,000.00 12,000.00 03/05/2026

XQ1845285 3 2,000.00 6,000.00 04/02/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

860284

BID DATE

XQ1425A85 700 440.00 308,000.00 07/31/2025

XQ1905385 200 650.00 130,000.00 09/25/2025

WI3465130 40 465.00 18,600.00 10/16/2025

BAA265130 8 454.00 3,632.00 10/23/2025

OT2029 150 700.00 105,000.00 11/20/2025

AA0585188 37 394.00 14,578.00 01/08/2026

BAA805276 101 478.50 48,328.50 01/22/2026

TA2895176 54 450.00 24,300.00 02/19/2026

XQ1845385 220 530.00 116,600.00 02/19/2026

XQ1695485 220 530.00 116,600.00 03/05/2026

WA5015230 57 435.00 24,795.00 03/26/2026

XQ1845285 170 450.00 76,500.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

16 INCH LED COUNTDOWN PEDESTRIAN SIGNAL HEAD

860285

BID DATE

XQ1425A85 86 1,050.00 90,300.00 07/31/2025

XQ1905385 40 1,000.00 40,000.00 09/25/2025

OT2029 10 600.00 6,000.00 11/20/2025

AA0585188 13 893.00 11,609.00 01/08/2026

BAA805276 5 1,155.00 5,775.00 01/22/2026

TA2895176 16 1,000.00 16,000.00 02/19/2026

XQ1845385 50 1,090.00 54,500.00 02/19/2026

XQ1695485 50 1,090.00 54,500.00 03/05/2026

XQ1845285 40 975.00 39,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LED SIGNAL HEAD MODULES, ANY SIZE

860287

BID DATE

OT2029 10 50.00 500.00 11/20/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FURNISH AND INSTALL 4 CONDUCTOR OPTICOM CABLE

860288

BID DATE

XQ1425A85 900 2.00 1,800.00 07/31/2025

XQ1905385 450 1.00 450.00 09/25/2025

OT2029 1,200 1.25 1,500.00 11/20/2025
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FURNISH AND INSTALL 4 CONDUCTOR OPTICOM CABLE

860288

BID DATE

TA2895176 730 3.00 2,190.00 02/19/2026

XQ1845385 500 1.50 750.00 02/19/2026

XQ1695485 500 1.50 750.00 03/05/2026

WA5015230 205 3.15 645.75 03/26/2026

XQ1845285 400 2.00 800.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SIGNAL HEAD BACK PLATE, ANY SIZE

860289

BID DATE

XQ1425A85 160 360.00 57,600.00 07/31/2025

XQ1905385 80 350.00 28,000.00 09/25/2025

WI3465130 18 425.00 7,650.00 10/16/2025

BAA265130 8 240.00 1,920.00 10/23/2025

OT2029 20 250.00 5,000.00 11/20/2025

BAA805276 15 473.00 7,095.00 01/22/2026

XQ1845385 90 500.00 45,000.00 02/19/2026

HA5005230 17 352.00 5,984.00 03/05/2026

XQ1695485 90 450.00 40,500.00 03/05/2026

WA5015230 13 340.00 4,420.00 03/26/2026

XQ1845285 70 355.00 24,850.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EMT CONDUIT WITH FIREHOUSE PRE-EMPTION BUTTON

860291

BID DATE

XQ1425A85 100 25.00 2,500.00 07/31/2025

XQ1905385 50 30.00 1,500.00 09/25/2025

OT2029 250 12.00 3,000.00 11/20/2025

XQ1845385 50 25.00 1,250.00 02/19/2026

XQ1695485 50 25.00 1,250.00 03/05/2026

XQ1845285 40 40.00 1,600.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

860292

BID DATE

XQ1425A85 4 140.00 560.00 07/31/2025

AZ2655123 2 200.00 400.00 09/11/2025

XQ1905385 3 78.00 234.00 09/25/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

860292

BID DATE

XQ1845385 3 500.00 1,500.00 02/19/2026

XQ1695485 3 500.00 1,500.00 03/05/2026

XQ1845285 3 100.00 300.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND DISPOSE OF LIGHTING STRUCTURE

860296

BID DATE

XQ1905285 26 150.00 3,900.00 10/23/2025

AA0585188 1 998.00 998.00 01/08/2026

WA5615130 1 1,760.00 1,760.00 06/04/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED)

861104

BID DATE

XQ2135177 1,000 0.01 10.00 07/24/2025

AZ2655123 4,500 2.60 11,700.00 09/11/2025

XQ6065177 1,000 2.50 2,500.00 11/13/2025

OT2029 2,500 1.00 2,500.00 11/20/2025

XQ5105177 1,000 1.00 1,000.00 01/08/2026

XQ4165277 3,290 0.01 32.90 01/22/2026

XQ5155277 50 0.01 0.50 01/29/2026

XQ3255277 500 0.01 5.00 02/12/2026

XQ3265277 150 2.75 412.50 03/12/2026

XQ3265377 150 0.01 1.50 03/26/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)

861105

BID DATE

XQ1425A85 10,000 1.50 15,000.00 07/31/2025

XQ1905385 5,000 1.00 5,000.00 09/25/2025

OT2029 2,500 1.00 2,500.00 11/20/2025

AA0585188 1,575 2.45 3,858.75 01/08/2026

BAA805276 795 2.26 1,796.70 01/22/2026

TA2895176 2,360 3.00 7,080.00 02/19/2026

XQ1845385 5,500 2.00 11,000.00 02/19/2026

XQ1695485 5,500 2.00 11,000.00 03/05/2026

XQ1845285 4,400 2.50 11,000.00 04/02/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

861106

BID DATE

XQ1425A85 550 3.00 1,650.00 07/31/2025

XQ1905385 250 3.00 750.00 09/25/2025

OT2029 400 1.00 400.00 11/20/2025

XQ1845385 300 1.50 450.00 02/19/2026

XQ1695485 300 1.25 375.00 03/05/2026

XQ1845285 240 2.55 612.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

861107

BID DATE

XQ1425A85 15,000 3.00 45,000.00 07/31/2025

XQ1905385 7,000 1.65 11,550.00 09/25/2025

WI3465130 95 2.75 261.25 10/16/2025

BAA265130 100 5.25 525.00 10/23/2025

OT2029 12,500 1.25 15,625.00 11/20/2025

AA0585188 4,932 2.85 14,056.20 01/08/2026

BAA805276 3,285 2.81 9,230.85 01/22/2026

TA2895176 2,650 3.00 7,950.00 02/19/2026

XQ1845385 7,500 3.00 22,500.00 02/19/2026

HA5005230 150 3.00 450.00 03/05/2026

XQ1695485 7,500 3.00 22,500.00 03/05/2026

WA5015230 55 2.90 159.50 03/26/2026

XQ1845285 6,000 3.00 18,000.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

861108

BID DATE

XQ1425A85 20,000 3.50 70,000.00 07/31/2025

XQ1905385 8,000 2.20 17,600.00 09/25/2025

WI3465130 3,075 3.00 9,225.00 10/16/2025

BAA265130 515 8.50 4,377.50 10/23/2025

OT2029 12,500 1.50 18,750.00 11/20/2025

AA0585188 1,589 3.00 4,767.00 01/08/2026

BAA805276 3,420 3.36 11,491.20 01/22/2026

TA2895176 1,500 3.00 4,500.00 02/19/2026

XQ1845385 9,000 3.50 31,500.00 02/19/2026

HA5005230 2,000 3.00 6,000.00 03/05/2026

XQ1695485 9,000 3.50 31,500.00 03/05/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

861108

BID DATE

WA5015230 2,325 3.15 7,323.75 03/26/2026

XQ1845285 7,200 3.25 23,400.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 8 CONDUCTOR (NO. 18 AWG) FOR MODEL X APS PUSHBUTTON

861119

BID DATE

OT2029 100 3.00 300.00 11/20/2025

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

862101

BID DATE

XQ3095177 1,500 0.01 15.00 07/17/2025

XQ2135177 1,000 0.01 10.00 07/24/2025

AZ2655123 2,825 4.50 12,712.50 09/11/2025

XQ6035177 3,000 0.01 30.00 09/25/2025

XQ1315B77 3,000 0.01 30.00 10/02/2025

XQ6035277 3,000 0.01 30.00 10/16/2025

XQ3195177 1,500 0.01 15.00 11/06/2025

XQ6065177 1,000 3.00 3,000.00 11/13/2025

OT2029 250 4.00 1,000.00 11/20/2025

XQ3185177 300 0.01 3.00 12/04/2025

XQ5025277 1,200 0.01 12.00 12/04/2025

XQ3085177 760 15.25 11,590.00 12/11/2025

XQ1315N77 51,000 0.01 510.00 01/08/2026

XQ2045177 640 0.01 6.40 01/08/2026

XQ5105177 1,000 15.00 15,000.00 01/08/2026

XQ6225177 750 0.01 7.50 01/08/2026

XQ9055477 500 0.01 5.00 01/08/2026

XQ4165277 3,000 0.01 30.00 01/22/2026

XQ9175477 500 0.01 5.00 01/22/2026

XQ5155277 251 0.01 2.51 01/29/2026

XQ3255277 400 0.01 4.00 02/12/2026

XQ1315P77 51,000 0.01 510.00 02/19/2026

XQ3265277 360 3.14 1,130.40 03/12/2026

XQ9025477 980 0.01 9.80 03/12/2026

XQ3265377 380 0.01 3.80 03/26/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SAW CUT FOR SIGNAL (LOOP DETECTOR)

862102

BID DATE

XQ3095177 375 0.01 3.75 07/17/2025

XQ2135177 1,200 0.01 12.00 07/24/2025

XQ1425A85 100 25.00 2,500.00 07/31/2025

AZ2655123 800 40.00 32,000.00 09/11/2025

XQ6035177 1,000 0.01 10.00 09/25/2025

XQ1315B77 1,000 0.01 10.00 10/02/2025

XQ6035277 1,000 0.01 10.00 10/16/2025

XQ3195177 375 0.01 3.75 11/06/2025

XQ6065177 1,000 18.00 18,000.00 11/13/2025

OT2029 500 25.00 12,500.00 11/20/2025

XQ3185177 1,000 0.01 10.00 12/04/2025

XQ5025277 1,200 0.01 12.00 12/04/2025

XQ3085177 760 0.01 7.60 12/11/2025

XQ1315N77 11,000 0.01 110.00 01/08/2026

XQ2045177 640 0.01 6.40 01/08/2026

XQ5105177 1,000 1.00 1,000.00 01/08/2026

XQ6225177 150 0.01 1.50 01/08/2026

XQ9055477 250 0.01 2.50 01/08/2026

XQ4165277 2,000 0.01 20.00 01/22/2026

XQ9175477 250 0.01 2.50 01/22/2026

XQ5155277 50 100.00 5,000.00 01/29/2026

XQ3255277 200 0.01 2.00 02/12/2026

XQ1315P77 11,000 0.01 110.00 02/19/2026

XQ3265277 180 24.20 4,356.00 03/12/2026

XQ9025477 980 0.01 9.80 03/12/2026

XQ3265377 200 0.01 2.00 03/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

40 FOOT CLASS II WOOD POLE WITH 2 DOWN GUYS AND ANCHORS

862300

BID DATE

XQ1425A85 2 800.00 1,600.00 07/31/2025

XQ1905385 3 675.00 2,025.00 09/25/2025

XQ1905285 4 1,200.00 4,800.00 10/23/2025

OT2029 20 350.00 7,000.00 11/20/2025

XQ1845385 3 1,050.00 3,150.00 02/19/2026

XQ1695485 3 1,050.00 3,150.00 03/05/2026

XQ1845285 3 2,000.00 6,000.00 04/02/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TWO DOWN GUYS AND ANCHORS ON EXISTING POLE

862305

BID DATE

XQ1425A85 2 600.00 1,200.00 07/31/2025

XQ1905385 3 550.00 1,650.00 09/25/2025

OT2029 10 175.00 1,750.00 11/20/2025

XQ1845385 3 840.00 2,520.00 02/19/2026

XQ1695485 3 840.00 2,520.00 03/05/2026

XQ1845285 3 600.00 1,800.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 WIRE CENTRAL CONTROL UNIT - MODEL X

865005

BID DATE

OT2029 2 1.00 2.00 11/20/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AUDIBLE/TACTILE PEDESTRIAN PUSHBUTTON STATION AND SIGNS

865210

BID DATE

XQ1425A85 120 700.00 84,000.00 07/31/2025

XQ1905385 40 780.00 31,200.00 09/25/2025

OT2029 10 620.00 6,200.00 11/20/2025

AA0585188 14 1,020.00 14,280.00 01/08/2026

TA2895176 16 1,500.00 24,000.00 02/19/2026

XQ1845385 50 1,090.00 54,500.00 02/19/2026

XQ1695485 50 1,000.00 50,000.00 03/05/2026

XQ1845285 40 875.00 35,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AUDIBLE/TACTILE PEDESTRIAN MODEL X PUSHBUTTON STATION WITH 3 LEDS AND SIGNS

865215

BID DATE

OT2029 2 620.00 1,240.00 11/20/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2-WIRE APS CENTRAL CONTROL UNIT

865300

BID DATE

XQ1425A85 12 3,500.00 42,000.00 07/31/2025

XQ1905385 6 3,800.00 22,800.00 09/25/2025

OT2029 2 2,750.00 5,500.00 11/20/2025

AA0585188 2 3,360.00 6,720.00 01/08/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2-WIRE APS CENTRAL CONTROL UNIT

865300

BID DATE

TA2895176 2 5,000.00 10,000.00 02/19/2026

XQ1845385 8 3,400.00 27,200.00 02/19/2026

XQ1695485 8 3,400.00 27,200.00 03/05/2026

XQ1845285 6 3,500.00 21,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866101

BID DATE

BAA805276 1 2,475.00 2,475.00 01/22/2026

WA5015230 2 2,000.00 4,000.00 03/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866103

BID DATE

AA0585188 2 2,260.00 4,520.00 01/08/2026

HA5005230 2 2,300.00 4,600.00 03/05/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866104

BID DATE

AA0585188 2 2,360.00 4,720.00 01/08/2026

BAA805276 1 3,135.00 3,135.00 01/22/2026

HA5005230 2 2,600.00 5,200.00 03/05/2026

WA5015230 1 2,420.00 2,420.00 03/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL STEEL POLE AND SINGLE MAST ARM, ANY SIZE

866204

BID DATE

XQ1425A85 20 3,000.00 60,000.00 07/31/2025

XQ1905385 9 1,350.00 12,150.00 09/25/2025

OT2029 40 4,500.00 180,000.00 11/20/2025

XQ1845385 15 3,000.00 45,000.00 02/19/2026

XQ1695485 15 3,000.00 45,000.00 03/05/2026

XQ1845285 11 5,000.00 55,000.00 04/02/2026
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL STEEL POLE AND TWIN MAST ARM, ANY SIZE

866205

BID DATE

XQ1425A85 10 5,000.00 50,000.00 07/31/2025

XQ1905385 6 1,700.00 10,200.00 09/25/2025

OT2029 15 5,000.00 75,000.00 11/20/2025

XQ1845385 6 3,800.00 22,800.00 02/19/2026

XQ1695485 6 3,800.00 22,800.00 03/05/2026

XQ1845285 5 6,800.00 34,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL STRAIN POLE, ANY SIZE

867204

BID DATE

XQ1425A85 2 700.00 1,400.00 07/31/2025

XQ1905385 3 500.00 1,500.00 09/25/2025

OT2029 6 1,300.00 7,800.00 11/20/2025

XQ1845385 3 1,250.00 3,750.00 02/19/2026

XQ1695485 3 1,250.00 3,750.00 03/05/2026

XQ1845285 2 2,000.00 4,000.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL SPAN WIRE - 1/4 INCH DIAMETER

869101

BID DATE

XQ1425A85 100 3.00 300.00 07/31/2025

XQ1905385 50 5.00 250.00 09/25/2025

OT2029 2,500 1.25 3,125.00 11/20/2025

XQ1845385 60 9.00 540.00 02/19/2026

XQ1695485 60 9.00 540.00 03/05/2026

XQ1845285 46 7.00 322.00 04/02/2026

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL SPAN WIRE - 3/8 INCH DIAMETER

869102

BID DATE

XQ1425A85 200 8.00 1,600.00 07/31/2025

XQ1905385 100 10.00 1,000.00 09/25/2025

OT2029 1,000 13.00 13,000.00 11/20/2025

XQ1845385 120 8.00 960.00 02/19/2026

XQ1695485 120 8.00 960.00 03/05/2026

XQ1845285 94 9.00 846.00 04/02/2026
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST/RE-RING EXISTING SPAN WIRE WITH 4 INCH RINGS

869105

BID DATE

XQ1425A85 100 8.00 800.00 07/31/2025

XQ1905385 50 10.00 500.00 09/25/2025

OT2029 100 13.00 1,300.00 11/20/2025

XQ1845385 60 5.00 300.00 02/19/2026

XQ1695485 60 6.00 360.00 03/05/2026

XQ1845285 46 14.00 644.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL CONTROLLER AND CABINET - POLE MOUNT

871201

BID DATE

XQ1425A85 2 1,600.00 3,200.00 07/31/2025

XQ1905385 3 2,370.00 7,110.00 09/25/2025

OT2029 5 1,530.00 7,650.00 11/20/2025

XQ1845385 6 1,726.00 10,356.00 02/19/2026

XQ1695485 6 1,726.00 10,356.00 03/05/2026

XQ1845285 6 2,000.00 12,000.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL CONTROLLER AND CABINET - BASE MOUNT

871202

BID DATE

XQ1425A85 12 1,600.00 19,200.00 07/31/2025

XQ1905385 6 5,000.00 30,000.00 09/25/2025

WI3465130 1 2,500.00 2,500.00 10/16/2025

OT2029 2 1,900.00 3,800.00 11/20/2025

BAA805276 2 2,200.00 4,400.00 01/22/2026

TA2895176 2 10,000.00 20,000.00 02/19/2026

XQ1845385 8 5,200.00 41,600.00 02/19/2026

HA5005230 2 20,000.00 40,000.00 03/05/2026

XQ1695485 8 5,200.00 41,600.00 03/05/2026

WA5015230 1 11,550.00 11,550.00 03/26/2026

XQ1845285 6 6,500.00 39,000.00 04/02/2026

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND DISPOSE OF EXISTING SIGNAL EQUIPMENT

873002

BID DATE

BAA265130 1 4,815.00 4,815.00 10/23/2025

AA0585188 1 6,830.00 6,830.00 01/08/2026



STATE HIGHWAY ADMINISTRATION

Price Index 07/01/2026 Page 263

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND DISPOSE OF EXISTING SIGNAL EQUIPMENT

873002

BID DATE

BAA805276 1 6,600.00 6,600.00 01/22/2026

TA2895176 1 10,000.00 10,000.00 02/19/2026

HA5005230 1 75,000.00 75,000.00 03/05/2026

WA5015230 1 12,600.00 12,600.00 03/26/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND DISPOSE OF EXISTING SIGNAL EQUIPMENT  (PER ASIGNMENT)

873004

BID DATE

OT2029 150 3,400.00 510,000.00 11/20/2025

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND DISPOSE OF EXISTING MATERIAL AND EQUIPMENT  (PER ASSIGNMENT)

873005

BID DATE

XQ1425A85 24 2,000.00 48,000.00 07/31/2025

XQ1905385 12 2,000.00 24,000.00 09/25/2025

XQ1905285 40 50.00 2,000.00 10/23/2025

XQ1845385 16 4,400.00 70,400.00 02/19/2026

XQ1695485 16 4,375.00 70,000.00 03/05/2026

XQ1845285 12 5,000.00 60,000.00 04/02/2026

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL FOREMAN

873115

BID DATE

528D61428 3,300 100.00 330,000.00 08/21/2025

528D21428 710 80.00 56,800.00 09/04/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL HELPER

873120

BID DATE

528D61428 3,300 60.00 198,000.00 08/21/2025

528D21428 710 55.00 39,050.00 09/04/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PICKUP TRUCK AND/OR VAN

873130

BID DATE

429D41428 15,000 1.00 15,000.00 08/07/2025
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PICKUP TRUCK AND/OR VAN

873130

BID DATE

429D11427 6,000 12.00 72,000.00 08/21/2025

528D61428 3,300 0.01 33.00 08/21/2025

4291851428SB 2,500 1.00 2,500.00 12/04/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BUCKET TRUCK

873135

BID DATE

429D41428 19,000 1.00 19,000.00 08/07/2025

429D41428 1,000 1.00 1,000.00 08/07/2025

4290521428SB 588 1.00 588.00 08/21/2025

4291071427SB 486 50.00 24,300.00 08/21/2025

429D11427 3,000 22.60 67,800.00 08/21/2025

429D11427 6,000 19.04 114,240.00 08/21/2025

528D61428 3,300 0.01 33.00 08/21/2025

42916L1427 80 75.00 6,000.00 08/28/2025

528D21428 710 20.00 14,200.00 09/04/2025

4291721428SB 582 1.00 582.00 09/18/2025

4290671427SB 245 50.00 12,250.00 09/25/2025

4292021429 1,170 100.00 117,000.00 11/20/2025

4291851428SB 2,160 50.00 108,000.00 12/04/2025

4291851428SB 200 200.00 40,000.00 12/04/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

POLE TRAILER

873140

BID DATE

528D61428 120 15.00 1,800.00 08/21/2025

528D21428 50 0.01 0.50 09/04/2025

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRENCHER WITH BACKHOE ATTACHMENT

873145

BID DATE

528D21428 25 0.01 0.25 09/04/2025
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NIGHTTIME CONCRETE PLANT OPENING

873160

BID DATE

XQ1425A85 2 3,000.00 6,000.00 07/31/2025

XQ1905385 3 3,000.00 9,000.00 09/25/2025

XQ1845385 3 2,500.00 7,500.00 02/19/2026

XQ1695485 3 2,500.00 7,500.00 03/05/2026

XQ1845285 3 2,500.00 7,500.00 04/02/2026

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRICE ADJUSTMENT FOR STEEL

930100

BID DATE

XQ5365A76 1 16,861.00 16,861.00 10/30/2025

XQ5365B76 16,861 1.00 16,861.00 11/06/2025

HA5415177 10,000 1.00 10,000.00 12/11/2025

HA5005230 6,000 1.00 6,000.00 03/05/2026

WA5015230 1 23,402.90 23,402.90 03/26/2026

XQ2475476 115,000 1.00 115,000.00 04/02/2026

QA2995180 28,600 1.00 28,600.00 04/09/2026


